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CONTRACTOR                                                                                               CHIEF ENGINEER 

 

 
CHIEF ENGINEER 

CHENNAI PORT AUTHORITY 

                                    NIT e –procurement portal 
 

CHENNAI PORT AUTHORITY 
ENGINEERING DEPARTMENT 

No.1,Rajaji salai, Chennai-600001 

Online invited through e-procurement mode under Two cover system from GST registered 
Contractors/firms only those who are all satisfy the eligibility criteria for the work of “TENDER FOR 
PROVIDING AND INSTALLING OF EFFLUENT TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-
MEDICAL WASTE FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP 
AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE CONTRACT FOR THE PERIOD 

OF TWO (2)YEARS"    

Value put to tender : Rs 6,06,667/-(approx.)    
(exclusive of GST) 

           EMD:  Rs 12,200/- 

Completion period: 90 Days  

 Minimum Qualification Criteria:         
  (i)   Average annual financial turnover during the last 3 years ending 31st March 2023, should be at least    Rs. 

1.83 lakhs and                                         
(ii)  Experience of having successfully completed similar works during the last 7 years ending 31st   
 December 2023 as follows: 

(a)  Three similar completed works each costing not less than Rs. 2.43 lakhs (Excl GST)  
      (or) 
(b)  Two similar completed works each costing not less than Rs.3.04 lakhs (Excl GST)  (or) 

  (c ) One similar completed work costing not less than Rs. 4.86 lakhs (Excl GST)   

Note:- “Similar work” means, “  The above mentioned value of similar completed works is exclusive 
of Taxes ( Service Tax/ GST) “ Installation of Effluent Treatment Plant and Maintenance for period of 

minimum two years for Hospital/ Industrial Buildings ”.   
Documentary proof such as copy of Notarized or self-attested copies of work order / agreement and  completion 
certificate for the technical experience and audited balance sheets, Profit & Loss account statements for annual 
turnover certified by Chartered Accountant for meeting the eligibility criteria shall be uploaded under tender 
document - technical bid link through e-procurement mode. The successful Tenderer should produce the original 

documents for verification before award of work. If the bidder has executed the work for private firms or as a sub 
contract, the TDS certificate for the particular year along with above mentioned documents shall be uploaded. 
The price bid of the tenderer will not be opened if the tenderer do not meet the eligibility criteria on technical 
aspects in cover I. All the documents as per Form-I to Form- X and Annexure- 1,2 ,3, & Check list  shall be 

uploaded through e-procurement portal after scanning in pdf format in the Tender Document – Technical Bid. 

The complete tender document can be downloaded from Chennai Port Authority website: www.chennaiport.gov.in under e-
procurement portal. The EMD shall be submitted in the form of Account Payee Demand Draft/ Fixed Deposit Receipt/Bankers 
Cheque or Bank Guarantee in single instrument from any of the Commercial Banks drawn in favour of ‘The Chairperson, 
Chennai Port Authority’ payable at Chennai shall be uploaded with the tender document - Technical bid while submitting the 
tender electronically in the e-procurement Portal. 
The original financial single instrument towards EMD shall be submitted to “Office of the Chief Engineer, Chennai Port 
Authority” Third floor of Admin. building before opening of Technical Bid latest by 1500 hrs  on 13.02.2024. Non submission 
of EMD within the above period will lead to disqualification of bid.  
Note: The exemption certificate from NSIC/MSME is applicable for exemption from payment of EMD only. Copy of NSIC/MSME 
certificate should be uploaded along with the Technical bid failing which the bidder will be disqualified/ Rejected. 

Down loading period of bid document :                                       23.01.2024 to 12.02.2024 

  Start date & time for online bid submission        .02         06.02.2024   at 1200 hrs 

Last date & time for online  bid submission               12.02.2024  at 1500 hrs 

Date & Time of opening of Technical bid (cover I)               13.02.2024  at 1530 hrs 

              For details, visit our web site www.chennaiportgov.in & http://eprocure.gov.in 

T/EC/11/2024/E                                                                                                      CHIEF ENGINEER 
 



    
 
 
 
 

 
 
 
 

 
 

CHENNAI PORT AUTHORITY 
No.1 Rajaji Salai 
Chennai – 600 001 

 
 

Tender No. T/EC/11/2024/E 
 
 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 

PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 

HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 

MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 

CONTRACT FOR THE PERIOD OF TWO (2)YEARS. 

 

THROUGH E-PROCUREMENT MODE 

 
Volume – I 

                          (Technical Bid) 

 
 

Last Date of online submission        : 15 00 Hrs. on  12.02.2024        
 
Due Date & Time of bid opening       : 15 30 Hrs. on  13.02.2024    
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To be uploaded online 
 

CHENNAI PORT AUTHORITY 

CHECKLIST TO BE UPLOADED BY THE BIDDERS UNDER TECHNICAL BID 
(COVER-I) 

 
 

Sl.  
No 

Documentary Proof Whether relevant 
documents 
enclosed 
Yes/No 

1. EMD-   

 The original EMD instrument in the form of Account Payee 
Demand Draft / Fixed Deposit Receipt / Banker’s Cheque 
or Bank Guarantee from any of the Commercial Banks as 
specified in the NIT/Tender document is submitted. 
 (or)  

 

 Uploaded notarized copy of NSIC/MSME registration for 

exemption from payment of EMD as specified in the 

NIT/Tender document. 

 

2. Whether the tender document - technical bid with all 
amendments, Addendum and clarification to the tender 
issued  is uploaded by the tenderer 

 

3. Minimum Qualification criteria:  

i) Whether Average annual financial turnover during the 
last  three financial years as specified in the NIT/Tender 
document is enclosed. 

 

 Whether Documentary proof such as copy of Notarized / 
self attested audited balance sheet, Profit & Loss account 
statements for annual turn over certified by Chartered 
Accountant as specified in the NIT/Tender document is 
enclosed. 

 
 

ii) Experience of having successfully completed similar 
works during  the last 7 years as specified in the 
NIT/Tender document is enclosed. 

 

 Whether Documentary proof such as copy of Notarized/ 
self attested work order/agreement as specified in the 
NIT/Tender document is enclosed. 

 

 Whether Documentary proof such as copy of Notarized/ 
self attested completion certificate as specified in the 
NIT/Tender document is enclosed. 

 

4 Whether Form of Bid enclosed.  

5 Whether Contractor's bid enclosed.  
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Sl.  
No 

Documentary Proof Whether relevant 
documents 
enclosed 
Yes/No 

6 Whether Letter of Bid Submission enclosed.  

7 Form I  

 Whether Constitution or legal status of Bidder 
Organization    details  (Annexure 1) of Form I is enclosed. 

 

 Place of Registration is enclosed.  

 Principal place of business is enclosed.  

 Power of attorney of signatory of Bid (Annexure 2) on Non 
Judicial Stamp paper of Rs.100/- (The bidder have to 
Submit the Original  Power of attorney) is enclosed. 

 

8 Form II – Turnover of the firm as specified in the Tender 
document is enclosed 

 

 Source of credit line is enclosed.  

9 Form III – summary of current contract commitments / 
works in progress is enclosed. 

 

10 Form IV – List of Similar Works carried out in the last 7 
years is enclosed. 

 

11 Form V – Plant and equipments proposed for the works is 
enclosed.  

 

12 Form VI – Personal/ staff proposal for the project is 
enclosed. 

 

13 Form VII – Proposed site organization for the project is 
enclosed. 

 

14 Form VIII – Additional Information for the project is 
enclosed. 

 

15 Form IX – Form of Bank Information for e-Payment is 
enclosed. 

 

16 Form X - GSTIN Details is enclosed.  

17 Annexure 1- Declaration  is enclosed.  

18 Annexure 2 –Indemnity bond undertaking proforma 
for “PF” is enclosed 

 

19 Annexure-3 - Indemnity bond undertaking proforma 
for “ESI” is enclosed. 

 

 Note: The bidders shall upload the filled up checklist with signature and 
enclose the required complete documents. Mere uploading the 
checklist without required complete documents, the Bids will be 
summarily rejected without any further notice. 

 
 

Signature 
(Authorised Signatory) 
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CHENNAI PORT AUTHORITY 
 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS. 
 
                                   Tender No. T/EC/ 11 /2024/E 
 

THROUGH E-PROCUREMENT MODE 
 

CONTENTS 
 

VOLUME – 1 
 

OBR     On line Bid Reference 

NIT   Notice Inviting Online Tender 

On line bid    Instructions for online bid submission 

Section-I :  Instructions to Bidders                                                                  

Form of  Bid                              

Contractor’s Bid                                            

Pre- Qualification of Bidders                             

Letter of Submission – Covering Letter 

Contract Data 

Memorandum 

Section II: General Description of work and other conditions                                                     

Section III: Specification of materials and works  

 Section IV: General conditions of contract                              

 Section V: Schedule of Drawings                                                 

 Form of Agreement                               

  Pre- qualification Questionnaire  (Form I To X)      

  Form of declaration (Annexure –I) 

  Indemnity bond undertaking proforma for ‘PF’ (Annexure-2) 

  Indemnity bond undertaking proforma for ‘ESI (Annexure-3) 

 Preamble to Bill of Quantities.  
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CHENNAI PORT AUTHORITY 

ONLINE  BID REFERENCE 
 

                   TENDER NO. T/EC/ 11 /2024/E 

 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT PLANT 
(ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA HOSPITAL 
LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT MAIN HOSPITAL 
IN CHENNAI PORT AUTHORITY WITH MAINTENANCE CONTRACT FOR THE 
PERIOD OF TWO (2)YEARS. 

 THROUGH E-PROCUREMENT MODE 

 
 

PERIOD OF DOWNLOADING          
BIDDING DOCUMENT              :             23.01.2024 TO 12.02.2024 
 
 
START DATE & TIME FOR  
UPLOADING ONLINE SUBMISSION OF BID  : 06.02.2024 TIME 12.00 
HOURS 
 
 
LAST DATE & TIME FOR  
ONLINE SUBMISSION OF BID  :              12.02.2024 TIME 15.00 HOURS 
 
 
TIME & DATE OF    
OPENING OF TECHNICAL BID  :               13.02.2024  TIME 15.30 HOURS 
 
TIME & DATE OF    
OPENING OF PRICE BID           :  INTIMATED LATER 
 
            
PLACE OF OPENING                 :   CHENNAI PORT AUTHORITY, 
OF TECHNICAL BID                     3rd  FLOOR, ADMINSITRATIVE  
                                                     BUILDING,No.1, RAJAJI   SALAI,  
             CHENNAI – 600 001.  
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CHIEF ENGINEER 

CHENNAI PORT AUTHORITY 

                                    NIT e –procurement portal 
 

CHENNAI PORT AUTHORITY 
ENGINEERING DEPARTMENT 

No.1,Rajaji salai, Chennai-600001 

Online invited through e-procurement mode under Two cover system from GST registered 
Contractors/firms only those who are all satisfy the eligibility criteria for the work of “TENDER FOR 
PROVIDING AND INSTALLING OF EFFLUENT TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-
MEDICAL WASTE FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP 
AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE CONTRACT FOR THE PERIOD 

OF TWO (2)YEARS"    

Value put to Tender : Rs 6,06,667/-(approx.)    
(exclusive of GST) 

           EMD:  Rs 12,200/- 

Completion period: 90 Days  

 Minimum Qualification Criteria:         
  (i)   Average annual financial turnover during the last 3 years ending 31st March 2023, should be at least      

Rs.1.83 lakhs and                                         
(ii)  Experience of having successfully completed similar works during the last 7 years ending 31st   
 December 2023 as follows: 

(a)  Three similar completed works each costing not less than Rs. 2.43 lakhs (Excl GST)  
      (or) 
(b)  Two similar completed works each costing not less than Rs.3.04 lakhs (Excl GST)  (or) 
  (c ) One similar completed work costing not less than Rs. 4.86 lakhs (Excl GST)   

Note:- “Similar work” means, “  The above mentioned value of similar completed works is exclusive 
of Taxes ( Service Tax/ GST) “ Installation of Effluent Treatment Plant and Maintenance for period of 

minimum two years for Hospital/ Industrial Buildings ”.   
Documentary proof such as copy of Notarized or self-attested copies of work order / agreement and  completion 
certificate for the technical experience and audited balance sheets, Profit & Loss account statements for annual 
turnover certified by Chartered Accountant for meeting the eligibility criteria shall be uploaded under tender 
document - technical bid link through e-procurement mode. The successful Tenderer should produce the original 

documents for verification before award of work. If the bidder has executed the work for private firms or as a sub 
contract, the TDS certificate for the particular year along with above mentioned documents shall be uploaded. 
The price bid of the tenderer will not be opened if the tenderer do not meet the eligibility criteria on technical 
aspects in cover I. All the documents as per Form-I to Form- X and Annexure- 1,2 ,3, & Check list  shall be 

uploaded through e-procurement portal after scanning in pdf format in the Tender Document – Technical Bid. 

The complete tender document can be downloaded from Chennai Port Authority website: www.chennaiport.gov.in under e-
procurement portal. The EMD shall be submitted in the form of Account Payee Demand Draft/ Fixed Deposit Receipt/Bankers 
Cheque or Bank Guarantee in single instrument from any of the Commercial Banks drawn in favour of ‘The Chairperson, 
Chennai Port Authority’ payable at Chennai shall be uploaded with the tender document - Technical bid while submitting the 
tender electronically in the e-procurement Portal. 
The original financial single instrument towards EMD shall be submitted to “Office of the Chief Engineer, Chennai Port 
Authority” Third floor of Admin. building before opening of Technical Bid latest by 1500 hrs  on 13.02.2024. Non submission 
of EMD within the above period will lead to disqualification of bid.  
Note: The exemption certificate from NSIC/MSME is applicable for exemption from payment of EMD only. Copy of NSIC/MSME 
certificate should be uploaded along with the Technical bid failing which the bidder will be disqualified/ Rejected. 

Down loading period of bid document :                                       23.01.2024 to 12.02.2024 

  Start date & time for online bid submission        .02         06.02.2024   at 1200 hrs 

Last date & time for online  bid submission               12.02.2024  at 1500 hrs 

Date & Time of opening of Technical bid (cover I)               13.02.2024  at 1530 hrs 

              For details, visit our web site www.chennaiportgov.in & http://eprocure.gov.in 

T/EC/11/2024/E                                                                                                      CHIEF ENGINEER 
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 CHENNAI PORT AUTHORITY 

NOTICE INVITING ONLINE TENDERS 
 

Tender No. T/EC/ 11/ 2024/E 
         TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT 

TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL 
WASTE FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING GI 
SHEET SHED FOR ETP AT MAIN HOSPITAL IN CHENNAI PORT 
AUTHORITY WITH MAINTENANCE CONTRACT FOR THE PERIOD OF 
TWO (2)YEARS 

1.1  Online tenders through e-procurement mode are invited by Chennai Port 
Authority from the reputed Contractors from reputed GST registered 
contractors/ firms for    executing the work of TENDER FOR COLOUR 
WASHING, PAINTING AND OTHER IMPROVEMENT WORKS AT EDLB 
BUILDING (DSSC) AND PASS SECTION BUILDINGS IN RAJAJI SALAI    
under two cover system. The estimated contract value of tender is                  
Rs 6,06,667/- (Exclusive of GST). The cost arrived based on the budgetary offers 
received from the interested firms called through Chennai Port Website. The 
Estimated cost is given merely for a rough guidance.  

            
1.2 The tender document through e-procurement mode is open from    

03.11.2023 to 23.11.2023 can be downloaded from the Ch.P.A official 
website and through e-procurement portal link.  

 
1.3  Each set of tender document consists of two volumes (Volumes-I & II). 

Volume-I (Technical Bid) comprises all technical & commercial offer 
documents including drawings and Volume-II (Price Bid) comprises all Price 
bid documents in Percentage Rate Bill of Quantities (BOQ). The bidder has 
to select Excess (+) or Less (-) and enter the valid percentage of rate with 
Two decimal  at the end of the BOQ.  

 
1.4 The complete tender document including drawing can be downloaded from 

Chennai Port Authority website: www.chennaiport.gov.in and e-
procurement portal link and submit as tender offer on or before the due 
date and time of submission. The Tenderer shall upload the scanned copy 
of the DD instrument towards EMD as proof while submitting the tender 

electronically in the e-procurement Portal. The DD instrument in 

original shall be forwarded along with EMD to reach the Ch.P.A before 
opening the technical bid. Mere uploading of proof of DD towards EMD cost 
in the e-procurement portal and non-submission of the original financial 
instruments after the above deadline lead to disqualification of bids. 

 
1.5  The EMD of Rs. 12,200/- (Rupees Twelve thousand and two hundred 

only)  as per Clause 16 A of section-I shall be paid as described in the 
Tender Document. The tender offer shall have to be submitted by the 
Tenderer only through e-procurement mode as explained in the tender 
document.    
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1.5.1  The EMD shall be submitted in the form of Demand Draft/ Fixed Deposit 

Receipt/Bankers Cheque or Bank Guarantee from any of the Commercial 
bank drawn in favour of ‘The Chairperson, Chennai Port Authority’ 
payable at Chennai-600001. 

   
1.5.2 Central / State PSU / PSE are exempted from payment of EMD.  The proof 

that the tenderer is PSU / PSE must be submitted along with Technical Bid 
or else their bid is liable to be rejected.  
Exemptions from EMD will be allowed in case of units registered with 
National Small Scale Industries Corporation (NSIC) /Micro Small and 
Medium Enterprise (MSME) registered with NSIC. The Registration 
Certificate shall be valid as on due date of Tender / extended due date of 
the Tender, if any. Techno-commercial bid shall be accompanied by a 
Photocopy of valid NSIC Registration Certificate/MSME Registration 
Certificate issued by Competent Government Bodies to be eligible for the 
above exemptions.  Also, the Certificate (NSIC / MSME) shall cover the items 
which are of similar nature to those covered in the subject tender to avail 
EMD fee exemptions. Photocopy of application for Registration as NSIC / 
MSME or for renewal of NSIC / MSME will not be accepted and, such offers 
will be treated as offers received without EMD and liable to be rejected. 
A tenderer who claims exemption from payment of EMD shall upload the 
relevant document(s) in e-procurement portal. 

  
1.5.3 The proof of EMD shall be uploaded as a scanned copy of the instrument 

through e-procurement mode under the Tender Document – Technical Bid 
while submitting tender electronically in the e-procurement portal. The 
original EMD and originals of Integrity Pact  must reach Chennai Port 
Authority in corresponding address before opening of Technical Bid as per 
the date and time given in this tender. Mere uploading of EMD document in 
the portal and non-submission of the original EMD at the address given 
below before the Technical Bid opening date & time will lead to technical bid 
opening disqualification of the bid by the bidder:- 

   Chief Engineer, 
   No.1, Rajaji salai, 
   3rd Floor, Administrative  office building 
   Chennai Port Authority, 
   Chennai – 600 001. 

The original EMD instrument (Demand Draft/ Fixed Deposit 
Receipt/Bankers Cheque or Bank Guarantee) can also be dropped in the 
Tender Box kept at the above address.  
The tender offer shall have to be submitted by the Tenderer only through e-
procurement mode as explained in the Tender Document. 

1.6  The offer (both Techno-Commercial & Price) must be valid for a minimum of 
120 days from the last date of online submission of offer; otherwise the offer 
shall be rejected as non-responsive. 

1.7 Biding is open to all eligible bidders meeting the eligibility criteria as defined 
in Clause 4 of Section-I (Instructions to Bidders) and bidders are advised 
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to note the minimum qualification criteria specified below to qualify for the 
award of the contract. 

 
Minimum Qualification Criteria:         
  (i)  Average annual financial turnover during the last 3 years ending 31st  March 

2023, should be at least Rs. 1.83 lakhs and        

                            
(ii)  Experience of having successfully completed similar works during the last 7             

years ending 31st October  2023 as follows: 
(a)  Three similar completed works each costing not less than Rs.2.43 lakhs  
(excluding GST) (or) 

(b)  Two similar completed works each costing not less than Rs. 3.04 lakhs 
(excluding GST)   (or) 

(c) One similar completed work costing not less than Rs.4.86 lakhs (excluding 
GST) 

            Documentary proof such as copy of Notarized or self-attested copies 
of work order / agreement and  completion certificate for the technical experience 
and audited balance sheets, Profit & Loss account statements for annual turnover 
certified by Chartered Accountant for meeting the eligibility criteria shall be 
uploaded under tender document - technical bid link through e-procurement 
mode. The successful Tenderer should produce the original documents for 
verification before award of work. If the bidder has executed the work for private 
firms or as a sub contract, the TDS certificate for the particular year along with 
above mentioned documents shall be uploaded. The price bid of the tenderer will 
not be opened if the tenderer do not meet the eligibility criteria on technical 
aspects in cover I. All the documents as per Form-I to Form- X and Annexure- 
1,2,3 & Check list shall be uploaded through e-procurement portal after scanning 
in pdf format in the Tender Document – Technical Bid. 
         The Employer/Board do not bind themselves to accept the lowest or any 

tender and reserve the right to accept any tender in part or to reject any 
tender without assigning any reason there for. 

1.8 The prospective Tenderer shall submit queries if any through e-tendering 
portal addressed to the Chief Engineer, Chennai Port Authority, Chennai in 
connection with this tender well in advance, so that the queries can be 
clarified. The bidders queries will be clarified through e-procurement portal.  

1.9 The due date of online submission of offers will be 23.11.2023 at 1500 hrs, 
unless otherwise notified. In the event of changes in the schedules, the Chief 
Engineer, Chennai Port Authority notifies the same only through 
www.chennaiport.gov.in and e-procurement portal link.   

1.10 If the offers are not received according to the instructions detailed here 
above, they shall be liable for rejection.  

 
CHIEF ENGINEER 

CHENNAI PORT AUTHORITY 
 

“Similar work” means, “  The above mentioned value of similar completed works 
is exclusive of Taxes (Service Tax/ GST) “Installation of Effluent Treatment 
Plant and Maintenance for period of minimum two years for Hospital/ 
Industrial Buildings” 
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CHENNAI PORT AUTHORITY 

 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE 
CHPA HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP 
AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
I Bidders to follow the following procedure to submit the bids online 

through the e-Procurement portal http://eprocure.gov.in. 
 
1. Bidder should do the registration in the tender site using the ‘Click here 

to Enroll’ option available. 
 
2. Then the Digital signature of MTNL/SIFY/TCS/nCode/eMudhra or any 

Certifying Authority is to be registered after logging into the site. 
 
3. Bidder can use ‘My Space’ area to update standard documents in 

advance as required for various tenders and use them during bid 
submission. This will facilitate the bid submission process by reducing 
time. 

 
4. Bidder may read the tenders published in the Port web site and                              

download the required documents/tender schedules for the    interested 
tenders. 

 
5. Bidder then logs into the site using the secured login by giving the user 

id/password chosen during registration and password of the DSC/e-
token class-III. 

 
6. Only one DSC/e-token class-III should be used for a bidder and should 

not be misused by others. If a bidder uses more than one DSC token, the 
bid would summarily rejected. 

 
7. Bidder should read the tender schedules carefully and submit the 

documents as asked, otherwise, the bid will be rejected. 
 

8. If there are any clarifications, this may be clarified through online.  
Bidder should take into account of the Addendums published before 
submitting the bids through online. 

 
9. Bidder must prepare the bid documents to be submitted in advance as 

indicated in the tender and it should be in required format. If there is 
more than one document, they can be clubbed together. 
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10. Bidder should submit the EMD as specified in the tender.  The original 
should be posted/couriered/given in person to the specified location as 
per Tender Document, latest by the date and time of bid submission. 

 
11. Bidder selects the interested tender by using search option & then moves 

it to the ‘My Favorites Folder’. 
 
12. From the ‘My Favorites Folder’ he selects the tender to view all the details 

indicated. 
13. The Bidder should reads the terms & conditions and accepts the same 

to proceed further to submit the bid. 
14. The Bidder has to select the payment option as offline to pay the EMD 

and tender document cost as applicable. 
15. The details of the DD instrument / any other accepted instrument, 

physically sent, should tally with the details available in the scanned 
copy and the data entered during bid submission time.  Otherwise the 
bid submitted will not be acceptable. 

15 (a). 
  EARNEST MONEY 
DEPOSIT 
 

Rs 12,200/- (Rupees Twelve Thousand 
two hundred only) 

MODE OF PAYMENT OF 
EMD 

In the form of Account payee / Demand 
Draft/Fixed Deposit Receipt / Bankers 
Cheque (or) Bank guarantee in single 
instrument can be accepted from any of the 
Commercial Bank safeguarding the 
purchaser’s interest in all respects in 
favour of ‘The Chairperson, Chennai Port 
Authority’ payable at Chennai. 
As per MSME Act, 2006 (or Erstwhile NSIC 
Registered parties), Central /State /PSUs 
will be exempted for submission of EMD, 
provided party is registered for the similar 
nature of works as in the tender. However, 
ChPA reserves the right for rejection of the 
tender if the certificate submitted by the 
tenderer is found unsatisfactory for 
exemption of EMD. 
Bidder of this tender shall upload a 
scanned copy as proof of EMD instrument 
in the Tender Document – Technical Bid 
while submitting the tender electronically 
in the e-procurement Portal.  The original 
EMD instrument must reach the Chennai 
Port Authority, Chennai in corresponding 
address before opening of technical bid as 
per the date and time given in this tender.  
Mere uploading proof of EMD instrument in 
the portal and non-submission of the 



12 

CONTRACTOR                                                                                               CHIEF ENGINEER 

original EMD instrument at the address 
given before the technical bid opening date 
and time will lead to technical 
disqualification of the bid by the bidder. 
 
The original EMD instrument (DD/FDR/BC 
or BG) should be sealed in an envelope and 
reached to 3rd  Floor, Administrative 
Building, Chennai Port Authority, No.1, 
Rajaji Salai, Chennai – 600 001. Clearly 
mentioning the Tender No., Subject of the 
Tender and Name of the Party on the 
Envelope on or before due date and time. 

 
16 The Bidder has to enter the password of the DSC/e-token and the required 

bid documents have to be uploaded one by one as indicated. 
 
17 As the tender is Percentage Rate BOQ, the bidder has to select Excess (+) or 

Less (-) and enter the valid percentage rate with two decimal in the space 
allotted at the end of the BOQ. If the BOQ file is found modified by the 
bidder, his bid will be rejected. 

 
17.1  The percentage rate entered at the end of BoQ sheet will have automatic 

conversion of total Quoted rate in figures and in words and the tenderer 
need not insert anything other than Excess (+) or Less (-) and enter the 
valid percentage rate with two decimal at the end of the BOQ and name of 
the firm. 

 
17.2 Deleted. 

 
17.3 Deleted. 

 
17.4 The tendering system will give a successful bid updation message and then 

a bid summary will be shown with the bid no., the date and  time of 
submission of the bid and all other relevant details.  The bidder has to 
submit the relevant documents required as indicated in the cover content.  
In case of any irrelevant files, the bid will be rejected. 
 

18 The bid summary has to be printed and kept as an acknowledgement   as a 
token of the submission of the bid. 

 
19    The bid summary will act as a proof of bid submission for a tender floated 

and will also act as an entry point to participate in the bid opening date. 
 
20 For any clarifications with the Tender Inviting Authority (TIA), the bid    

number can be used as a reference. 
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21    Bidder should log into the site well in advance for bid submission so as to 
submit the bid in time (i.e.) on or before the bid submission time.  If there 
is any delay, due to other issues, bidder only is responsible. 

 
22    Each document to be uploaded online for the tenders should be less  than 

2 MB.  If any document is more than 2 MB, it can be reduced by scanning 
at low resolution and the same can be uploaded.  However, if the file size is 
less than 1 MB the transaction uploading time will be very fast. 

 
23   The time settings fixed in the server side & displayed at the top of the tender 

site, will be valid for all actions of requesting, bid submission, bid opening, 
etc., in the e-procurement system.  The bidder should follow this time during 
bid submission. 

 
24   All the data being entered by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data.  The data entered 
will not viewable by unauthorized persons during bid submission & cannot 
be viewed by any one until the prescribed date & time of bid opening. 

 
25   The confidentiality of the bid is maintained since the secured Socket Layer 

128 bit encryption technology is used. Data storage encryption of sensitive 
fields is done. 

 
26   Any document that is uploaded to the server is subjected to symmetric 

encryption using a generated symmetric key.  Further this key is subjected 
to asymmetric encryption using buyers public keys.  Overall, the submitted 
tender documents become readable only after the tender opening by the 
authorized individual. 

 
27   For any queries related to portal , the bidders are asked to contact by Mail 

cppp.nic@nic.in or by phone 1-800-3070-2232 or 917878007972 or 91-
7878007973 well in advance. 

 
28   Tenderer is required to submit their tender through online in the form of 

Two Cover System on or before schedule bid due date of closing and time as 
notified in NIT.  The tender received after the due date and time will not be 
entertained. 

 
29   Tender Document can be submitted online only in the designated e-

procurement portal eprocure.gov.in on or before the due date and time.  The 
time of opening of technical bid will be as notified in the NIT. 

 
30 Tenderer should submit the tender as per specification of work, drawings 

and in accordance with the instructions to bidders, General Conditions of 
Contract.  
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II. COVER – I DETAILS: TECHNICAL BID 

This shall contain the following:- 
 
 1. Scanned Copy of demand drafts towards EMD/Exemption certificate as 

per Tender document  
2. Scanned notarized or Self attested copy of work order / agreement  and 

completion certificate for similar works.  
      3. Scanned notarized or Self attested copy of CA certified Auditors balance 

sheet,  P and L account Statement during last 3 years. 
4.Scanned notarized or Self attested copy of documents as per Form I to X 
and Annexure-1, 2, & 3 

5. Scanned notarized or Self attested Copy of Form of Bid, Contractors Bid 
and letter of bid  Submission 

6. Technical Bid Document – Cover I ( Section I To V) with all amendments 
and clarification.  

The original Account payee / Demand Draft/Fixed Deposit Receipt / 
Bankers Cheque (or) Bank guarantee in single instrument can be accepted 
from any of the Commercial Bank towards EMD  and originals of Integrity 
Pact must reach Chennai Port Authority in corresponding address before 
opening of Technical Bid as per the date and time given in this tender.  
 
COVER – II DETAILS : PRICE BID (BOQ) – Price Schedule 
The bidder has to select Excess (+) or Less (-) and enter the valid percentage 
with two decimal in the BOQ in a spread sheet file(.xls format) available in 
e-procurement Portal only. Any indication of ‘Quoted price’ in the online 
technical bid documents shall lead to rejection of the bid outright. 
For evaluation purpose the uploaded offer documents will be treated as 
authentic and final. No hard copy shall be submitted for reference purpose. 
The price bid submitted through e-procurement mode only will be taken up 
for the purpose for evaluation.   

III.  EVALUATION PROCESS: 
1) A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. Contains EMD and cost of the tender document (wherever applicable). 
e. It contains information in formats specified in the Tender Document. 
f. It mentions the validity period as set out in the document. 
g. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been 
provided in reasonable detail. 

h. There are no significant inconsistencies between the proposal and the 
supporting documents. 

i. The Technical qualification conforms to as specified in the qualification 
criteria of General Rules and directions for the guidance of the Tenderer. 

j. A Tender that is substantially responsive in one that conforms to the 
preceding requirements without material deviation or reservation.  A 
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material deviation or reservation is one (1) which affects in any 
substantial way, the scope, quality, or performance of the Tenderer or 
(2) which limits in any substantial way, inconsistent with the Tender 
document or (3) whose rectification would affect unfairly the competitive 
position of other Qualified Applicant presenting substantially 
responsive bids. 

k. The Port Authority reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority in 
respect of such Tenders. 

l. The Port Authority would have the right to review the Technical 
Qualification and seek clarifications wherever necessary. 

2) Since the tender involves selection based on pre-qualification criteria 
and technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenders only will be opened and 
EMD will be returned to the disqualified tenderers. 

a. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the specified 
date and time. 

b. The cost of stamping Agreement must be borne by the successful 
Tenderer. 

c. Tenderers should obtain Harbour entry permits through online as per 
clause 9.3 section IV General conditions of contract to main entry into 
the Authority’s premises if necessary. 

d. The Fax/E-Mail offers will be treated as defective, invalid and 
rejected.  Only detailed complete offers received through online prior to 
closing time and date of the tenders will be taken as valid. 

 
 
 
 

CHIEF ENGINEER 
CHENNAI  PORT AUTHORITY 
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Tender No. T/EC/11/2024/E 
 

CHENNAI PORT AUTHORITY 
 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 
 
 

THROUGH E-PROCUREMENT MODE 
 

                              VOLUME I 
 
                                                                                                               Page No. 

 
1. Check list.                                                                                        02 

2. Section-I :  Instructions to Bidders                                                    17                 

3. Form of  Bid                     31               

4. Contractor’s Bid                                             34     

5. Pre- Qualification of Bidders                             35       

6. Letter of Submission – Covering Letter                                               36             

7. Contract Data                                                                                    37             

8. Memorandum                                                                                    38 

9. Section II : General Description of work and other conditions         40 

10. Section III: Specification of materials and works                                67 

11. Section IV: General conditions of contract &Special conditions         78                              

12. Section V : Schedule of Drawings                                         111                                   

13.  Form of Agreement                       113                

14. Pre- qualification Questionnaire  (Form I To X)                                 116            

15. Declaration ( Annexure –1)                                                               128                                          

16. Indemnity bond undertaking proforma for ‘PF’( Annexure –2)           129           

17. Indemnity bond undertaking proforma for ‘ESI ( Annexure –3)          132          

18. Preamble to Bill of Quantities                                                           135 

 

                                                          

************ 
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CHENNAI PORT AUTHORITY 

 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 

SECTION I  
 
                                        INSTRUCTIONS TO BIDDERS  

1. Scope of  Bid  

1.1.    Chennai Port Authority hereinafter termed “the Employer” invites online          

bids for the work of “ TENDER FOR PROVIDING AND INSTALLING OF 
EFFLUENT TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL 
WASTE FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING GI 
SHEET SHED FOR ETP AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY 
WITH MAINTENANCE CONTRACT FOR THE PERIOD OF TWO (2)YEARS” as 
defined in the bid documents (hereinafter referred to as the ‘Works’).The bidder 
may submit  bid  for the works detailed in the NIT through e-procurement mode. 

1.2.     The Contract period is 90 days from the date of commencement of the   

           work as detailed elsewhere in the contract. 

 2.   Source of Funds: 

2.1 The Employer has arranged the funds from internal resources and will have 
sufficient funds in Indian Currency for execution of the works.  

3.       Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the qualification 
criteria as defined in Clause.4 

3.2    Bidders shall not be under a declaration of ineligibility for corrupt and  
fraudulent practices issued by the Employer in accordance with Clause 
35. 

4. Eligibility Criteria 

4.1 The bidders shall upload the following information and documents. Tender 
Document – Technical Bid submission as  

(a)  Copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business; written power of 
attorney of the signatory of the Bid to commit the Bidder; 

(b)  Annual financial turnover during last three years in Form-II 
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(c) Experience in works of a similar nature and size for each of the last seven 
years in Form-IV 

(d) Major items of construction equipment proposed to carry out the 
Contract; 

 (e) Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past three years; 

4.2 To qualify for award of the contract, bidders are advised to note the 
minimum qualification criteria specified below: 

 
 (i)   Average annual financial turnover during the last 3 years ending 31st March 

2023, should be at least Rs 1.83 lakhs and           

                              
(ii)  Experience of having successfully completed similar works during the last 7 
years ending 31st December 2023 as follows: 
(a)  Three similar completed works each costing not less than Rs. 2.43 lakhs  (or) 
(b)  Two similar completed works each costing not less than Rs. 3.04 lakhs   (or) 
 (C ) One similar completed work costing not less than Rs. 4.86 lakhs  
 
Note:- “Similar work” means, The above mentioned value of similar completed 

works is exclusive of Taxes ( Service Tax/ GST) “Installation of Effluent 
Treatment Plant and Maintenance for period of minimum two years for 
Hospital/ Industrial Buildings”. 

Documentary proof such as copy of Notarized or self-attested copies of 
work order / agreement and  completion certificate for the technical 
experience and audited balance sheets, Profit & Loss account statements 
for annual turnover certified by Chartered Accountant for meeting the 
eligibility criteria shall be uploaded under tender document - technical bid 
link through e-procurement mode. The successful Tenderer should produce 
the original documents for verification before award of work. If the bidder has 
executed the work for private firms or as a sub contract, the TDS certificate 
for the particular year along with above mentioned documents shall be 
uploaded. The price bid of the tenderer will not be opened if the tenderer do 
not meet the eligibility criteria on technical aspects in cover I. All the 
documents as per Form-I to Form- X and Annexure- 1, 2 ,3  & Check list  
shall be uploaded through e-procurement portal after scanning in PDF 
format in the Tender Document – Technical Bid. 

 
  Originals such as Account payee / Demand Draft/Fixed Deposit 

Receipt / Bankers Cheque or Bank guarantee in single instrument can be 
accepted from any of the Commercial Bank and Integrity Pact should be 
reached Chennai Port Authority before opening of the technical bid. 

4.3 Sub-Contractors’ experience and resources shall not be taken into  account 
in determining the bidder’s compliance with the qualifying criteria. 

4.4  Even though the bidders meet the minimum qualifying criteria, they are 
subject to be disqualified if they have: 
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- made misleading or false representations in the forms, statements 
and attachments submitted in proof of the qualification requirements;  

- and/or 

- record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, litigation 
history, or financial failures etc., 

5.  One Bid  per Bidder    
 

Each Bidder shall submit only bid for one package. A bidder who submits 
or participates in more than one bid (other than as a subcontractor or in 
cases of alternatives that have been permitted or requested) will cause all 
the proposals with the Tenderer’s participation to be disqualified. 
 

6. Cost of Bidding 
 

The bidder shall bear all costs associated with the preparation and 
submission of his Bid through online, and the Employer will in no case be 
responsible and liable for those costs. 
 

7.   Site Visit 
 
 7.1   The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 

and examine the Site of Works and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering into 
a contract for construction of the Works. The costs of visiting the site shall 
be borne by the tenderer. Permission required to visit the site will be given 
during the tender period on application to:       

 
          The Chief Engineer, 

Chennai Port Authority, 
No.1 Rajaji Salai, 

             Chennai – 600 001. 
              Telephone : 044 – 2536 2201 Extn 2248    
      
7.2 The tenderer and any of his personnel or agents will be granted permission 

by the Employer’s Engineer to enter upon his premises and lands for the 
purpose of such inspection, but only upon the express condition that the 
tenderer, his personnel and agents, will release and indemnify the 
Employer’s Engineer from and against all liability in respect of such 
inspection and will also be responsible for death or personal injury, loss or 
damage to property and any other loss, damage, costs and expenses 
incurred as a result of the inspection. 

 
7.3 It is the responsibility of Tenderers to visit the site as set out in 7.1 above 

and obtain all information necessary for the purpose of preparing Tenders. 
Tenderers must inspect and fully satisfy themselves as to: 
• The requirements and extent of the Works.  
• The means of access to the Site.  
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• The topographical and bathymetric features of the Site which may affect 
the tender.  

8. Content of Tender Documents     
              The set of bidding documents comprises the documents listed in the table 

below and addenda issued in accordance with Clause 10: 
 
8.1 VOLUME – I (TECHNICAL BID) UNDER COVER I 

i) Notice Inviting Tender 
ii) Instructions for on line tender submission  

     iii)     Section I      -     Instructions to Bidders.        

          iv) Section II -   General Description of work and other conditions.  
 v) Section III -     Specification of materials and works 
 vi) Section IV -     General Conditions of contract     

vii) Section V -     Schedule of Drawings 
viii) Form of Agreement   
ix) Pre-qualification Questionnaire (I To X) 
x) Format for Declaration – (Annexure-1) 

            i)       Indemnity bond undertaking proforma for ‘PF’- (Annexure-2) 
xi) Indemnity bond undertaking proforma for ‘ESI – (Annexure-3) 
xii) Preamble to Bill of quantities. 

 
   VOLUME – II (PRICE BID) UNDER COVER II 

Bill of quantities.  
 

8.2 Any indication of “Quoted price” in the technical bid, shall lead to rejection 
of the bid outright.  For evaluation purpose the uploaded offer documents 
will be treated as authentic and final. The hard copy shall be used only for 
reference purpose. Any documents submitted in hard copy but not 
uploaded on the e-procurement portal shall be treated as irreverent.   

  
8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, technical specifications, bill of 
quantities, drawings, and annexure in the bid document. Failure to comply 
with the requirements of the bid document shall be at the bidder’s own risk.  
Pursuant to Clause 26 hereof, bids which are not substantially responsive 
to the requirements of the bid documents shall be rejected.   

9.  Clarification of Bidding  Documents   
  A Prospective Tenderer requiring any clarification regarding the tender 
documents may notify through e-procurement portal or E-mail  
ce@chennaiport.gov.in at the Chief Engineer’s address indicated in the 
Invitation of Tenders. The Employer’s Engineer will respond to any request 
for clarification, which he receives 7 days prior to the deadline for 
submission of tenders.   

10      Amendment of Bidding Documents 

10.1  Before the deadline for submission of bids, the Chief Engineer may modify 
the bidding documents by using addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall 
be hosted in Ch.P.A web site and e-procurement portal. The amendment so 
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issued will form part of the tender document and shall be binding upon the 
tenderers.  

 The responsibility of downloading such addendum/amendment from 
Ch.P.A website and e-procurement portal fully lies with the  bidder 

10.3 To give prospective bidders reasonable time in which to take an addendum 
into account in preparing their bids, the Chief Engineer shall extend as 
necessary the deadline for submission of bids, in accordance with Sub-
Clause 20.2 below. 

11. Preparations and Submission of  Bid  
 
11.1 Language of  the Bid    
          All documents relating to the bid shall be in the English language   

12      Documents comprising the Bid 

12.1   The bid submitted by the bidder shall comprise the following: 

        A) Technical Bid (Volume I) 

The following documents shall be submitted online only 

1.   Scanned Copy of demand drafts towards EMD/Exemption certificate as 
per tender.  

 2.   Scanned notarized or Self attested copy of work order / agreement   and    
completion certificate for similar works.  

 3.   Scanned copy of notarized CA certified Auditors balance sheet,  P and L 
account Statement during last 3 years and if the bidder has executed the 
work for private firms or as a sub contract, the TDS certificate for the 
particular year along with above mentioned documents shall be 
submitted.  

  4.  Scanned copy of filled up documents as per Form I with enclosures &         
up to form X and Annexure-1 to 3 

  5. Scanned Copy of Form of Bid, Contractors Bid and letter of Submission           
and its enclosures. 

  6.  Technical Bid Document – Cover I ( Section I To V) with all  amendments 
and clarification, if any.  
The original financial instruments towards EMD must reach Chennai Port 
Authority in corresponding address before opening of Technical Bid as per 
the date and time given in this tender.  

         B) Price Bid (Volume- II)   
  Priced Bill of quantities duly filled. XL sheet  
 

 13.    Bid Prices 

13.1   The contract shall be for the whole works as described in Sub-Clause 1.1, 
based on the percentage Bill of Quantities submitted through                                    
e-procurement portal by the Bidder.  

13.2  The percentage entered at the end of sheet in the column will have automatic 
multiplication of total Quoted rate in figures and in words in next column 
and the tenderer need not insert anything other than Excess (+) or Less (-) 
and enter the valid percentage for that BOQ and name of the firm.  
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 In case the lowest tendered amount (estimated cost + amount worked on 
the basis of percentage above/below) of two or more contractors is same, 
such lowest contractors will be asked to submit sealed revised offer in the 
form of letter mentioning percentage above/ below on estimated cost of 
tender including all sub sections/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered cost or on each sub 
section/ sub head should not be higher than the percentage quoted at the 
time of submission of tender. The lowest tender shall be decided on the 
basis of revised offers.  

In case any of such contractors refuses to submit revised offer, then it shall 
be treated as withdrawal of his tender before acceptance and earnest money 
shall be forfeited.  

If the revised tendered amount of two more contractors received in revised 
offer is again found to be equal, the lowest tender, among such contractors, 
shall be decided by draw of lots in the presence CE, Dy.CE, SE, EE and the 
lowest contractors those have quoted equal amount of their tenders.  

In case all the lowest contractors those have quoted same tendered amount, 
refuse to submit revised offers, then tenders are to be recalled after 
forfeiting EMD of each contractor.  

 Contractor(s), whose earnest money is forfeited because of non-submission 
of revised offer, shall not be allowed to participate in the re-tendering 
process of the work. 

13.3   The rate in the BoQ is inclusive of Taxes and duties, except GST. Applicable 
GST will be paid by ChPA based on the Tax Invoice. The Financial evaluation 
will be based on the total base price quoted by the Contractor / Supplier 
excluding GST. 

14.      Currencies of Bid and payment  

14.1     The Unit rates in the BoQ are in Indian Rupees. 

15.       Bid Validity:  

15.1   Bids shall remain valid for a period not less than 120 days after the deadline 
date for bid submission specified in Clause 20.  A bid valid for a shorter 
period shall be rejected by the Employer as non-responsive. 

15.2     In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity 
for a specified additional period.  The request and the bidders’ responses 
shall be made in writing or by cable.  A bidder agreeing to the request will 
not be permitted to modify his bid and also shall submit an extension for 
EMD, if  necessary . 

16.       Bid Security (Earnest Money Deposit – EMD) 

a.  The bidder shall have to pay the Bid security (EMD) of  Rs 12,200/- 
(Rupees Twelve thousand two hundred only) 

b.  The Bid security shall be payable either by Demand Draft /Fixed Deposit 
Receipt/ Banker's Cheque or Bank Guarantee  in single instrument can be 
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accepted drawn in favour of  “The Chairperson, Chennai Port Authority” 
from any of Commercial Bank payable at Chennai- 600 001.  

c.    Bid securities of the unsuccessful bidders should be returned without any 
interest to them at the earliest after expiry of the final bid validity and 
latest on or before the 30th day after the award of the contract.  

d.   Bid Security (EMD) be refunded without any interest suomotto without 
any application from the unsuccessful bidders. 

 e.  Bid security should be refunded to the successful bidder without any 

interest on receipt of Performance Security. The Bid Security shall retain 
its character, as such, till the successful tenderer furnishes the 
Performance security. 

f.   The Bid Security may be forfeited, if 

a)  The Bidder withdraws the Bid after Bid opening during the period of 
Bid Validity; or 

b) The Bid security(EMD) shall be retained until finalization of Tenders. lf 
any statements documents / information submitted by Tenderer is found 
false / incorrect. Willful misrepresentation or omission of facts or fake / 
forged documents, the bid security (EMD) shall be forfeited; or 

c) The successful Bidder fails within the specified time limit to  

 i)  sign the Agreement or  

 ii) furnish the required performance security 

g.          No Interest shall be paid by the Authority on EMD from the date of       
    the receipt until it is refunded as indicated above under any          
     circumstances.   

17.       Alternative Proposals by Bidders 

            Not applicable 

18.       Format and signing of Bid 

18.1     The Bid shall be in online mode  

18.2    The Bid shall contain no alterations or additions, except those comply 
with instructions issued by the Employer. 

19.       Sealing and Marking of Bids 

19.1    The bidder shall put original bid security document as per Clause No.16, 
hereof in one envelope and properly seal and mark as “Bid Security”.   

19.2    The envelopes shall 

a) be addressed to “The Chief Engineer,  Chennai Port Authority, No.1 
Rajaji Salai, Chennai-600 001”  

b) bear the following identification: 

 Bid for “TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT 
TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE 
FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED 
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FOR ETP AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH 
MAINTENANCE CONTRACT FOR THE PERIOD OF TWO (2)YEARS” 
 

         Bid Reference No: T/EC/ 11 /2024/E  

             DO NOT OPEN BEFORE (15.30HRS & DATE: 24.11.2023)                                    

     Name and Address of the Bidder  

 shall reach the office of The Chief Engineer, 3rd floor of Administrative building, 
Chennai Port Authority, No.1 Rajaji Salai, Chennai-600 001 latest by 15.00 hrs 
on 23.11.2023 and open at 1530 hrs on 24.11.2023 in presence of the tenderers 
who may wish to be present.   

19.3 In addition to the identification required in Sub-Clause 19.2, the inner 
envelopes shall indicate the name and address of the bidder to enable the 
bid to be returned unopened in case it is declared late, pursuant to Clause 
21, or the bid is declared non responsive.  If the outer envelopes are not 
sealed and marked as above, the Chief Engineer will assume no 
responsibility for the misplacement or premature opening of the Technical 
bid and Financial bid. 

19.4 Tender document including quoted bid price have to be submitted online 
only before deadline for online submission of bid. For evaluation purpose 
the uploaded offer documents will be treated as authentic and final. Any 
documents submitted in the form of hard copy except original financial 
instruments towards cost of tender document and EMD shall be treated as 
irrelevant.    

  

20.0   Deadline for online Submission of Bids  

20.1    The completed bid shall be submitted in the electronic form by 1500 Hrs.       
 on 12.02.2024 only through e-procurement portal. 

20.2    The Employer may extend the deadline for submission of bids by issuing 
an amendment in accordance with Clause 10, in which case  all rights 
and obligations of the Employer and the bidders previously subject to the 
original deadline will thereafter be subject to the deadline as extended.  

20.3   Price should be quoted in a spread sheet file (.xls format) available  in             
 e-procurement Portal only. Any indication of ‘Quoted price’ in the online 
technical bid documents shall lead to rejection of the bid outright. For 
evaluation purpose the uploaded offer documents will be treated as 
authentic and final. No hard copy shall be submitted for reference purpose. 
The bid submitted through e-procurement mode only will be taken up for 
the purpose for evaluation.   

        The uploaded Port Tender Document will be treated as authentic tender 
and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted/uploaded by the tenderer, the conditions 
mentioned in the port’s uploaded document shall prevail. Besides, the 
tenderer shall be liable for legal action for the lapses.   
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 21.    Late Bids   

  21.1 The tenderer should ensure that their tender is received online at Ch.P.A 
before the deadline prescribed in Clause 20. 

  The time that is displayed from the server clock at the top of the tender 
Portal, will be valid for all actions of requesting bid submission, bid 
opening etc., in the e-Procurement portal. The bidders should adhere to 
this time during bid submission.  

22.  Modification By Withdrawal and Resubmission  of Bids  

22.1  Bidders may modify the offers by withdrawing their already freezed bids 
in online only through e-procurement portal (after submission of bid) and 
resubmit/ upload the revised offer before the deadline prescribed in 
Clause 20. 

22.2  No bid shall be withdrawn and resubmitted through e-procurement       
portal by the bidder after the deadline for submission of bids.  

22.3 Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture 
of the Bid Security pursuant to Clause 16. 

22.4 Bidders may only modify the prices and other required details of their Bids 
by Resubmitting Bid only in accordance with this clause through e-
procurement portal. 

 Bid Opening and Evaluation 

23.       Bid Opening  

23.1  On the due date and time as specified in Clause 20, the Employer will 
first open Technical bids of all bids received online (except those received 
late) including resubmitted  pursuant to clause 22 in presence of the 
Bidders or their representatives who choose to attend. In the event of 
specified date for bid opening declared as holiday by the Employer, the 
bid will be opened at the appointed time and location on the next working 
day.     

23.2   If all Bidders have submitted unconditional Bids together with requisite 
Bid security, then all Bidders will be so informed then and there. If any 
Bid contains any deviation from the Bids documents and / or if the same 
does not contains Bid security in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder informed 
accordingly.  

23.3     The date and time of opening of price bid (cover-II) shall be intimated to 
the qualified tenderers based on the evaluation of the technical bid. The 
price bid (cover-II) of such eligible tenderers shall be opened on the 
specified date and time in the presence of the qualified tenderers or their 
authorized representatives.  

24.      Process to be Confidential  
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Information relating to the examination, clarification, evaluation and   
comparison of bids and recommendations for the award of  a  Contract 
shall not be disclosed to bidders or any other persons not officially  
concerned with such process until the award to the  successful  bidder 
has been announced.  
 

25.       Clarification of Bids  

25.1 To assist in the examination and comparison of Bids, the Employer may, 
at his discretion, ask any bidder for clarification of his Bid, The request 
for clarification and the response shall be in writing or by cable, but no 
change in the price or substance of the Bid shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic / 
typing   errors discovered by the Chief Engineer in the evaluation of the 
Bids in accordance with Clause 27.  

25.2     Subject to Sub-clause 25.1, no Bidder shall contact the Employer on any 
matter relating to his bid from the time of the online bid opening to the 
time the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Chief Engineer, he should do so in online 
mode /writing only. 

25.3     Any effort by the Bidder to influence the Chief Engineer’s bid evaluation, 
bid comparison, or contract award decisions, may result in the rejection 
of his bid.    

26. Examination of Technical Bids and Determination of Responsiveness 
of Technical Bid 

26.1   Prior to detailed evaluation of Technical Bids, the Employer will determine 
whether each the bid (a) meets the eligibility criteria defined in clause 4 
(b) has been properly signed by an authorized signatory(accredited 
representative) holding Power of Attorney in his favour. The Power of 
Attorney shall interalia include a provision to bind the bidder to 
settlement of disputes clause; (c) is accompanied by the required Bid 
Security and cost of tender document; (d) is responsive to requirements 
of the bidding documents.  

26.2     A substantially responsive Technical and financial Bid is one which 
conforms to all the terms, conditions and specification of the Bidding 
documents, without materials deviation or reservation. A materials 
deviation or reservation is one (a) which affects in any substantial way 
the scope, quality or performance of the Works; (b) which limits in any 
substantial way; the Employers’ rights or the Bidder’s obligations under 
the contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by the 
Employer. The financial bid of those bidders whose Technical bid has 
been determined to be non- responsive shall not be opened in online 
mode. 
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27        Correction of Errors (in Price Bid) 

 27.1      Not applicable for online tenders. 

 

28. Evaluation and Comparison of Bids 

28.1     The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. 

28.2     If the Bid of the successful Bidder is seriously unbalanced in relation to 
the Employer’s Engineer estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce 
detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those price with the 
implementation/construction methods and schedule proposed. 

             Award of Contract  

29. Award Criteria 

29.1 The Employer will award the Contract to the Bidder whose Bid has been 
determined to be responsive to Bidding documents and who has offered 
the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 
3, and (b) qualified in accordance with the provisions of Clause 4. The 
second bidder (i.e.L2) shall be kept in reserve and may be invited to match 
the bid submitted by the (L1) bidder in case such bidder withdraws or is 
not selected for any reason. 

30.     Employer’s Right to accept any Bid and Reject any or All Bids  

Notwithstanding Clause 31, the Employer reserves the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at any 
time prior to award of Contract, without thereby incurring any liability to 
the affected bidder of the grounds for the Employer’s action.  

31. Notification of Award and Signing of Agreement 

31.1  The Bidder whose Bid has been accepted will be notified of the award by 
the Employer prior to expiration of the Bid validity period by cable, telex 
or facsimile confirmed by registered letter. This letter (herein after and in 
Conditions of Contract called the “Letter of Acceptance”) will state the 
sum that the Employer will pay the Contractor in consideration of the 
Execution, completion and maintenance of the Work by the Contractor as 
prescribed by the Contract(herein after and in the Contract called the 
“Contract Price”) 

31.2  The notification of award will constitute the formation of the contract, 
subject only to the furnishing of a performance security in accordance with 
the provisions of Clause 32. 

31.3. The Agreement will incorporate all correspondence between the Employer 
and the successful Bidder. The security deposit shall be paid within 14 
working days from the date of issue of LoA/ work order.  
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 The agreement shall be executed within 14 days from the date of issue of 
LoA/Work order.  

 If the agreement not been executed within the stipulated period, necessary 
correspondence/action shall be initiated for execution of the same up to the 
period of 7 days.   

 In case of failure up to a period of 7 days from the stipulated due date, then 
action for Termination shall be initiated. 

31.4  Upon the furnishing by the successful Bidder of the Performance Security, 
the Employer will promptly notify the other Bidders that their Bids have 
been unsuccessful and release their Bid security. 

 32. Security Deposit     

 Payment of security deposit/ performance security shall be paid within 14 
working days from the date of issue of Letter of Acceptance (LoA)/work 
order. Security Deposit shall consist of two parts; a) Performance Security 
to be submitted at award of work and b) retention money to be recovered 
from Running Bills. 

32.1  Security Deposit(Performance Security) should be 10% of Contract price of 
which 5% of contract price should be submitted as Account Payee Demand 
Draft, Fixed Deposit Receipt from a commercial bank or Bank Guarantee 
from any of the Commercial Banks, enforceable and encashable at Chennai 
within 14 days of receipt of LoA / work order and it should remain valid for 
a period of sixty days beyond the date of completion of all contractual 
obligation and balance 5% recovered as Retention Money from Running 
Bills. Recovery of 5% of Retention Money will commence from the first bill 
@ 5% of bill value and from each bill.  

         Part of the Performance security i.e 50 % should be refunded without any 
interest not later than 14 days of completion of Defects liability period one 
year from commencement of ETP or  whatsoever after deducting the dues if 
any from the successful bidder / contractor  balance performance security 
deposit will be retained up to  completion of Maintenance contract period 
by the Authority.  

32.2  In case the contractor fails to remit Security Deposit as per Clause 32 within 
the stipulated period the department shall initiate action for forfeiture of the 
Bid Security(EMD) within a period of 7 working days.  

 In exceptional cases and with proper justification, the Tender approving 
authority can condone the delayed payment of Security Deposit and can 
condone interest provided the maximum period of condonation does not 
exceed 14 working days from the stipulated period. 

32.3  Performance Security Deposit should remain valid for a period of sixty days 
beyond the date of completion of all contractual obligations of the supplier 
including warranty obligations. 

 
32.4  Failure of the successful bidder to remit SD shall constitute sufficient 

grounds for cancellation of the award and forfeiture of the Bid Security. 
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32.5 On successful completion of the contract, the SD will be refundable to the 
contractor without any interest whatsoever after deducting the claim if any 
from the contractor by the Authority 

 
33      Advance Payment  

33.1 No advance payment on the contract price will be made under this                                  
contract. 

34    Refund of EMD  

34.1 Bid securities(EMD) of the unsuccessful bidders should be refunded without 
any interest suomotto without any application from the unsuccessful 
bidders and at the earliest after expiry of the final bid validity and latest on 
or before the 30th day after the award of the contract. 

34.2 The Bid security (EMD) of the successful tenderer will be refunded without 
any interest only after the remittance of performance security in any manner 
as aforesaid.  Alternatively, the successful tenderer shall when his tender is 
accepted, furnish security as specified in the clause 32 of this Section 
after giving credit to the amount deposited by him as earnest money. The 
earnest money shall retain its character, as such, till the successful 
tenderer furnishes the performance security. 

34.3 Where a person whose tender has been received on behalf of the Board 
intimates that they are withdrawing their tender before the validity period 
or makes any modification in the terms and conditions of the tender which 
are not acceptable to the Port (or) fail to furnish the performance security  
within the prescribed time, the Port shall without prejudice to any other 
right or remedy, be at liberty to forfeit the Bid security (EMD) deposited by 
such person absolutely. 

34.4 The cost of stamping the agreement must be borne by the successful 
tenderer.       

34.5 The Employer’s Engineer does not bind himself to recommend the 
acceptance of the lowest or any tender or to assign any reason for non-
acceptance and reserves to himself the right to divide the contract between 
two or more tenderers.  

5.   Corrupt or Fraudulent Practices: 

The bidder and their respective officers, employees, agents and advisers 
shall observe the highest standard of ethics during the Selection Process. 
Notwithstanding anything to the contrary contained in this document, the 
Port shall reject the tender without being liable in any manner whatsoever 
to the bidder, if it determines that the bidder has, directly or indirectly or 
through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice (collectively the 
“Prohibited Practices”) in the Selection Process. In such an event, the Port 
shall, without prejudice to its any other rights or remedies, forfeit and 
appropriate the Bid Security or Performance Security, as the case may be, 
as mutually agreed genuine pre-estimated compensation and damages 
payable to the Port for, inter alia, time, cost and effort of the Authority, in 
regard to the Tender, including consideration and evaluation of such 
Bidder’s Proposal.  Such Bidder shall not be eligible to participate in any 
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tender or RFP issued by the Authority during a period of 2 (two) years from 
the date such Bidder is found by the Authority to have directly or through 
an agent, engaged or indulged in any corrupt practice, fraudulent practice, 
coercive practice, undesirable practice or restrictive practice, as the case 
may be.  
    For the purposes of this Clause, the following terms shall have the 

meaning hereinafter respectively assigned to them:  
   (a)   “corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or 
 indirectly, of anything of value to influence the action of any person 
connected with the Selection Process (for avoidance of doubt, 
offering of employment  to or employing or engaging in any manner 
whatsoever, directly or indirectly, any official of the Authority who 
is or has been associated in any manner, directly or indirectly with 
the Selection Process or the LOA or has dealt with matters 
concerning the Agreement or arising there from, before or after the 
execution thereof, at any time prior to the expiry of one year from 
the date such official resigns or retires from or otherwise ceases to 
be in the service of the Authority, shall be deemed to constitute 
influencing the actions of a person connected with the Selection 
Process; or  

   (ii) engaging in any manner whatsoever, whether during the Selection    
Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any matter 
relating to the Project or the LOA or the Agreement, who at any time 
has been or is a legal, financial or technical consultant/ adviser of 
the Authority in relation to any matter concerning the Project;  

    (b) “fraudulent practice” means a misrepresentation or omission of   facts 
or disclosure of incomplete facts, in order to influence the Selection Process;  
    (c) “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any persons or  property to influence 
any person’s participation or action in the Selection Process;  
   (d)  “undesirable practice” means  

(i) establishing contact with any person connected with or employed 
or engaged by  the Authority with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence 
the Selection Process;  
or  

   (ii) having a Conflict of Interest; and  
   (e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective 
of  restricting or manipulating a full and fair competition in the Selection 
Process 
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  (To be uploaded online) 

FORM OF  BID  
(To be executed on bidder’s letter head and  submitted along with 

their technical bid under cover I) 
 

[The tenderer shall fill in this Form in accordance with the instructions 
indicated. No alterations to its format shall be permitted and no 
substitutions shall be accepted.)  

To 
 The Chief Engineer, 
 Chennai Port Authority, 
 Chennai – 600 001. 
 Tamil Nadu, INDIA. 
Sir, 
Being duly authorized to represent and act on behalf ………………………………….. 
of hereinafter called “the tenderer” and having visited the site and examined the 
Drawings, Conditions of Contract, Specifications, Schedules and Bill of Quantities 
for the work of “TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT 
TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE 
FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED 
FOR ETP AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH 
MAINTENANCE CONTRACT FOR THE PERIOD OF TWO (2)YEARS” 
and 

    1.   We have examined and have no reservations to the Tendering Documents, 

including Addenda No.…………………[Number and issuing date of Addenda, 

if any.] 

 
2. We offer to execute the work in conformity with the said drawings and            
Conditions of Contract, Specifications, Schedules and Bill of Quantities for  the 
sum of Rs.……………. (Rupees ……………………………(Rate shall not be filled 
in)). 
3. We undertake, if our Tender is accepted, to achieve completion of the 

various sections of the Works within the periods specified in this Schedule. 
4. If our Tender is accepted we will furnish a Security Deposit within 14 days 

from the date of issue of work order/ Letter of acceptance, in the form of 
Account Payee Demand Draft/ Fixed Deposit Receipt/Bankers Cheque or 
Bank Guarantee in single instrument can be accepted from any of the 
Commercial Banks payable at Chennai drawn as Security for the due 
performance of the Contract in accordance with Clause 32 of Section I. 

5. We agree to abide by this Tender for the period of 120 days  from the date 
fixed for receiving the same or such further period as may be mutually 
agreed upon and it shall remain binding upon us and may be accepted at 
any time before the expiration of that period should we fail to abide by our 
Tenders during the above said period of 120 days or such extended period 
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as mutually agreed upon the port shall be at liberty to forfeit the Earnest 
Money deposited by us. 

6. Unless and until a formal Agreement is prepared and executed this Tender, 
together with your written acceptance thereof, shall constitute a binding 
Contract between us. 

 
7. (i) We understand that the Chennai Port Authority reserves the right to, 

a) Amend the scope of tender and value of contract under this work; 
b) Reject or accept any tender including the lowest, cancel the tender 

process and reject all tender. 
c) Agree or reject our alternative proposal without assisting any reasons. 

8. (ii) We agree that the Chennai Port will not be liable for any such action and 
will be under no obligation to inform the tenderer of the grounds for such 
action. 

9. If our Tender is accepted we understand that we are held fully responsible 
for the due performance of the Contract. 

10.    We have furnished Earnest Money in the form of  Account payee/ Demand 
Draft/Fixed Deposit Receipt / Bankers Cheque or Bank guarantee from 
any of the commercial bank issued by …………………………………………. 
payable at Chennai in favour of the Chairperson, Chennai Port Authority, 
Chennai – 600 001 for the amount of Rs 12,200/- (Rupees Twelve 
thousand two hundred only). If our Tender is not accepted, the Earnest 
Money shall be returned to us on our application within period as 
specified in the tender for the return of such EMD amount.  If our Tender 
is accepted the Earnest Money shall be adjusted against the Security 
Deposit at 5% of the Contract Value, as contemplated in the relevant 
Clause for an amount equivalent to 5% of the Contract Value, with good 
and sufficient sureties as may be required for the faithful performance 
and proper fulfillment of the Contract and execute the Contract 
Agreement as required by the terms of this Tender. 

10. We agree that in addition to the Security Deposit in any one of the forms 
described in Clause - 32 of Section I with good and sufficient sureties 
furnished by us for the faithful performance and proper fulfillment of the 
Contract, we shall permit the port at the time of making any payment to us 
for work done under the Contract to deduct at the rate of 5% of the total 
value of the Interim or running bill from each Interim or running bill subject 
to a maximum accumulation of 5% of the contract price towards Retention 
Money at 5% in each bill payable to the contractor. 

11. We agree to execute all the works referred to in the Tender Documents upon 
the Terms and Conditions contained or referred to therein and to carry out 
such deviations as may be ordered. 

12.    We understand that you are not bound to accept the lowest evaluated    
          tender or any other tender that you may receive. 
13      We also make specific note clauses of (ITB, NIT) under which the    
          contract is governed. 
 14    In case of out station firms, having a branch in India for liaison purposes, 

herein we mention the Name of the Contact person and Tel. no. Fax No. 
and mail-Id and also the complete postal Address of the firm. 
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…………………………………………………………………………………….. 
………………………………………………………………………………………. 
……………………………………………………………………………………… 

15     l / We confirm that all statements documents, information submitted / given 
with this bid or in support of bid is / are true, genuine, authentic, legitimate 
and valid. I agree that at any time from the date of submission of Bid or 
after award to selected successful bidder, in case any of these statement 
document, information is /are found incorrect. False, willful 
misrepresentation or omission of facts or submission of false / forged 
documents, the EMD / Security Deposit submitted by me/us shall be 
forfeited by ChPA 

 
16.     We understand that the communication made with the Firm at (13), by   the 

Port shall be deemed to have been done with us. 
Signed: 

  (Signature of person whose name and capacity are shown) 
 
In the capacity of : 

( Legal capacity of person signing the form of tender) 
Name : 

(Complete name of person signing the Form of Tender)  
    

Duly authorized to sign the  for “TENDER FOR PROVIDING AND INSTALLING 
OF EFFLUENT TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-
MEDICAL WASTE FROM THE CHPA HOSPITAL LABORATORY AND 
PROVIDING GI SHEET SHED FOR ETP AT MAIN HOSPITAL IN CHENNAI PORT 
AUTHORITY WITH MAINTENANCE CONTRACT FOR THE PERIOD OF TWO 
(2)YEARS”  and on behalf of……………………………………………………Dated 
on………… day of ………………….,………. (date of signing)               
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To be uploaded online) 
 

CONTRACTOR’S BID 
 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS.    

 
To 
The Chief Engineer, 
Chennai Port Authority 
No.1, Rajaji Salai,   
Chennai – 600001. 
 
GENTLEMEN, 
We offer to execute the Works described above in accordance with the 
Conditions of Contract accompanying this Bid for the Contract Price  “as 
filled in the price bid”.   
 
This bid and your written acceptance of it shall constitute a binding 
contract between us.  We understand that you are not bound to accept 
the lowest or any Bid you receive. 
We undertake that, in competing for (and, if the award is made to us, in 
executing) the above contract, we will strictly observe the laws against 
fraud and corruption in force in India namely “Prevention of Corruption 
Act 1988” 
We hereby confirm that this Bid complies with the Bid Validity and Bid 
Security required by the Bidding documents. 
We attach herewith our copy of Permanent Account Number (PAN). 
 
Yours faithfully, 
Authorized signature:……………………….. 
Name & Title of signatory:………………………… 
Name of Bidder:………………………………………. 
Address:…………………………………………………. 
Notes: 
To be filled in by the Bidder, together with his particulars and date of 
submission at the bottom of the form of bid. 
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CHENNAI PORT AUTHORITY 
 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS     
 
 
 

Pre-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the Bidder in the following Forms will 
be used for purposes of Pre-Qualification as provided for in the 
Instructions to Bidders. 
 
 
 
 
 
 
 
 
 
 
 

 
………… 
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(To be uploaded online) 

CHENNAI PORT AUTHORITY 
 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 
      LETTER OF SUBMISSION- COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date : 

To 
The Chief Engineer, 
Chennai Port Authority, 
No.1,Rajaji Salai, 
Vth floor , Centenary Building, 
Chennai – 600 001 
Tamilnadu State 

Sir, 
Sub : The work of “TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT 
TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE 
FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED 
FOR ETP AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH 
MAINTENANCE CONTRACT FOR THE PERIOD OF TWO (2)YEARS” 
Being duly authorized to represent and act on behalf of …………………… . 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood 
all of the requirements of the bid document and information provided, the 
undersigned hereby apply for the work referred above. 

 We are submitting our Bid enclosing the following, with the details as per 
the requirements of the Bid Document, for your evaluation. 

(i) Tender Document along with Addendum No ----,  
(ii) Letter  of application ( Form I) with enclosures 
(iii) Annual Turnover of the firm-Financial capacity ( Form II) 
(iv) Summary of current Contract commitments / Works in Progress( 

Form – III) 
(v) Experience in Any civil works in the last 7 years ( Form – IV) 
(vi) Plant and equipment proposed for the work  (Form - V) 
(vii) Personal / staff proposed  for the work (Form –VI) 
(viii) Proposed Site Organization Details (Form VII ) 
(ix) Additional  Information (Form VIII ) 
(x) Bid Security/EMD In the form of DD bearing No --------- 

-dated -------, for Rs……. Issued by ………..bank  
(xi) Bank information for e- payment ( Form ix ) 
(xii) GST Registration certificate (Form x) 
(xiii) Specimen format for declaration annexure-I  
(xiv)  Indemnity bond undertaking proforma for ‘PF’ (Annexure-2) 
(xv) Indemnity bond undertaking proforma for ‘ESI (Annexure-3) 
                                                                                                             
Signature(Authorised Signatory) 
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CHENNAI PORT AUTHORITY 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS    
                  CONTRACT DATA 

1. Amount of 
Security Deposit.         
           

32/Section I 10% of the contract price 

2. Start Date / 
commencement 
of work 

25/Section II 7 days from the date of 
issue of Letter of 
Acceptance (LoA) / Work 
order or the date on which 
the contractor takes over 
the site whichever is 
earlier. 

3. Period of 
completion 

25/Section II                       90 days from the date of 
commencement  of  work. 

4. Retention Money 38/Section II Retention Money at 5% 
will be deducted from 
each running bill  

5. Advances 34 /Section II No advance is envisaged 
in this contract. 

6. Liquidated 
damages 

34/Section IV ½% (half percent) per 
week or part thereof of the 
total value of the contract 
subject to a maximum of 
5% of the total value of 
contract 

7. Escalation 39/Section II The Quoted rates shall be 
firm throughout the 
tenure of the contract. No 
escalation is payable. 

8 Cement 30/Section II Cement required for this 
work shall be arranged by 
the contractor at their 
cost. 

9 Steel 31/Section II Steel required for this 
work shall be arranged by 
the contractor at their 
cost. 

                                                                                
                                                                       
 

              Signature 
                                                                                   (Authorized Signatory) 
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CHENNAI PORT AUTHORITY 
 

MEMORANDUM 
 

We hereby tender for the execution for Chennai Port Authority of the work 
specified in the underwritten memorandum within the time specified in such 
memorandum at the rates specified therein and in accordance in all respects with 
the specifications, designs, drawings, levels and instructions in writing referred to 
in the Clauses of Conditions of the contract and with such materials as are 
provided for and in all respects in accordance with such conditions / instructions 
to tenderers so far as possible 

I. Memorandum  

 
1. General Description:      TENDER FOR PROVIDING AND INSTALLING OF 

EFFLUENT TREATMENT PLANT (ETP) FOR 
TREATING LIQUID BIO-MEDICAL WASTE FROM 
THE CHPA HOSPITAL LABORATORY AND 
PROVIDING GI SHEET SHED FOR ETP AT MAIN 
HOSPITAL IN CHENNAI PORT AUTHORITY WITH 
MAINTENANCE CONTRACT FOR THE PERIOD 
OF TWO (2)YEARS 

                                                      
2.  Estimated Contract value: Rs 6,06,667/-    
3.  Earnest Money: Rs 12,200/-  
4. Security Deposit:    10% of the accepted tender value in the form as 

specified in Clause – 32 of Section I. 
5. Retention Money:   5 % of value of Interim Bill recoverable from each 

interim payment as per Clause 38 of Section II. 
6. Period of Completion: 90 days from the date of commencement of work. 
7. Delay in commencement  a) Should this tender be accepted in whole   
of work and forfeiture  or in Part, I / we hereby agree: (i) to abide  
of Earnest Money Deposit: by and fulfil all the terms and provisions of the said 

conditions annexed hereto and all the terms and 
provisions contained in notice inviting tenders so 
far as applicable and or in default thereof to forfeit 
and to pay the Chairperson, Chennai Port 
Authority or his successors in office, the sum of 
money mentioned in the conditions.  A sum of                
Rs 12,200/- is hereby forwarded in  Account 
payee/ Demand Draft/Fixed Deposit Receipt / 
Bankers Cheque or Bank guarantee as Earnest 
Money.  If I / we fail to commence the work 
specified in the above memorandum, I / we agree 
that the said Chairperson, Chennai Port Authority 
or his successors in office shall, without prejudice 
to any other right or remedy, be at liberty to forfeit 
the said Earnest Money absolutely, otherwise the 
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said Earnest Money shall be retained by him 
towards security deposit mentioned against 
Clause 4 of the above mentioned memorandum. 

b) To execute all the works referred to therein the 
tender documents upon the terms and conditions 
contained or referred to therein and carryout such 
deviations as may be ordered. 

                                                     
 

                                   
                                       Signature           
                                                      

                                                                                           (Authorized Signatory) 
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 CHENNAI PORT AUTHORITY 

 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS    
 

SECTION – II 
 

Part – I GENERAL DESCRIPTION OF WORK AND OTHER CONDITIONS: - 
 
         The following works are covered under this TENDER FOR PROVIDING AND 
INSTALLING OF EFFLUENT TREATMENT PLANT (ETP) FOR TREATING 
LIQUID BIO-MEDICAL WASTE FROM THE CHPA HOSPITAL LABORATORY 
AND PROVIDING GI SHEET SHED FOR ETP AT MAIN HOSPITAL IN CHENNAI 
PORT AUTHORITY WITH AN ANNUAL MAINTENANCE CONTRACT FOR THE 
PERIOD OF 2 YEARS 
   
The details regarding the locations, alignment etc. are all shown in the drawing 
enclosed under the Schedule of Drawings. The main items of works covered in this 
tender are as follows:  
 

A. Scope of work - Construction and Installation of Effluent Treatment 
Plant: 
 

1 Dismantling and removing the existing damaged Effluent Treatment Plant 
(ETP) including all accessories within the Chennai Port Authority Hospital 
premises and dismantled materials/equipment should be handed over to 
ChPA’s stores. 

2 Investigation and Design report and program chart for proposed Effluent 
Treatment Plant (ETP)  having the capacity of 200 liters per day generating 
from the existing Laboratory of Chennai Port Authority Hospital within 15 
days period from the date of work order received. 

3  Supplying of Effluent treatment plant with all necessary equipment / 
instruments as per the specifications, within 15 days from the date of 
acceptance of design report. 

4 Installation of Effluent treatment plant having the capacity of 200 litre 
within the 60 days from the date of acceptance of design report for ETP 
equipment, accessories, etc., all equipment for Primary, Secondary and 
Tertiary treatment including construction of color coated GI sheet.  

5. Providing and construction of Colour coated GI sheet shed (not less than 
3.0m x 3.0m size or as directed at site) with 0.47mm  thick for side walls, 
Top Roofing over the ETP including providing of standard size window/ 
doors with locks steel structural member MS Angles/ MS channels, all 
labour, materials, installation of equipment, collection tank, pumps, 
repair/ relaying of demolished floor tiles if any, laying of pipe lines, PVC 
pipes, GI Pipe lines, Pipe line connection from 3 No.of points/ places in the 
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laboratory premises to ETP facility including demolishing of Brick wall, 
laying of flooring tiles if any, etc. 

 
6. Preparing and applying two coats of enamel paint over one coat of primer 

paint on the exposed surfaces of all steel members/MS pipes/MS 
channels, etc. 

7. Trial period will be 15 days from the date of completion of installation of 
ETP facility including all equipment for Primary, Secondary and Tertiary 
treatment. During trial period contractor should be arranged for educate, 
train the employees of deputed by the competent authority of ChPA. 

8. Maintenance period two (2) years will be started from the date of acceptance 
of Effluent Treatment Plant (ETP) facility by ChPA. 

9.  During the Maintenance period of ETP, if any repair, change of equipment, 
accessories, repairing services of equipment will be carried out by 
contractor as per the clause. 

B     Scope of work - Maintenance of ETP  : 
1. The Bidder shall be responsible for the running condition of Plant in the 

maintenance of the project for a period of 2 years from Commencement 
date of ETP. During operation and maintenance all the expenses for 
repairs, replacements and consumables (except electricity to be borne 
by authority) shall be on the part of Bidder. 

2. It shall be the responsibility of Bidder that the system runs at desired 
capacity and efficiency during the maintenance contract period. During 
Maintenance contract period the scope of Contractor shall be provide 
materials, equipment for operating the Plant and manpower for 
technical services for any repair and breakdown Effluent Treatment 
Plant(ETP) if any.  

3. Testing of Raw Effluent and Treated water shall be tested once in a 
months and monthly report will be submitted at contractors own cost. 

4. The payment against the Maintenance contract period shall be made in             
4 equal instalments after completion of each quarter. 

 
Treated Water Standards 
 
Parameters                                 (ETP Design Parameters) 
                                                         
pH                                                      6.5 – 9.0 
 
Oil & Grease                                        10 mg/l 
 
BOD                                                    30 mg/l 
 
COD                                                   250 mg/l 
 
Suspended solid                                  100 mg/l 
 
Bio-Assay test                                    90% survival of fish after 96 hours 
                                                           Treated effluent water.  
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The actual parameters of the effluent generated from the existing laboratory of 
Main Hospital, Chennai Port Authority are hereunder:  
 

Sl.No Parameters Method Units 
Results (Raw 
effluent) 

1 
  

Appearance Physical Observation - Turbid Liquid 

2 
  

Colour 
IS 3025               (part 4)-
2021 

HU 5 

3 
  

pH@25o C 
IS 3025 part 11)-1983 
(R.2017) 

- 7.0 

4 
  

Total Suspended solids 
( TSS ) 

IS3025(Part 17) – 1984 
(RA 2021) 

Mg/l 28 

5 
  

Biochemical Oxygen 
demand ( BOD) 3 days 
at 27o C 

IS 3025(Part 44) – 
1993  (RA.2019) 

Mg/l 130 

6 
  

Chemical Oxygen 
Demand( COD) 

IS 3025   (Part 58) – 2006 
(RA 2017) 

Mg/l 403 

7 Oil & Grease IS 3025 (Part 39) – 2021 Mg/l < 2 

8 
  

Dissolved Oxygen 
IS 3025 (Part 38) – 1989 
(RA 2019) 

Mg/l 2.1 

       
 

 Along with the offer, the tenderer should submit a bar chart indicating 
their programmed of work. On award of contract, the contractor shall, 
within 15 days after the date of the Letter of Acceptance – Work order, 
submit to the Nodal officer for his consent a programmed, in such form and 
detail as the Nodal officer shall reasonably prescribe, for the execution of 
the works.  The contractor shall whenever required by the Engineer, also 
provide in writing for his information a detailed description of the 
arrangements and methods which the contractor proposes to adopt for the 
execution of the works.  

If at any time it should appear to the Nodal officer that the actual 
progress of the works does not conform to the programmed to which consent 
has been given the contractor shall produce, at the request of the Nodal 
officer representative, a revised programmed showing the modifications to 
such programme necessary to ensure completion of the works within the 
time for completion. 

The contractor shall submit to the Employer’s Engineer within 15 days 
after the date of Letter of Acceptance and in any case prior to the 
commencement of the work, bar chart which shall be based on this 
preliminary programmed submitted with the tender and as approved by the 
Nodal officer, showing the earliest and latest dates of commencement and 
completion of various activities of the work and also anticipated dates for 
completion of different sections of the work. The detailed bar chart shall be 
updated by the contractor every month.  
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The contractor shall submit to the Nodal officer on the first day of each 
week or such longer period as the Employer’s Engineer may from time to 
time direct, a progress report in an approved form shown up-to-date total 
progress, progress achieved against planned progress, during the previous 
week and progress forecast for the following week for all important items in 
each section or portion of the works, in relation with the approved bar chart. 

The contractor shall, within 14 days after the date of the Letter of 
Acceptance, provide to the Nodal officer for his information a detailed cash 
flow estimate, in quarterly periods, of all payments to which the contractor 
will be entitled under this contract and the contractor shall subsequently 
supply revised cash flow estimates at quarterly intervals, if required to do so 
by the Nodal officer. 

The submission to and consent by the Nodal officer of such 
programme or the provision of such general descriptions or cash flow 
estimates shall not relieve the contractor of any of his duties or 
responsibilities under the contract. 

2.  Road access to the site is available. In addition a limited space without 
affecting the day to day activities of the nearby area will be made available 
to the contractor No rental charges will be levied for the working area spared 
to the contractor during the tenure of the contract including extended 
period, if any granted. The Employer’s Engineer may at his discretion allot 
additional working area anywhere inside the harbour premises subject to 
availability, if required by the contractor, free of rental charges based on the 
requirements of work. During the construction period, necessary safety 
measures have to be taken for the men working at site.  

However the contractor shall at their cost arrange for the transportation of 
men and materials to the site of work. The area occupied by the contractor 
beyond the time limit specified shall be charged as per the Authority’s scale 
of rates.  

3.    The tenderer shall inspect and examine the site and its surroundings and 
shall satisfy himself before submitting his tender as to the nature of the 
structure and substructure (so far as is practicable), the form and nature of 
the site, the stacking and movement of the traffic, the quantities and nature 
of work and materials necessary for the completion of the works and the 
means of access to the site, the accommodation he may require and in 
general, shall himself obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect his 
tender. No extra charges consequent to any wrong assumptions / 
assessment by the tenderer or otherwise shall be allowed. The tenderer shall 
take into account all these aspects before quoting their rates and shall not 
hold the Board responsible for any details that might have been omitted to 
be mentioned in the tender schedule which may affect the pricing of the 
tender and any claim by the tenderer on this account will not be entertained 
by the Board. In case any additional investigations are required to be done 
at site by the tenderer, he may do so at his own cost with the prior approval 
of the Employer’s Engineer. 
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4.     The contractor is deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for works and of the rates and 
prices quoted in the priced bill of Quantities and the schedule of rates and 
prices (if any) which rates and prices shall except insofar as they are 
otherwise provided in the contract, cover all his obligations under the 
contract apart from all matters and things necessary for the proper 
completion and maintenance of the work. The rate quoted shall be inclusive 
of all taxes, cost of insurance etc. apart from the cost of materials to be 
procured by the contractor and also labour, tools, plants, fuel, 
consumables, etc. 

5.   TAXES:  

(i) The Tenderer should possess GST Certificate issued  by GST Department 

and the Status of the GST Registration should be in Active Status. 

(ii) In such cases where GSTIN status is inactive / Cancelled / Dormant, the 

tender should get certificate by their Chartered Accountant / Cost 

Accountant with UDIN that the GSTIN is Active and proof of latest GSTR-

3B is to be submitted along with the Tender Document. 

(iii) Tenderers will examine the various provisions of the Central Goods & 

Services Tax Act-2017 (CGST) / Integrated Goods & Services Tax (IGST) 

/ Union Territory Goods & Services Tax (UGST) respective State’s State 

Goods & Services Tax Act (SGST) also, as notified by Central / State 

Government and as amended from time to time end applicable taxes 

before binding. 

(iv) The rate quoted by the Contractor / Supplier shall be inclusive of all 

Rates and Duties other than GST.   Applicable GST will be paid by ChPA 

based on the Tax Invoice. 

(v) The firm shall furnish the Tax Invoices as per GST Act / Rules in the 

name of the Chennai Port Authority as per the GST Invoicing rules / 

provisions by mentioning the GSTIN of ChPA and indicating amounts of 

GST Separately.  The GSTIN of ChPA is 33AAALC0025BIZ9. 

(vi) The contractor Firm shall remit the GST amount indicated in the invoice 

to the Government within the due dates and file the returns by 

mentioning the GSTIN of ChPA to enable ChPA  to avail eligible Input Tax 

Credit(ITC). 

(vii) The contractor / firm shall indemnify Chennai Port Authority firm any 

loss of eligible  ITC  of GST paid by it to the Contractor / Suppliers based 

on their tax invoices, due to non-payment of GST or Non-filing of GST 

returns by the contactor / firm or non-compliance of GST Act / 

provisions.  The contractor / firm shall remit such GST amount with 

applicable interest and penalties to the ChPA within 7 days from the date 

of intimation by the ChPA about non-availing of eligible ITC.  ChPA also 

reserves its right to retain such GST amount with interest and penalties 

from the subsequent bills.  Security Deposit, or any amount due to the 

contractor by ChPA”. 
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(viii) Applicable statutory recoveries including TDS & TCS under Income Tax, 

1961 and GST-TDS under GST provisions etc. will be deducted / 

recovered while accounting for or making payment to the Contractor / 

Supplier as per the applicable law and as amended from time to time. 

(ix) Bill amount along with GST shall be released for payment only if the GST 

amounts is reflected in the GST portal or if the tenderer / supplier 

submits Tax invoices and copy of the GSTR – 1 filed showing the Invoice 

details. 

(x) If the Tenderer / supplier submits Tax Invoice and undertaking along 

with Tax Invoice duly indemnifying Chennai Port Authority from any loss 

of eligible input Tax Credit of GST due to non-payment of GST or non-

filing of GST Returns or non-compliances of GST Act / Provision Bill 

amount along with GST shall be paid. 

However, 

a) If such Tenderer / Supplier does not comply with GST Act, i.e. Filing 

of Returns / Remittance of GST within stipulated date, the Port 

shall not release the subsequent Running Account bill. 

b) In First & Final Bill passed cases, the Port will adjust the defaulted 

GST from security deposit / any amount payable to them. 

(xi) In case of exemption / Short Deduction certificate under ChPA PAN 

AAALC0025B shall be produced by the tenderer from Income Tax 

Department before release or payment for the respective Financial year. 

(xii) For the purpose of any Evaluation, GST / Service tax / VAT components 

of the work orders should not be considered. 

(xiii) The tenderers should submit their Income Tax returns along with 

Trading and/or Profit and loss Account and Balance Sheet  certified by 

Chartered Accountant bearing the membership no of the Chartered 

Accountant where the Tax Audit is applicable. 

(xiv) In such cases where the Tax Audit is not applicable in the Tenderers, the 

tenderer may submit self-certified Trading and / or Profit and loss 

Account and Balance Sheet along with the Income Tax Return copies 

filed with the Income Tax department ITR-3 / ITR-4 / ITR-5) and 

turnover Certificate for the last 3 Financial Years duly certified by 

Chartered Accountant with UDIN and Membership No. 

(xv) The Financial evaluation will be based on the total base price quoted by 

the Contractor / Supplier excluding GST. 

(xvi) Any demand/interest/penalty etc., arising to Chennai Port due to non–

Compliance of statuary requirements with reference to income tax and 

GST Laws by the Contractor/Suppliers /Port Users shall be borne 

by  the contractor/ suppliers /Port Users. The firm shall indemnify the 

Port against such non-fulfillment of obligations. 

6. If any temporary item of work is needed for the execution of the  contract, 
the required details shall be submitted by the tenderer with the proposals 
and connected drawings along with the tender in Cover I. No payment shall 
be made for any temporary items of work. Before any Temporary works are 
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commenced, the contractor shall submit sufficiently in advance to the 
Nodal officer or his representative for approval, his proposals for all  
temporary works including drawings and design calculations. The Nodal 
officer or his representative shall be at liberty to make any modifications 
to the temporary works in accordance with the conditions of the contract 
and the contractor shall carry out such modifications. In the event of the 
contractor considering that such modifications  required by the Nodal 
officer or his representative will affect the security of the temporary works, 
or increase the contractor’s liability under the contract, he shall give notice 
in writing to the Employer’s Engineer within seven days of receipt of such 
communication. The Employer’s Engineer will thereupon consider the 
matter and communicate his decision, which shall be final and binding on 
the contractor. Notwithstanding the approval by the Employer’s Engineer 
or his representative of any submitted design for any of the temporary 
works the contractor shall remain entirely responsible for such works in 
all respects. 
 

7. The description of the item of work given in the schedule of quantities 
should be read along with the specifications, drawings and the conditions 
of contract. 

 
8.  It is to be expressly understood that the measured work is to be taken net 

(notwithstanding any custom or practice otherwise) according to the 
drawing or as may be directed from time to time by the Nodal officer or his 
representative and that the value of the work done will be calculated by the 
measurement of various items at the respective rates without additional 
charges for any necessary incidental or contingent work connected 
therewith as detailed in specifications and conditions of contract. 

 
9 The quantities given under the Bill of Quantities are those upon which the 

approximate estimated cost of work are based but they are subject to 
alterations, omissions, deduction and additions and not necessarily show 
the actual quantities of work to be done and can be increased or decreased 
at the discretion of the Employer’s Engineer. However, the consequent 
variation in the total contract value will be limited to 20% under normal 
circumstances. The rates quoted shall be firm for such variation.  In case 
the variation results in the total contract value exceeding the prescribed 
percentage, the revision of rates, if any, shall be applicable only for that 
portion of contract carried out in excess of the permissible percentage.  

 

10. The work has to be carried out in Chennai port Authority. Hence the 
contractor shall plan his activities and also stock the materials without 
causing any obstructions or blockage to the traffic/public movements. The 
works once taken shall be completed in all respects wherever possible. 
Further the site will be handed over only in stages depending on the 
progress of work. If there is a delay in handing over the site, the period of 
completion of work shall be suitably adjusted at the discretion of the 
Employer’s Engineer. Depending upon the date of handing over the site to 
the contractor or delay due to port activities, the Employer’s Engineer at his 
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discretion may grant extension of time, as he considers reasonable for the 
proper completion of work.   The tenderer has to take into account all the 
delays due to this kind of port activities. The grant of such extension of time 
however will not bestow on the contractor any right to claim compensation 
/ extra payment for idling of plant, labour and overhead loss etc., even at a 
future date for any reasons whatsoever. No claim towards idle time charges 
will be entertained by the Authority for any reasons whatsoever.      

11.1. Drains, pipes, cables, overhead wires and similar services encountered in 
the course of the work shall be guarded from injury by the contractor at his 
own cost, so that they may continue in full and uninterrupted use to the 
satisfaction of the Nodal officer or his representative thereof and the 
contractor shall not store materials or otherwise occupy any part of the site 
in a manner likely to hinder the operation of such services. 

11.2. Should any damage be done by the contractor to any mains, pipes, cables 
or lines (whether above or below structure) whether or not shown in the 
drawing, the contractor must make good or bear the cost of making good 
the same without delay, to the satisfaction of the Nodal officer or his 
representative. 

12. The Board shall not be held liable for any damages or compensation payable 
under the law in respect or in consequence of any accident or injury to any 
workmen or other persons in the employment of the contractor or any sub-
contractor and the contractor shall indemnify  and keep indemnified the 
Board against all such damages and compensation and against all claims, 
demands, proceedings, costs, charges, expenses whatsoever in respect 
thereof or in relation thereto. 

 
13. Care of works: 

From the commencement to the completion of the works the contractor 
shall take full responsibility for the care thereof and of all temporary works 
and in case any damage, loss or injury shall happen to the works or to any 
part thereof or to any temporary works from any cause whatsoever (save 
and except the excepted Risks as defined in Clause 14 thereof) shall at 
his own cost, repair and make good the same so that at completion, the 
works shall be in good order and condition and in conformity in every 
respect with the requirements of the contract and the Employer’s Engineer’s 
instructions.  In the event of any such damage, loss or injury happening 
from any of the excepted Risks, the contact shall if and of the extent 
required by the Employer’s Engineer and subject always to the provisions 
of Clause 23 “Special Risks” hereof repair and make good the same as 
aforesaid at the cost of the Employer.  The contractor shall also be liable for 
any damage to the works occasioned by him in the operation carried out by 
him for the purpose of complying with his obligations under Clause 21 & 
22.  
However, if 
a) If the Employer’s Engineer issues a Taking-Over Certificate for any 

Section or part of the works the Contractor shall cease to be liable for 
the care of that section or part from the date of issue of the Taking-
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Over Certificate, when the responsibility for the care of that section 
or part shall pass to the Employer’s Engineer, and 

b) The Contractor shall take full responsibility for the care of any 
outstanding Works and materials and Plant for incorporation therein 
which he undertakes to finish during the Defects Liability Period until 
such outstanding Works have been completed pursuant to Clause – 
22. 

 
14. Excepted risks: 

These are risks due to riots (otherwise than among contractor’s employees 
and civil commotion insofar as both these are uninsurable), war (whether 
declared or not), invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection, military or usurped power, any acts of 
Government, damage from aircraft, acts of God / Forces of nature such as 
earthquake, lightning and unprecedented floods and other causes over 
which the contractor has no control or the contractor could not foresee or 
could not reasonably provide against and accepted as such by the Accepting 
Authority or caused solely due to use or occupation by the Employer of the 
works in respect of which a certificate of completion has been issued or a 
cause solely due to Employer’s faulty design of works. 
 

15.    Insurance of works, etc.,  
Without limiting his obligation and responsibilities under Clause 13 - ‘Care 
of works’ and Clause 14 - ‘Excepted Risks’ hereof, the contractors shall 
insure in the joint names of the Employer and the contractor against all 
loss or damage from whatever cause arising (other than the Excepted Risks) 
for which he is responsible under the terms of the contract and in such 
manner that the Employer and contractor are covered during the period of 
construction or the works are also covered during the period of maintenance 
for loss or damage arising from a cause occurring prior to the 
commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under Clauses 21 & 
22. 
i. The works and the temporary works to the full value of such works 

executed from time to time. 
ii. The materials, constructional plant and other things brought on to 

the site by the contractor to the full values of such materials, 
constructional plant and other things. 

iii. As in case of sinking of constructional plant and equipment for the 
cost of salvage of the same as assessed by the Port. 

Such insurance shall be effected with an insurer and in terms approved by 
the Employer’s Engineer. The contractor shall whenever required, produce 
to the Employer’s Engineer or Nodal officer, the policy or policies of 
insurance and the receipts for payment of the current premium provided 
always that without limiting his obligations and responsibilities as 
aforesaid, nothing in the clause contained shall render the contractor liable 
to insure against the necessity for the repair or reconstruction of any work 
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with the materials or workmanship not in accordance with the requirements 
of the contract. 
 

16. Urgent works and / or repairs: 
If by reason of any accident or failure or other event occurring to or in 
connection with the works or any part thereof either during the execution 
of the works or during the period of maintenance and remedial or other 
work, repairs shall in the opinion of the Employer’s Engineer or the Nodal 
officer be urgently necessary for security and the contractor is unable or 
unwilling at once to do such work or repair, then the Employer may by his 
own or other workmen do such work or repair as the Employer’s Engineer 
or the Nodal officer may consider necessary.  If the work or repair so done 
by the Employer is work which in the opinion of the Employer’s Engineer, 
the contractor was liable to do at his own expense under the contract, all 
costs and charges properly incurred by the Employer in so doing shall on 
demand be paid by the contractor to the Employer or may be deducted by 
the Employer from any moneys due or which may become due to the 
contractor.  Provided always that Nodal officer (as the case may be) shall as 
soon after the occurrence of any such emergency as may be reasonably 
practicable, notify the contractor thereof in writing. 
 

17   Third Party Insurance:  
Before commencing the execution of the works, the contractor  but without 
limiting his obligation and responsibilities under Clause19.2 hereof shall 
insure against any damage, loss or injury which may occur to any property 
(including that of the Employer or to any person including any employee) if 
the employer by or arising out of the execution of the works in the carrying 
out of the contract otherwise than due to the matter referred in the provision 
to Clause 19.1. 
 

18. Minimum amount of the Third Party insurance  
Such insurance shall be effected with an Insurer and in terms approved by 
the Employer and for at least the amount stated in the tender and the 
contractor shall whenever required produce to the Employer’s Engineer or 
the Nodal officer, the policy or policies of insurance and the receipts for 
payment of the current premiums. 
 

19.1 Accident or injury to workmen: 
The Employer shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident 
or injury to any workmen or other person in the employment of the 
contractor and the contractor shall indemnify and keep indemnified, the 
Employer against all such damages and compensation and against all 
claims, demands, proceedings, costs, charges and expenses whatsoever in 
respect there of or in relation thereto. 

19.2 Damage to persons and property: 
The contractor shall (except if and so far as the specification provided 
otherwise) indemnify and keep indemnified the Employer against all losses 
and claims for injuries or damage to any person or any property whatsoever 
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(other than surface or other damage to land being or crop being on the site 
suffered by tenants or occupiers) which may arise out or in consequence of 
the construction and maintenance of the works and against all claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto.  Provided always that nothing herein 
contained shall be deemed to render the contractor liable for or in respect 
of or to indemnify the Employer against any compensation or damages for 
or with respect to: 
i. The permanent use or occupation of the land by the works or any 

part   thereof or (save as hereinafter provided) surface or other 
damages as aforesaid. 

ii. The right of the Employer to construct the works or any part thereof 
on   over, under, in or through any land. 

iii. Interference whether temporary or permanent with any right of light, 
airway or water or other easement or quasi easement which is the 
unavoidable result of the construction of the works in accordance 
with the contract. 

iv. Injuries or damage to persons / property resulting from any act or 
neglect done or committed during the currency of the contract by the 
Employer his agents, servants or other contractors (not being 
employed by the contractor) or for in respect of any claims, demands, 
proceedings, damages, costs, charges and expenses in respect thereof 
or in relation thereto provided further that for the purposes of this 
clause, the expression “the site” shall be deemed to be limited to the 
area defined in the specification or shown in the drawings.  

19.3 Insurance against accident etc., to workmen:  
The contractor shall insure against such liability with an Insurer approved 
by the Employer and shall continue such insurance during the whole of the 
time that any person or employed by him on the works and shall when 
required produce to the Employer’s Engineer or the Nodal officer such policy 
of insurance and the receipt for payment of the current premium provided 
always that in respect or any persons employed by any subcontractor, the 
contractor’s obligation to insure as aforesaid under this sub clause, shall 
be satisfied if the sub-contractor shall have insured against the liability in 
respect of such persons in such manner that Employer is indemnified under 
the policy, but the contractor shall require such sub-contractor to produce 
to the Employer’s Engineer or Nodal officer when required, such policy of 
insurance and the receipt for payment of the current premium. 
 

20. Remedy of Contractor’s failure to insure: 
If the contractor shall fail to effect and keep in force the insurance referred 
to the Clauses 17,18, 19.2, & 19.3 above hereof or any other insurance 
which he may be required to effect under the terms of the contract then, 
and in any such case, the employer may effect and keep in force any such 
insurance and pay such premium or premium as may be necessary for that 
purpose and from time to time deduct the amount so paid by the Employer 
with interest as stated below from any moneys due or which may become 
due to the contractor or recover the same as a debt due from the contractor. 
At the rate of 3% above the prevailing Bank rate of 11% or as announced 
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by the Reserve Bank of India from time to time under section 49 of Reserve 
Bank of India Act, 1934. 
 

21. Compliance with Rules and Regulations: 
The contractor shall at all times during the currency of the contract conform 
to and comply with the regulations and by-laws of the State or Central 
Government or of the Board and of all other local authorities, the provisions, 
contained in the various labour acts enacted by the State Legislature and 
Central Parliament in force and the rules made there under including those 
under Minimum Wages Act, Factories Acts, the Indian Electricity Act and 
Rules framed under it, Workmen’s Compensation Act, Provident Fund 
Regulation Act, Employees Provident Act,1961 and Schemes made under 
the said act, Health and Sanitary arrangements for worker and safety code 
and the Contract (Regulation and Abolition) Central Rules 1971 etc. for 
welfare and protection of workers or for the safety of the public and other 
insurance provisions. 
The Board shall not be liable for the failure of the contractor in conforming 
to the provisions of the Acts, Rules and Regulations referred to in the above 
para and in case of any contravention of the provision of the Acts, Rules 
and Regulations etc. the contractor shall keep the Board indemnified 
against any loss, cost and damages in the event of any action being taken 
for contravention. 
 

22. Defects liability:  
22.1  Defects Liability Period 

The contractor shall be responsible to make good and remedy at his own 
expense within the period as may be stipulated by the  Nodal officer, any 
defects which may develop or may be noticed before the expiry of the period 
i.e. twelve (12) months from the certified date/ commencement of ETP. 

22.2 Default of the contractor in compliance: 
In case of default on the part of the contractor in carrying out such order, 
the Employer shall be entitled to employ and pay other persons to carry out 
the same and all expenses consequent thereon or incidentals thereto shall 
be borne by the contractor and shall be recoverable from him by the 
Employer or may be deducted by the Employer from any moneys due or 
which may become due to the contractor. 

22.3 Cost of Remedying Defects: 
During the course of the execution of the contract, if the contractor causes 
any damage to the Employer’s properties, the same shall be rectified by the 
Contractor at his own cost to the satisfaction of the Employer’s Engineer 
within a reasonable time as specified by the Employer’s Engineer.  

22.4 Contractor’s failure to carry out the rectification of damages caused to 
the Employer’s property 
In case of default on the part of the Contractor in carrying out such 
rectification of damages to the Employer’s properties within a reasonable 
time, the Employer shall be entitled to employ and pay other persons to 
carry out the same and if such Work is Work which, in the opinion of the 
Employer’s Engineer, the Contractor was liable to do at his own cost under 
the Contract, then all costs consequent thereon or incidental thereto shall, 
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after due consultation with the Contractor, be determined by the Employer’s 
Engineer and shall be recoverable from the Contractor by the Employer’s 
Engineer, and may be deducted by the Employer from any monies due or 
to become due to the Contractor and the Employer’s Engineer shall notify 
the Contractor accordingly.  

23 Special Risks: 
No Liability for war, Risks, etc., notwithstanding anything contained in the 
contract  

23.1 The contractor shall be under no liability whatsoever whether by way of 
indemnity or otherwise for or in respect of destruction of or damage to the 
works (Save any work condemned under the provisions of clauses,  
“Removal of improper works and material” and default of contractor in 
compliance with that hereof prior to the occurrence of any special Risks 
hereinafter mentioned) or temporary works or to property whether of the 
Employer or third parties or for in respect of injury or loss of life which is 
the consequence whether direct or indirect of war, hostilities (whether war 
be declared or not) invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war or (otherwise than 
among the contractor’s own employees) riot, commotion or disorder 
(hereinafter comprehensively referred to as “the said special risks”). 

23.2 Projectile, missile etc.:  
Destruction, damage, injury or loss of life caused by the explosion or impact 
whenever and wherever occurring of any mine, bomb-shell, grenades or 
other projectile, Missile, ammunition or explosive of war shall be deemed to 
be a consequence of the said Special Risks. 

23.3 Increased costs arising from special Risks:  
The Employer shall reimburse to the contractor any increased cost of or 
incidental to the execution of the works (other than such as may be 
attributable to the cost of reconstructing work, condemned under the 
provisions of clauses “Removal of improper works and materials”.  
Default of contractor in compliance to that thereof prior to the occurrence 
of any special risks) which is howsoever attributable to or consequent on or 
the result of or in any way whatsoever connected with Special Risks (subject 
however to the provisions of this clause hereinafter contained in regard to 
outbreak of war) but the contractor shall as soon as such increase of cost 
shall come to his knowledge forthwith notify the Employer’s Engineer 
thereof in writing. 

23.4 Outbreak of war: 
If during the currency of the contract, there is an outbreak of war (whether 
war is declared or not) in any part of the world which whether financially or 
otherwise materially affects the execution of the works, the contractor shall 
unless and until the contract is terminated under the provisions contained 
in this clause, use his best endeavours to complete the execution of the 
works provided always that the Employer shall be entitled at any time after 
such outbreak of war to terminate this contract by giving notice in writing 
to the contractor and upon such notice being given, this contract shall  
terminate but without prejudice to the rights of either party in respect of 
any antecedent breach thereof. 

23.5 Removal of plant on termination:  
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If the contract shall be terminated under the provisions of the preceding 
clause, the contractor shall with all reasonable despatch remove from the 
site, all constructional plant and shall give similar facilities to his sub-
contractors to do so. 

23.6 Payment if contract terminated: 
If the contract shall be terminated as aforesaid, the contractor shall be paid 
by the Employer (insofar as such amounts or items shall not have already 
been covered by payments on account made to the contractor) for all works 
executed prior to the date of termination at the rates and prices provided in 
the contract and in addition. 
i. The amounts payable in respect of any preliminary items so far as the 

work or service comprised therein has been carried out or performed 
and a proper proportion as certified by the Employer’s Engineer of any 
such items the work or service comprised in which has been partially 
carried out or performed. 

ii. The cost of materials or goods reasonably ordered for the works or 
temporary works which have been delivered to the contractor or of 
which the contractor is legally liable to accept delivery (such materials 
or goods becomes the property of the Employer upon such payment 
being made by him). 

iii. A sum to be certified by the Employer’s Engineer being the amount of 
any expenditure reasonably incurred by the  contractor in the 
expectation of completing the whole of the works insofar as such 
expenditure shall not have been covered by the payments in this 
clause before mentioned. 

iv. Any additional sum payable under the provisions of Clause 23.3. 
v. The reasonable cost of removal under this clause and (if required by 

the contractor) return thereof to the contractor’s main plant yard in 
his country of registration or to any other destination at no greater 
cost. 

vi. The reasonable cost of repatriation of all contractors’ staff and 
workmen employed on or in connection with the works at the time of 
such termination. 
 

Provided always that against any payments due from the Employer under 
this sub-clause, the employer shall be entitled to be credited with any 
outstanding balance due from the contractor in respect of the execution of 
the works. 
 

24 In case if any materials are rejected, rejected goods or materials shall be 
removed by and at the expense of the contractor after notice shall have been 
given of the rejection.  If not so taken away within the time limit prescribed 
by the Employer’s Engineer, the Employer’s Engineer may cause the goods 
or materials to be removed and charge the contractor with all the expenses 
incurred in such removal.  

  
25 Date of commencement and completion of work: 

The work shall be taken to have been commenced from the date on which 
the contractor takes over the site or the seventh day of issue of work order 
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of the tender whichever is earlier and the contractor shall complete the 
works within 90 days from this date. 
 

26.   Taking-Over Certificate:  

26.1 When the whole of the Works have been fully completed  and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, 
the Contractor may give a notice to that effect  to the Nodal officer.  Such 
notice shall be deemed to be a request by the contractor for the Nodal officer 
to issue a Taking-Over Certificate   in   respect   of   works.  The   Nodal   
officer   shall   within 31days from the date of delivery of such notice either 
issue to the Contractor a Taking Over Certificate or give instruction in 
writing to the Contractor specifying all the works, which in the Employer’s 
Engineer’s opinion is required to be done by the contractor before the issue 
of such certificate.  The Contractor shall be entitled to receive such Taking-
Over Certificate within 30 days of completion, to the satisfaction of the Nodal 
officer, of the works so specified and remedying any defect so notified. 

 
27 Release of Security Deposit: 

The amount deposited by the Contractor, as Security Deposit under this 
Agreement will be refunded without any interest to the Contractor only after 
satisfactory completion of the Defects liability period specified in Clause 22. 
If during this Warranty / Maintenance period any defects are noticed, which 
in the opinion of the Employer’s Engineer are due to bad materials used and 
/ or defective workmanship, the Contractor shall be required to carry out at 
his cost, such repairs, as the Employer’s Engineer considers necessary or 
in the event of the Contractor failing to do this within the notice period, the 
Employer’s Engineer may arrange for such repairs to be carried out and 
deduct the cost of such rectification of the defects from the amount retained, 
without prejudice to the recovery of any amount that may have been spent 
in excess of the deposit. 

Security Deposit should remain valid for a period of sixty days  beyond the 
date of completion of all contractual obligations of the  supplier including 
warranty obligations. Bid security should be refunded to the successful 
bidder on receipt of Performance security. 

28 Free supply of materials 
No materials will be supplied free by the Authority and it is the responsibility 
of the contractor to procure and supply all the materials required for the 
work at their cost. 

29.   SERVICE AVAILABLE AT COST: 

29.1. Supply of water for the works: 
         The contractor will be provided with one point subject to availability for the 

supply of water near the site of work. He should make his own arrangements 
for tapping, storing and lifting, if any, including  laying pipeline from the 
point so provided. The cost of water supplied  to the contractor plus metre 
hire charges will be recovered at the rates prevailing from time to time (the 
present charges for water supplied to the contractor is Rs.154/- per 
1000 litres and metre hire charge is Rs.1/- per month) and the water 
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supply is subject to cuts and other restrictions that may become necessary 
from time to time. The water supply is also subject to departmental rules 
and regulations as regards shutdowns for repairs and overhauls. The 
contractor shall not claim damages for stopping water supply for any reason 
whatsoever. In case the department is unable to supply water due to any 
reason, the contractor should not sink any well in the site. The contractor 
shall make his own arrangements to get usable water at his own cost from 
outside. 

29.2 Electricity Supply for Works:   
Electrical power required by the contractor will be provided to the extent 
that can be conveniently spared by the Authority from time to time close to 
the site of works at 250 volts single phase 50 cycles or 440 volts 3 phase 50 
cycles at eight points, four for power and the other four for lighting. The 
power and light points will be provided by the Authority at Authority’s cost. 
Any extension of wiring from the above points for lighting and power and its 
removal after the completion of contract will have to be arranged by the 
contractor through licensed contractors at his own expense in such a 
manner as approved by the Chief Electrical Inspector to the Government of 
Tamil Nadu and also by the Chief Mechanical Engineer of the Chennai Port 
Authority or his representative. If any extra point of supply is required, the 
same will be arranged by the Authority at its discretion, subject to the 
availability of power or other facilities and the cost of the same, as detailed 
below will be recovered by the Board from contractor’s bills or any other 
amount due to him. The cost of such work based on the labour charges with 
material cost including overheads, storage and profit as fixed by the Board 
from time to time will be recovered from the contractor. Any materials used 
for such extra work will be deemed to be the property of the Authority and 
will not be returned to the contractor.  The cost of energy consumed by the 
contractor plus metre hire charges shall be recovered at the rates prevailing 
from time to time. The present charges of electricity for the temporary 
connection are Rs.12.25 per unit or  Rs.562.00 per KW per month 
whichever is higher plus 20% service charges with GST during every 
month. Fixed charges plus 20% Service Charges with GST will be collected 
only once during sanction of the power supply. The power supply shall be 
extended after collecting Security Deposit amount @ Rs.4088 / KW. The 
power supply shall also be subject to departmental rules and regulations as 
regards shutdown for repairs and overhauls. The contractor shall not claim 
damages for shortage or cuts in power supply for any reasons whatsoever. 
Whenever the contractor utilizes electricity for welding purposes from the 
power supply point provided, he shall use capacitors in the circuits to 
maintain the minimum power factor of 0.85. If the contractor is found to 
violate this requirement, the entire consumption recorded on the energy 
meter provided for power supply point shall be charged at the revised rates 
(i.e.) the rate for power unit with an addition of 20% of rate per unit in 
addition to Central Excise surcharge of 3 paise per unit or as applicable. 
a) The contractor should make a Security Deposit equivalent to three 
months consumption charges as per TNEB Norms for Temporary connection 
b) The contractor should pay every month electricity consumption as per 
the bill. 
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c) The Security Deposit will be refunded after the completion of the works. 
d) The amount will be collected as per Authority’s Scale of Rates. 
e) The contractor shall make his own arrangements to get power supply at 
his own cost from outside. 

29.3  Service available free of cost: 
 Water supply and Electricity required for ETP facility during the 

maintenance period two (2) years will be supplied free of cost by ChPA. 
 

30.  Cement  
The Port will not supply the cement required for the work and the contractor 
has to make his own arrangements. For more details regarding cement refer 
clause 2 of Part II – Specification of materials of section  
 

31. Steel   
         HYSD/ RIBBED TOR STEEL/TMT BARS REQUIRED FOR THE WORK TO 

BE PROCURED BY THE CONTRACTOR AT THEIR OWN COST. 
The contractor shall procure steel reinforcement bars conforming to relevant 
IS1786 –1985/ IS432 (Part- I) –1982 code from the producers  such as SAIL, 
VSP, TISCO and also firms having ISI mark as approved  by the 
Engineer’s representative in respect of all supplies of steel brought by him to 
the site of work 

32    Supply of Drinking Water: 

The contractor has to make his own arrangements and no drinking water 
will be supplied by the Authority at free of cost. 

33. Water and Fuel for plants and Machinery:   

The contractor shall make his own arrangements for the supply of water, 
fuel, etc., at his own cost for the plants and machinery etc., 

34. Advances: 
  No advance is envisaged in the contract. 
35. Financial Background: 

The work covered under this contract is a time bound work and the work 
will have to be completed within the stipulated period.  The contractor shall 
be financially sound so as to ensure sufficient cash flow for the monthly 
work. 

36.   Payments 
36.1. Payment for Construction of ETP and Colour coated GI sheet Shed:  

Construction Payment will be paid by the Employer/ChPA to the Contractor in the 
following 2 equal instalments. 
A.  1st instalment of 50% of the rate / amount of relevant item No.1 of BoQ  shall 

be released on a pro rata basis after supply of ETO equipment, accessories, 
Materials for Colour coated GI sheet shed, etc., 

      materials/equipment at site. 
B.  2nd instalment of balance 50% of the rate / amount of relevant item No.1 of 

BoQ  shall be released on completion of installation of ETP facility and 
completion of GI sheet shed, etc., in all respects. 



57 

CONTRACTOR                                                                                               CHIEF ENGINEER 

C. Payment for Maintenance contract period for ETP facility will be paid on  
completion of every three months/quarterly on pro-rata basis/ proportionately 
on the quoted rates under Item No.2 of BoQ. 

  
36.2  Bill Submission:- 

(a)  Bills shall be prepared and submitted by the contractor in the Authority 
computerized format, which can be downloaded from ChPA website: http:// 
www.chennaiportgov.in with all the pages machine numbered, and hard 
bound, and with all the entries made as per the existing procedure. 

(b) The contractor shall submit a minimum of 3 copies of the computerized 
bills as may be required for the purpose of reference and record in the 
various offices of the department. 

(c) The bill shall be carried forward from the previous running account Bill as 
per the following existing procedure. 
The contractor shall submit to the Engineer on or before the 10th of each 
month, a statement on the standard printed form to be had on application, 
showing the estimated contract value of the permanent work executed up 
to the end of the month (if such) value shall justify the issue of an interim 
certificate and the contractor will be paid monthly on the certificate of the 
Engineer, the amount due to him on account of the estimated contract value 
of the permanent work executed up to the end of the previous month 
together with such amount (if any) as the Engineer may consider proper on 
account of materials for permanent works delivered by the contractor, on 
the site subject to a retention of the percentage named in the tender until 
the amount retained shall reach the Limit of Retention money / Security 
Deposit named in the tender.  All amount due to the Board by the contractor 
if outstanding on account of supply of any materials, electricity, water, 
services rendered in connection with the contract, repairs or rectifications 
to work etc., shall be adjusted from the bills or any amount due to the 
contractor by the Board by way of outstanding deposits etc.  

36.3 Deleted 
36.4 The date on which a ECS payment is made to the contractor by the 

Employer will be considered as the date of payment for all purposes.  Delay 
in making such payments by the Employer due to exceptional 
circumstances shall not nullify or vitiate in any way or other, the conditions 
of the contract and the contractor shall have no claim on this account. 

36.5 The Engineer may by any certificate make any correction or modification in 
any previous certificate, which shall have been issued by him and shall have 
the power to withhold any certificate if the work or any part thereof is not 
being carried out to his satisfaction. 

 
37.   ECS Payment : 
  The tenderers are advised that all payments related to this subject work would 

be made through ECS ( Electronic Clearing Service) .The tenderer would be 
required to provide particulars of their bank account along with their bid. The 
payment will be made through ECS only. 

  The tenderers to submit the following in their letterhead for ECS procedure. 
Name of the bank, branch with address, MICR No., Account No., type of 
account to be duly endorsed by the Bank Branch Manager. 
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  Particulars of the bank A/C 
  Name of the Bank,  

        1.Name of the Bank, Branch and full postal address. 

        2.  Account Number                                 3.MICR Number. 

        4.  Type of Account                                   5.IFSC Number                           

        6.  GST Regn.No. Number                        7.Copy of PAN Card. 

        8.  TIN Number.                                         9.ESI Regn.No  

       10. EPF Regn No. 

38.    Retention Money:  
 Retention Money at 5% will be deducted from each bill, Half of the above 
sum will be refunded to the Contractor, if he so desires on issuance of the 
taking over certificate for whole of the work and the balance being held in 
deposit as security for satisfactorily maintaining the works free from defects 
for a period of 12 months, pursuant to clause 22 of this section. 
Notwithstanding the provisions contained in clause 22 and 27 of this    
section, if during this period of 12 months, any defects are notified which 
in the opinion of the Employer’s Engineer are due to bad materials used and 
/ or defective workmanship, the contractor shall be required to carry out at 
the contractor’s cost, such repairs as the Employer’s Engineer considers 
necessary or in the event of contractor failing to do this within the notified 
time, the Employer’s Engineer may arrange for such repairs to be carried 
out and deduct the cost of such rectification of the defects from the amount 
retained, without prejudice to the recovery of any amount that may have 
been spent in excess of the deposit. 

39. ESCALATION  

The quoted rates shall be firm throughout the tenure of the contract. No 
escalation is payable over and above the rates quoted by the contractor for 
any reasons whatsoever.  

40.    ASSISTANCE FOR ENGINEER 
The contractor shall provide the Employer’s Engineer at all times during the 
contract period sufficient and qualified personnel to assist the Employer’s 
Engineer in this duties to carry out or check any work and / or 
measurement of works. The contractor is also to provide with necessary 
survey instruments, computers and any gadgets, ladders, gangways survey 
launch etc., as directed for inspection or measurement of the works by the 
Nodal officer. 

41.    SAFETY OF ADJACENT STRUCTURES OF WORKS  

In pursuance of the conditions of contract the contractor or his 
representative shall provide and erect to the approval of the Nodal officer 
such supports as may be required to protect efficiently all structures or 
works in the vicinity of working area or otherwise take such permanent 
measures to protect the structures or works. Any damage to the structures, 
shall be made good by the contractor without delay as directed by the Nodal 
officer at his cost. 

41.1 UNAUTHORIZED PERSONS  
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No unauthorized persons are being allowed on the site. The contractor shall 
take steps to prevent trespass and prevent unauthorized persons from 
entering and / or being on the site. All the personnel will be required to wear 
their security passes as per requirements of local / port authorities. Access 
shall be limited to the area they are working in and allowed by local / port 
authorities. Such passes shall be arranged sufficiently in advance both for 
men as well as vehicles and shall be renewed as and when required. Non-
availability of passes or personnel to carry out the job within the stipulated 
time period shall not be considered as a plea for extension of time or extra 
cost. 

41.2 FIRST AID FACILITIES  
The contractor shall provide and maintain upon the work sufficient proper 
and efficient lifesaving appliances and first aid equipment to the approval of 
the Employer’s Engineer and in accordance with the requirements of 
International Labour Organisation (I.L.O.) Convention No.62.  The 
appliances and equipment shall be available for use at all times.  For work 
carried out within the dock area or in the vicinity of any wharf or quay, the 
contractor shall abide by all the provisions of the Dock Workers (Safety, 
Health and Welfare) Scheme, 1961.  The contractor’s particular attention is 
drawn to Clause-43 of the above said Regulation in respect of erection and 
maintenance of staging.  Contractor shall indemnify the Port from the cases 
booked by the Labour Enforcement Officer (L.E.O.) for his negligence.  

41.3 SITE REGISTER. 
For the purpose of quick communication between the Nodal officer and the 
contractor, site register shall be maintained at site in the manner as 
described below:  
Any communication, relating to the works may be conveyed through records 
in the Site Books, such as communication from one party to the other shall 
be deemed to have been adequately served in terms of Clause – 52 of the 
General Conditions of Contract.  Each Site register shall have machine 
numbered pages in triplicate and shall be carefully maintained and 
preserved by the contractor and shall be kept in the office of the Nodal 
officer.  Any instruction or order which the Nodal officer may like to issue to 
the contractor may be recorded by him in the Site Book and two copies 
thereof taken by him for his record. 

41.4 CONSTRUCTION RECORDS  
The contractor shall keep and supply to Nodal officer full and accurate 
records of the dimensions and positions of all new work and any other 
information necessary for the Nodal officer to be able to prepare completion 
drawings, recording details of the work as constructed. 
 

41.5 TEMPORARY FENCING  
The contractor shall provide and maintain temporary fencing both fixed and 
movable type and gates to adequately enclose all boundaries of the site 
office, site stores etc., including all costs incurred for   the security and in 
accordance with the requirements of the Nodal officer and regulations of 
local authorities. These shall be altered, relocated and adopted from time to 
time as necessary and removed on completion, all expenses in this 
connection shall be borne by the contractor.  



60 

CONTRACTOR                                                                                               CHIEF ENGINEER 

41.6 TEMPORARY ACCESS  
Access shall be provided to the site by the contractor from the main road at 
no extra cost as directed by the Nodal officer. The contractor shall be 
responsible for proper maintenance of this access road and take all care to 
see that the existing services if any, are maintained in working order. 
The contractor shall provide temporary access / approach if necessary, 
otherwise shall maintain the existing roads being used by him. 

41.7 LICENSE, PERMITS, ETC.,  
The contractor shall make his own arrangements for obtaining all necessary 
licenses, permits etc., for the procurement of any spares that he may require 
during the progress of the works. The contractor shall have adequate supply 
of necessary spares from the very beginning to ensure that no serious delay 
or holdup occurs in the execution of works. 

41.8 EXISTING SERVICES  
The contractor’s attention is drawn to the possibility that there might be 
existing underground or overhead services & service line inside and around 
the port areas i.e., within the site of the proposed works.   It is the 
contractor’s responsibility to work cautiously and carefully so that these are 
not damaged.  Any damage to the services shall be repaired and restored 
immediately as directed by the Employer’s Engineer without any extra cost. 
The contractor is required to ascertain and allow in his cost for any 
rerouting of the services that may be necessary for the due execution of the 
contract and any claim resulting from his failure to do so will not be 
admitted. 

41.9 STANDARDS AND SPECIFICATIONS 
In this and in any other contract document and / or drawings, the letters 
“IS” followed by a number will refer to the edition of the Indian Standard 
current at the time of tendering. 

 The contractor shall keep the following at site office, Standard and     codes 
mentioned in the specifications or as required by the Employer’s Engineer. 

41.10  SAFETY AND SECURITY MEASURES   
a) The method of work for successful completion of work shall be at the sole 

discretion of the contractor. The contractor shall take all preventive and 
precautionary measures to ensure complete safety of all site personnel, 
inhabitants of the buildings including any third party, together with all 
buildings on or around the site.  Temporary and permanent including 
adjacent building and buildings completed or partly completed by any third 
party, till satisfactory completion of work in respect to each existing 
building. 

b) The contractor shall comply with all applicable Laws, Regulations and 
Standards. The contractor shall be responsible for the co-ordination of all 
safety matters and shall promptly comply with any specific safety 
instructions given by the Employer’s Engineer or by the respective 
authorities. 

c) When any work is performed at night or where day light is shut off or 
obscured, the contractor shall, at his cost provide appropriate lighting 
facilities to continue execution and permit inspection. During such periods 
the access to the place of work shall also be clearly illuminated. All wiring 
for electric lights and power shall be installed and maintained, securely 
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fastened in a place at the points and shall be kept away as far as possible 
from telephone and signal wires. All wiring shall be subject to approval by 
the Employer’s Engineer. 

d) The contractor shall adequately safeguard the site, products, materials, 
plant and the works from damage and theft. 
The contractor shall provide his and his sub-contractor’s staff and work 
people with permits required for admittance to restricted areas. 

 In relation with this contract the following shall be observed. 
i) Any security procedures as demanded by local authorities / Port 

Authority such as passes, badges interruptions to work, etc., shall be 
strictly adhered to. 

ii) The cost for security measures under this Clause shall be borne by 
the contractor. 

41.11  MAINTAINING UTILITY AND SERVICES  
The contractor shall not damage, close or obstruct any utility areas, roads, 
Port traffic or other property until permits thereof have been obtained. If 
facilities are closed, obstructed, damaged or rendered unsafe by contractor’s 
operation, the contractor shall, at his own cost, make such repairs and 
provide such temporary guards, lights and other signals or as necessary or 
required for safety and as will be acceptable to the Employer’s Engineer and 
/ or the Employer of the utility, highway, road or other property. 

41.12  FACILITIES, ATTENDANCE ETC.,ON NOMINATED SUB-CONTRACTORS 
The contractor shall allow for the provision of facilities, attendance etc., for 
the nominated sub-contractors. 

 These facilities, attendance etc., include: 
a) Storage facilities for plant and equipment and products and materials. 
b) The use of sanitary accommodation, medical and welfare facilities. 
c) Watching and lighting and protection of their work as necessary. 

41.13 LIMITATION OF OPERATIONS  
The contractor shall refrain entering area of the site not allocated to him 
unless he obtains the written approval of the Employer’s Engineer and 
appropriate authorities. 
Should the contractor wish to make use of any adjoining or property of 
offices or halls, he shall first obtain the written “No Objection” of the 
Employer’s Engineer and then shall apply to the appropriate authority for 
permission to us the area. If such permission is granted, the contractor may 
make use of the area thus permitted to use, but on completion shall clear 
away and make good any damage at his own expense and pay all costs and 
charges in connection therewith. 
The contractor shall be solely responsible to obtain required permits / 
authorization from other agencies Departments for the due performance of 
the contract and delay if any arising thereof shall not be quoted as reason 
for extension of time and consequent additional cost. 
Contractor has to comply with all Port operational procedures set forth by 
Port Authorities as and when required at his own cost. 
 

41.14  WORK PROGRAMME FOR AREAS WITH RESTRICTED ACCESS 
Work to be carried out inside the seaport shall be so programmed to ensure, 
that the time period required to carry out the entire activities is minimum. 
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All advance preparations with regard to approvals, procurement of all 
materials, plant, personnel etc., shall be make the achieve the targets, this 
may call for working continuously or at unscheduled hours as directed and 
approved by the Employer’s Engineer. 

41.15 STOPPAGE OF WORKS 
Contractor may be instructed to stop the works from time to time due to 
security reason, or any other reasons as per the instruction of Port 
Authorities. 

41.16 NOISES AND DUST CONTROL 
The contractor shall take all necessary precautions in reducing noise and 
dust caused by Plant and minimum acceptable level by means of mufflers, 
silencers, screens and the like.  

41.17.WORKING CONDITION 
41.17.1 Access to the Site 

The access of men and materials to the site has to be through any one of 
the designated Gates of the Port.  The contractor has to comply with all 
necessary formalities as per Port rules for movement of men material and 
equipments on to the site and also to communicate with Port Control when 
any movement is required.  

41.17.2 Port Requirement 
The normal port operations will be continued throughout the progress of the 
works and the contractor shall carryout his work without hindrance to port 
traffic and operations. 
The contractor shall obey orders and directions given by the Employer’s 
Engineer or his authorized representative in the course of the discharge of 
his duties.  The contractor shall cease work whenever and for as long as the 
Employer’s Engineer may consider it essential to do so. The contractor shall 
obey orders and directions given by the Employer’s Engineer or his 
authorized representative in the course of the discharges of his duties.   The 
Contractor shall cease work whenever and for as long as the Employer’s 
Engineer may consider it essential to do so.  

41.18  Provision of materials, stores and equipments  
The contractor shall be responsible for the provision of all materials, stores, 
and equipment necessary for satisfactory execution and completion of the 
work.   

41.19  Interruptions of work and idle time charges 
The contractor shall allow in his rates for any loss of working hours due to 
weather, surveying, and shifting of plants and other equipment from one 
area to another area depending upon the traffic operations or for 
maintenance. 

41.20 Clearance of site on completion 
All the completion of the contract the contractor shall remove at his own 
cost all wires and any other equipment, plant or materials introduced by 
him. 
 
 

41.21 Environmental Considerations  
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The contractor shall refrain from using plant, which makes excessive noise, 
particularly during the hours of darkness, which shall be limited to 45db(A) 
at a distance of 100 m from the working area and other plants. 
The information furnished hereinafter and provided elsewhere is given in 
good faith, but the Tenderer shall satisfy himself regarding the weather, 
tides, etc., and no claim will be entertained due to any error in the 
information supplied. 

41.22 ESI Act, 1948 
The clauses related to Implementation of ESI Act, 1948 is furnished below: 

(a)  As per the Govt Notification dt 20.7.09, Chennai Port Authority has 
registered under the ESI Act on 26.09.2012 with ESI Corporation and 
provision of ESI Act, 1948 are applicable to Chennai Port Authority, a Social 
Security Act, is applicable to Factories using power and employing 10 or 
more personnel and establishment employing 20 or more persons and 
drawing wages/Salary up to Rs.21,000/- per month. Workers covered 
under ESI Act, are entitled for full medical care for self and family.  Besides, 
cash benefit in the event of sickness, maternity and employment injury. 
Accordingly, the contractual/casual employees drawing wages up to 
Rs.21,000/- per month employed either directly by Port Authority or 
through contractor are covered under ESI Act, 1948.   It is obligatory on the 
part of the employer to calculate and remit ESI contribution comprising of 
employers’ share as applicable percentage plus employees’ share as 
applicable percentage which is payable on or before 21st of the following 
month, to which the salary relates. 

(b)  In case of Contractor employs more than 20 employees, they should register 
their name with ESI as per ESI Act, 1948 and obtain ESI Code. Both 
Employers share as applicable and Employees contribution as applicable 
(recovered from employees), total as applicable percentage to be paid as 
contribution to ESI in their Code on or before 21st of following month to which 
the salary relates and acknowledgement for the same shall be submitted to 
the Port while claiming the bill.  The bill without the acknowledgment of ESI 
contribution will not be entertained.  In case the contractor has not paid the 
ESI contribution same will be recovered in the running bill and paid to the 
ESI Corporation in contractor’s code.  The delay in payment of contribution 
payable under the Act may be recovered as an arrear of Land Revenue.  

(c)  In case the contractor employs less than 20 employees, the list of employees’ 
names, their father’s name, identification proof, one   passport photo shall 
be submitted to the Port Authority.  The contribution  of ESI amount, both 
Employers share as applicable percentage and Employees  share as 
applicable percentage (recovered from Employees salary), total ESI shall be 
paid by  the contractor in the Chennai Port Authority Code on or before 21st 
of the following month to which the salary relates or otherwise payment to 
the contractor will be withheld. If the contractor fails to comply with the above 
instruction, then the Principal Employer (Chennai Port Authority) will make 
payment to the ESI Corporation.  Such amount will be deducted from any 
amount due to the contractor. The delay in payment of contribution payable 
under the Act may be recovered as an arrear of Land Revenue. 

(d) As per the above Government Notification  
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i) All intending tenderer at the time of tender shall disclose all necessary 
documents as to whether they are covered under ESI Act or not. 

ii) In case they are covered under ESI Act, they have to furnish the details of 
registration. 

iii) In case the tenderer does not possess ESI Registration at the time of 
Participation in the Tender, then they should obtain registration under 
ESI Regulations before award of the work by Chennai Port Authority and 
submit the same within 30 days from the date of issue of work order. 
Any payment towards the work order will be made only after compliance 
of the ESI Regulation. 

 iv) The tenderer shall submit his first bill together with evidence of having 
obtained registration under ESI Regulations and only then the bill will 
be processed for payment.  Subsequently, the tenderer should 
periodically submit to Chennai Port the Form 6 prescribed under ESI 
Regulations along with the proof for having remitted the dues under ESI 
Regulations in respect of the workers/labours employed for the work 
awarded by Chennai Port to facilitate making payment for the bills of the 
contractor. 

v) In case the tenderer are not covered under ESI Act, or exempted, they 
would furnish necessary documents along with an affidavit in original 
affirming before a first class Judicial Magistrate in a Non-Judicial Stamp 
paper worth Rs.20/- to that effect. 

vi) In case they are not covered under ESI Act, they must additionally 
indemnify ChPA against all damages & accident occurring to his labour 
in a Non-judicial Stamp Paper worth Rs.100/-. 

41.23 Cess For TNCWWB 
        As per G.O. (MS) No.295, Dt 17.12.2013 of Labour and 

Employment(12)Department, 1% of Cess will be claimed on the total estimate 
cost of the building or other construction works and the same will be remitted 
Tamilnadu Construction Workers Welfare Board (TNCWWB) for benefit of the 
manual workers in the employment in construction or maintenance of dam, 
bridges, roads or in any building operations. 

  Considering the above G.O, Chennai Port impose the Cess of 1% for the 
building or other construction works undertaken as per the  provisions of  the  
Tamil  Nadu  Manual  Works  (Regulation  of employment  and  conditions  of  
work)  Act,  1982  and  Tamil Nadu Manual Workers (construction Workers) 
Welfare Schemes, 1994, in the following manner : 
1.    A provision, for Tamil Nadu Construction Workers Welfare Cess @ 1% 
in each item at the end of analysis of rate after adding water charges and 
contractor’s profit and overhead charges shall be added in the estimate 
prepared for civil works involving building and other constructions works. 
2. A recovery @ 1% of the billed amount shall be effected progressively from 
each running bill as well as the final bill of the contractor for the works 
which are covered under cess act and remit/deposit the same to TNCWWB.  

42. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORK.  

a) Workmen Compensation Act 1923: The Act provides for compensation in 
case of injury by accident arising out of and during the course of employment. 
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b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years’ service or more or on death the rate of 15 
days wages for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees. 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act 
Provides for monthly contributions by the employer plus workers @ 10% or 
8.33%.  The benefits payable under the Act are: 

(i) Pension or family pension on retirement or death, as the case 
may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 
 (iii) Payment of P.F. accumulation on retirement/death etc. 
 
d) Maternity Benefit Act 1951: The Act provides for leave and some 
other benefits to women/employees in case of confinement or miscarriage 
etc. 
e) Contract Labour (Regulation & Abolition) Act 1970: The Act 
provides for certain welfare measures to be provided by the Contractor to 
contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The Principal 
Employer is required to take Certificate of Registration and the Contractor 
is required to take license from the designated Officer. The Act is applicable 
to the establishments or Contractor of Principal Employer if they employ 20 
or more contract labour. 

f) Minimum Wages Act 1948: The Employer is supposed to pay not 
less than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment.  
Construction of Buildings, Roads, and Runways are scheduled 
employments. 

g) Payment of Wages Act 1936: It lays down as to by what date the 
wages are to be paid, when it will be paid and what deductions can be made 
from the wages of the workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of 
equal wages for work of equal nature to Male and Female workers and for 
not making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 
i) Payment of Bonus Act 1965: The Act is applicable to all 
establishments employing 20 or more employees. The Act provides for 
payments of annual bonus subject to a minimum of 8.33% of wages and 
maximum of 20% of wages to employees drawing Rs.3500/-per month or 
less. The bonus to be paid to employees getting Rs.2500/- per month or 
above up to Rs.3500/- per month shall be worked out by taking wages as 
Rs.2500/-per month only.  The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of applicability 
of this Act.  
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j) Industrial Disputes Act 1947: The Act lays down the machinery and 
procedure for resolution of Industrial disputes, in what situations a strike 
or lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 
k) Industrial Employment (Standing Orders) Act 1946: It is 
applicable to all establishments employing 100 or more workmen 
(employment size reduced by some of the States and Central Government to 
50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get the 
same certified by the designated Authority. 
l) Trade Unions Act 1926: The Act lays down the procedure for 
registration of trade unions of workmen and employers. The Trade Unions 
registered under the Act have been given certain immunities from civil and 
criminal liabilities. 
m) Child Labour (Prohibition & Regulation) Act 1986: The Act 
prohibits employment of children below 14 years of age in certain 
occupations and processes and provides for regulation of employment of 
children in all other occupations and processes. Employment of Child 
Labour is prohibited in Building and Construction Industry.   
n) Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979: The Act is applicable to an establishment 
which employs 5 or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in 
the establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, 
traveling expenses from home up to the establishment and back, etc. 
o) The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act of 
1996: All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under this 
Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or construction work and other welfare 
measures, such as Canteens, First-Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc.  The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.  
p) Factories Act 1948: The Act lays down the procedure for approval at 
plans before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities.  It 
is applicable to premises employing 10 persons or more with aid of power 
or 20 or more persons without the aid of power engaged in manufacturing 
process. 
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CHENNAI PORT AUTHORITY 
 

SECTION  - III – Specification of Materials and Works 
 

Part I – Material and workmanship 
 

1.1 STANDARDS 
Unless otherwise specified in the Contract, the relevant provisions of the 
appropriate Bureau of Indian Standards shall apply for all materials and 
workmanship. Where relevant BIS standards do not exist, the latest 
reversion of the relevant British Standard Specification or Standard of the 
American Society for Testing Materials shall apply. Equivalent standards 
from other countries may be used provided they are demonstrated to be 
equal to or more onerous than the standard quoted. In such a case, the 
standard shall be provided with an acceptable translation. 
IS / BIS : Indian Standards. 
BSS  : British Standard Specification. 
Cp  : British Standard Code of Practice. 
ASTM          : standard of the American Society for Testing Materials.   

1.2 STANDARD PRODUCTS 
If mention is made in the Contract of named products of individual 
manufacturers, this indication of the standard or type and workmanship of 
goods, which are satisfactory to the Nodal officer. 
The Contractor may substitute similar Products of at least equal quality and 
suitability, subject to the approval of the Nodal officer provided that the 
Contractor has submitted with his Tender proposals for such substitution 
with full particulars of the proposed alternative products; otherwise, the 
Contractor’s proposals may not be considered. 
Proposals by the Contractor for the supply of manufactured products shall 
be accompanied by certification that the manufacture’s products are 
approved by the relevant standards authority. 
 

2. TEST CERTIFICATES 
Where specified, each consignment of materials or products intended for 
use in the Permanent works shall be accompanied by a manufacturer’s test 
certificate showing that it conforms in all respects to the appropriate 
standards and specifications. 
If no such certificates are enclosed, the Employer’s Engineer shall have the 
materials or products tested by a nominated testing authority.  The costs of 
such tests shall be borne by the Contractor. 
 

3. AS-BUILT DRAWING 
During performance of work under this contract, the Contractor shall keep 
at the site of the works, a records as a set of transparencies which shall be 
kept marked up in detail to indicate such changes or  
additions as may be requested by the Nodal officer or required to suit field 
or other conditions.  Whenever, requested by the Nodal officer during the 
execution of the works, the contractor shall submit copies of these up-to-
date drawings. After completion of the work in all respects, the contractor 
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shall submit as-executed drawings incorporating all changes made by the 
Nodal officer during execution, in the form of CDs along with one set of hard 
copies. 
 

4. MATERIALS AND WORKMANSHIP 
4.1 QUALITY OF MATERIALS, WORKMANSHIP AND TESTING FACILITIES  

All materials intended to form or forming part of the works. All workmanship 
and all work under the Contract shall be in accordance with the Contract 
and with the instructions of the Nodal officer. Those materials, which shall 
conform to the relevant standards, shall be subject to the approval of the 
Nodal officer and shall be subjected from time to time to such tests as the 
Nodal officer may direct.  Tests shall be carried out either at the contractor’s 
laboratory or at any other place as directed by the Nodal officer. The 
Contractor shall provide without delay, all such attendance, assistance, 
facilities and equipment as are required for examining, measuring, sampling   
and testing of work and the quality, weight and quantity of materials and 
things intended to form or forming part of the works as and where required 
by the Employer’s Engineer. 
The Contractor shall redo/replace such work, materials and things rejected 
by the Nodal officer. 

4.2 SAMPLING 
 Samples shall be taken in accordance with the relevant standards and in 

such a way and number that they can be considered to be representative of 
the full quantity of materials from which they are taken. 
Samples submitted for approval of materials to be supplied, or of the 
standard of workmanship and subsequently approved will be kept by 
 the Nodal officer who may reject all materials or workmanship not 
corresponding in quality and character with the approved samples. 
Suitable labelled boxes or containers for the transport and storage of 
samples shall be provided by the Contractor. 

4.3 TESTING 
All materials intended to form part of the Works shall, unless otherwise 
directed by the Nodal officer, be tested in accordance with relevant 
standards and with the requirements of this specification. 
The contractor shall carry out such tests of his own as is necessary to 
ensure compliance with the Specifications. 
The Contractor shall be entitled to be represented at all tests carried out by 
or on behalf of the Nodal officer in order to determine whether workmanship 
and materials meet the requirements of the Specifications.  Sufficient notice 
shall be given to the Contractor to enable him should he so wish to be 
present during any control test.  Should the Contractor not wish to witness 
or be present at any control test, it shall be assumed that the Contractor 
accepts the validity of the results of that test. 

4.4 PREVENTION OF DAMAGE TO MATERIALS 
The Contractor shall take adequate measures to prevent damage, 
contamination and the like at any stage and by any cause to all materials 
intended to form part of the works. 
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4.5    COMPLIANCE - NO REASON FOR EXTENSION OF TIME 

Compliance by the Contractor with the provisions of this Clause shall not 
give the Contractor any right to extension of time for the completion of the 
works. 

4.6 INSPECTION BEFORE CONCEALMENT 
Whenever work requiring inspection or testing is subsequently to be 
concealed, due notice shall be given to the Employer’s Engineer so that 
inspection may be made or tests witnessed before concealment.  Failure to 
give such notice may necessitate the Contractor’s uncovering the work for 
inspection purposes and reinstating it all at his own expense. 
 

5.  WORKS TO BE KEPT DRY 
If certain parts of the Works or Temporary works are liable to flooding at 
any stage, the Contractor shall be responsible for preventing such flooding 
and for promptly rectifying any damage to the works or Temporary works so 
occasioned by flooding. 
 

6.  LEVELS AND DIMENSIONS 
The Contractor shall carryout his own surveys and measurements to verify 
existing levels and dimensions of existing features shown on the drawings, 
as and when deemed necessary by him. 
Wherever dimensions or levels are shown on the Drawings such dimensions 
or levels shall take precedence over dimensions scaled from the Drawings 
and scaled dimensions shall be used only in the absence from the Drawings 
and/or elsewhere of other more precise information.  Large scale Drawings 
shall be used in preference to drawings of a smaller scale. In the event of 
discrepancies between the Drawings and the specifications, the 
specifications shall have precedence over the Drawings.  Whenever there is 
any doubt or in-consistency regarding the levels/datum’s etc., indicated in 
the drawings, the same shall be got clarified from the Engineer before 
proceeding with the works. The Engineer’s decision will be final and binding 
on the contract. 
 

7.      SETTING OUT 
7.1.   SETTING OUT THE WORKS 

Setting out the works shall be done by the Contractor by such dates as to 
permit timely commencement of the work.  The Contractor shall furnish, 
install and maintain all markers and other items necessary to define the 
works  
The setting out of the Works under Contract shall be executed by the 
Contractor with the Nodal officer in attendance. 

7.2. CHECKING OF SETTING OUT 
The Contractor shall provide the Nodal officer with sufficient equipment, 
duly calibrated in the field, labour and materials to enable the Nodal officer 
to check the Contractor’s setting out, at any time the  Engineers’ 
Representative may direct. 
 

7.3  SURVEY INSTRUMENTS 
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Not relevant to this work. 
 
 

8. DATA FOR SETTING OUT THE WORKS 
Not relevant to this work. 
 

9. CONDITIONS OF SITE 
Before carrying out any work, the Contractor shall inspect the Site in 
conjunction with the Nodal officer to establish its general condition which 
shall be agreed and recorded in writing, and where, in the opinion of the 
Employer’s Engineer or Nodal officer it is deemed necessary, by means of 
photographs. 
The boundary of the area provided for the execution of the works will be 
defined by the Nodal officer and the Contractor shall provide erect and 
maintain from commencement to final completion, approved markers 
indicating the boundary of the working area at regular intervals as the Nodal 
officer may require. 

10.  The working area should be cordoned off from the rest of the road and there 
should be no obstruction/hindrance to the handling operations in the 
vicinity. The newly constructed structure shall be protected against all 
traffic usage including that during construction by providing necessary 
barricading, danger lights and flags etc., wherever necessary. Any part of 
the structure damaged by traffic or other causes occurring prior to its final 
acceptance shall be repaired or replaced in a manner satisfactory to the 
Engineer or his  representative. Before the area is opened to traffic, it shall 
be cleaned. 

11.  All works embracing more than one process shall be subject to examination 
and approval at each stage thereof and the contractor shall give due notice 
to the Engineer’s representative when each stage is ready. In default of such 
notice, the Engineer’s representative shall be entitled to appraise the quality 
and extent thereof. 

12. No work shall be covered up or put out of view without the approval of the 
Engineer’s representative and the contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up 
or put out of view and for examinations of foundations before permanent 
work is placed thereon. The contractor shall give due notice to the 
Engineer’s representative whenever any such work or foundation is ready 
for examination and the Engineer’s representative shall without 
unreasonable delay, unless he considers it necessary and advises the 
contractor accordingly, attend for the purpose of examining and measuring 
such work or of examining such foundations.  In the event of the failure of 
the contractor to give such notice, he shall if required, by the Engineer’s 
representative uncover such work. The entire cost of such uncovering of 
work and making good the same thereafter to the satisfaction of the 
Engineer’s representative shall be born by the contractor. 

13. Departmental office concerned with the contract shall have powers to 
inspect and examine any part of the works any time and the contractor shall 
give such facilities as may be required for such inspection and examination. 
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13. As soon as in the opinion of the Engineer, the work has been completed and 

satisfactorily passed in the final test that may be prescribed by the contract, 
the Engineer shall on receiving a written undertaking by the contractor, 
issue a certificate of completion in respect of the works and the period of 
maintenance shall commence from the date of such certificate. 

       --------- 
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CHENNAI PORT AUTHORITY 
 

SECTION  - III – Specification of Materials and Works 
 

Part II - Specification of materials  
 

1. The goods or materials to be supplied by the Contractor shall be of the 
quality or sort specified and in every respect equal and answerable to the pattern 
or samples submitted by him for approval of the Nodal officer or his nominee. 
 

2. Cement: 
2.1. The contractor shall procure either 43 Grade (conforming to IS 8112) or 53 

grade (conforming to IS 12269) Ordinary Portland cement or any other 
special grade/quality of cement as required for the work, from reputed 
manufacturers of cement such as Ultra Tech, Birla, ACC, India Cements, 
Madras Cements, Chettinadu Cements, Dalmia Cements or any other 
equivalent brands as approved by the Employer’s Engineer.  

          In case of non-availability of Ordinary Portland cement, Portland pozzolana   
cement confirming to IS 1489 shall be used with suitable admixtures to 
attain the required strength. 

2.2. Supply of cement shall be made in 50-Kg bags bearing manufacturer’s name 
and BIS marking. Every consignment of cement shall be accompanied with 
the manufacturer’s test certificate with the following specific information / 
details: 
i. The complete test results conducted for the specifications 

mentioned in the contract. 
ii.  Reference to the supplies made on the strength of the test 

certificate sent to the Authority. 
iii. The competent officer of the supplier should authenticate all the 

entries made in the test certificate. 
The test certificate can be either original or Xerox copy duly authenticated 
by a responsible official of the supplier. 

2.3. If so desired or if the cement so supplied are not accompanied with such 
test certificates, samples of cement procured by the contractor shall be 
taken by the Nodal officer’s nominee and got tested in accordance with 
provisions of relevant BIS codes. In case, test results indicate that the 
cement arranged by the contractor does not conform to the relevant BIS 
codes, the same shall stand rejected and shall be removed from the site by 
the contractor at his own cost within a week’s time from the date of written 
order from the Nodal officer or his nominee to do so. 

2.4. The cement shall be brought to site in bulk supply of approximately 10 
tonnes or as decided by the Nodal officer or his nominee. 

2.5. The cement shed with a capacity to store a minimum of 200 bags of cement 
or as decided by the Nodal officer or his nominee shall be constructed by 
the contractor at the site of work for which no extra payment shall be made. 
Double lock provision shall be made to the door of the cement godown.  The 
keys of one lock shall remain with Nodal officer’s nominee and the key of 
the other lock shall remain with the contractor.  The contractor shall be 
responsible for the watch & ward and safety of the cement godown.  The 
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contractor shall facilitate the inspection of the cement god own by the Nodal 
officer or his nominee at any time. Thatched shed shall not be permitted. 

2.6. If the consignment is not accompanied with manufacturer’s test certificate 
or any additional test ordered by the Nodal officer’s nominee at random the 
contractor shall supply free of charge the cement required for testing. The 
cost of tests shall be borne by the contractor/department in the manner 
such indicated below;  
i) By the contractor, if the results show that the cement does not conform 

to relevant BIS codes or the cement supplied by them is not 
accompanied with manufacturer test certificate leading to testing of 
cement at site. 

ii) By the Department, if the retest results carried out at site show that the 
cement conforms to relevant BIS codes. 

2.7. The requirements of cement shall be calculated on the basis of the standard 
formula for consumption of cement as laid down by the Nodal officer or his 
nominee and over this theoretical quantity, the variation allowed shall be 
plus or minus 2% only.   

2.8. The actual issue and consumption of cement on work shall be regulated and 
proper accounts maintained. The theoretical consumption of cement shall 
be worked out on the standard formula as laid down by the Nodal officer or 
his nominee.  Over this theoretical quantity shall be allowed a variation of 
minus 2%. In the event of it being discovered that the quantity of cement 
used is less than the quantity ascertained as hereinbefore provided (allowing 
variation on the minus side as stipulated above), the cost of quantity of 
cement not so used shall be recovered from the contractor at the local 
market rate prevailed during that time. 

2.9. Cement brought to site and cement remaining unused after completion of 
work shall not be removed from the site without the written permission of 
the Nodal officer or his nominee  

2.10. A Copy of the manufacturer’s test certificate showing conformity of the 
particular consignment to BIS specifications in addition to the invoice and 
bills shall be submitted by the contractor for the supply of cement. 
 

3. Grading of Aggregates 
i. Fine Aggregate: 

              Crushed stone sand (CS- sand) as fine Aggregate shall conform to IS 
383- 2016. 

ii. Coarse Aggregate: 
It shall consist of naturally occurring granite (broken stone) stones. It shall 
be hard, strong, dense, durable and clean. It shall be free from veins, 
adherent coatings, injurious amounts of disintegrated pieces, alkali, 
vegetable matter and other deleterious substances. It shall be roughly 
cubical in shape. Flaky and elongated pieces shall be avoided. The overall 
grading of the coarse aggregate, viz., graded aggregate of nominal size 20 
mm shall conform to the requirements specified in IS 383. The contractor 
shall, if required by the Nodal officer, obtain the specified grading by 
combining single aggregates in proportions to give the specified grading. 
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iii. Storage of Aggregates:  
Each size of fine and coarse aggregates shall be stored in separate areas 
covered with metal sheets, concrete or other hard and clean surface, which 
shall be self-draining and protected from contamination by earth or other 
deleterious matter.  All roads from source to storage areas and between and 
around storage areas shall be metalled in such a way, that no mud or other 
contamination for aggregates can stick on the tyres of the transporting 
equipment for aggregates. 
Fine and coarse aggregates shall be stored in such a way so as to avoid 
intermixing of different aggregate sizes. 
 

4. Works Tests on Aggregates:  
During the course of the Contract, aggregates shall be tested at site as often 
as required by the Nodal officer and at the Contractor’s expense.  Tests shall 
be carried out in accordance with the methods specified in Table: 1 below, 
unless otherwise ordered by the Nodal officer. 
 

              TABLE 1:WORKS TEST ON AGGREGATES 

Test        Method of Test 

Particle size       IS 2386 Part I 
Silt content by field settling test                    IS 2386 Part I 
  Moisture content                               IS 2386 Part III 
Organic impurities content      IS 2386 Part II 

 
5. Water 

The water used for all purposes throughout the Works shall be free from 
objectionable quantities of silt, organic matters, alkali, salt or other 
impurities. 
The water used for curing the concrete, shall be from an approved source 
and shall contain no deleterious matter which significantly   affects the 
setting time or strength or durability of the concrete or which has any effect 
on the appearance of the hardened concrete by discoloration or 
efflorescence.  The use of seawater shall not be permitted. 
Generally, water used for curing shall be free from oil, salt and organic 
impurities and shall not contain more than 500 mg/1 of chlorides as Cl nor 
more than 500 mg/1 of sulphates as SO3 at any one same time. 

 
6. Steel:  Deleted. 
6.1 Deleted.  
6.2 Deleted. 
6.3 The contractor shall supply free of charge, the steel required for testing and 

the cost of tests shall be borne by the contractor / department in the 
manner indicate below: 
i) By the contractor, if the results show that the steel does not conform to 

the relevant BIS code or if the steel supplied by them are not 
accompanied with manufacturer’s test certificate leading to testing of 
steel at site. 
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By the department, if the retest results carried out at site show that the steel 
conforms to relevant BIS code 

6.4 Deleted. 
7.     All materials used shall be new and no material shall be used on the work 

without the prior approval of the Employer’s Engineer or his representative. 
8. The decision of the Employer’s Engineer or his representative regarding the 

quality of any materials used on the work will be final and binding on the 
contractor.  He shall remove from the site of work any material rejected as 
unfit for use on the work at his own cost as soon as he is ordered to do so, 
failing which the Employer’s Engineer or his representatives shall remove 
such materials from the site of work and shall deduct the cost incurred by 
such removal by the Board from the site of work from any moneys due to the 
contractor. 

9. All the work shall be carried out as per relevant specifications and to the 
satisfaction of the Employer’s Engineer. 

10.    Necessary manufacturer's certificate / Test certificate should be  submitted 
to the competent authority before starting the work. 

11.    The specification of all other materials shall be as per the Civil Engineering 
Works Manual of Chennai Port Authority with latest amendments unless 
otherwise specified and/or relevant Indian Standard specifications as 
applicable. All BIS specification referred to in this schedule shall be the latest 
version.  

         
 ********* 
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Part III Specification of works 

1. Demolition/ Dismantling 
1.1 The term Demolition implies breaking up. This shall consist of demolishing 

whole or part of work including all relevant items as specified or shown in 
the drawing. 

1.2 The term Dismantling implies carefully removing without damage (up or 
down). This shall consist of dismantling one or more parts of the 
existing/damaged ETP facility and other structures specified or as directed 
at site. 

1.3 The tenderer is deemed to have inspected the structures for dismantling/ 
demolition and acquainted himself with their condition. The dismantling/ 
demolition shall be done carefully, without causing any damage to the 
property of the port and / or other agencies. The debris collected after 
dismantling / demolition shall be immediately cleared from the site and 
dumped at the places as directed by the Nodal officer or his nominee within 
the Harbour premises. 

1.4 The demolished materials shall not be used by the tenderer for any other 
works. 

1.5 Demolition shall always be planned beforehand and shall be done in reverse 
order of the one in which structure was constructed. The scheme of 
demolition/ dismantling of structures shall be got approved from the Nodal 
officer before starting the work. 

1.6 Any serviceable materials, obtained during dismantling or demolition, along 
the concrete road / drain / chase alignment shall be separated out and 
stacked properly as directed by the Nodal officer within a lead of 50 metres 
as specified and handed over to the departmental stores/ RSO yard as 
directed. All debris shall be disposed of as directed by the Nodal officer from 
the existing structures. 

1.7    Pre measurements will be jointly recorded for the dismantling items by  
the contractor (or his representative) and Nodal officer’s nominee  before 
starting the dismantling work. 

1.8  The tenderers are advised to inspect the site of work, acquaint themselves 
about the conditions prevailing at the site of work and then quote the rates 
accordingly. The contractor shall at his own cost provide necessary 
barricades, danger signals and sign boards and also  demarcate and isolate 
the working area so as to prevent unauthorized entry into the premises and 
also ensure safety of persons and property. 

2. Deleted.  
3. All the works shall be carried out as per the Civil Engineering Works Manual 

of Chennai Port Authority with latest amendments and/or relevant Indian 
Standard Specification as applicable. All BIS specification referred to in this 
schedule shall be the latest version. 

4. All works embracing more than one process shall be subject to examination 
and approval at each stage thereof and the contractor shall give due notice 
to the Nodal Officer’s nominee when each stage is ready. In default of such 
notice, the Nodal Officer’s nominee shall be entitled to appraise the quality 
and extent thereof. 
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     Departmental office concerned with the contract shall have powers to 
inspect and examine any part of the works any time and the contractor shall 

give such facilities as may be required for such inspection and examination. 
5      Removal of improper works & material:  

     The Nodal officer shall during the progress of the works have power to order 
in writing from time to time the following: 
i. The removal from the site within such time or times as may be   

specified in the order of any materials, which in the opinion of the 
Nodal officer are not in accordance with the contract. 

ii. The substitution of materials not in accordance with the contract by 
proper and suitable materials and 

iii. The removal and proper re-execution (notwithstanding any previous 
test thereof or interim payment thereof) of any work which in respect 
of materials or workmanship is not in the opinion of the Nodal officer 
in accordance with the contract. 

6  Default of the contractor in compliance:  
In case of the default on the part of the contractor in carrying out such 
order, the Employer shall be entitled to employ and pay other persons to 
carry out the same and all expenses consequent thereon or incidental 
thereto shall be borne by the contractor and recoverable from him by the 
Employer from any moneys due or which may become due to the contractor. 
   As soon as in the opinion of the Nodal officer, the work has been completed 
and satisfactorily passed in the final test that may be prescribed by the 
contract, the Nodal officer shall on receiving a written undertaking by the 
contractor, issue a certificate of completion in respect of the works and the 
period of maintenance shall commence from the date of such certificate. 

 
******* 
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CHENNAI PORT AUTHORITY 
 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS    
 

SECTION-IV    GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions and Interpretations: 
In the contract (as hereinafter defined) the following words and expressions 
shall have the meaning hereby respectively assigned to them except where 
the context otherwise required: 

1.1 “Board” - The Board means the Board of Major port Authority of the 
Chennai port, a body corporate as constituted under the Major Port Trusts 
Act of 1963, represented by its Chairperson and as amended from time to 
time. 

1.2 “Employer” means the Board of Major port Authority of the Chennai ports 
of the Port of Chennai a body constituted under Section (3) of the Major Port 
Trusts Act of 1963 acting through its Chairperson, Deputy Chairperson, 
Employer’s Engineer or any other officer nominated by the board and legal 
successors in title to such person but not (except with the consent of the 
contractor) any assignee of such person. 

1.3 “Chief Engineer / Employer’s Engineer” means the Chief Engineer of the 
Chennai Port Authority and his successors. 

1.4 “Nodal officer” means the Dy.Chief Engineer or Superintending Engineer 
an officer appointed by the Chief Engineer in writing who shall direct and 
supervise and to perform the duties set forth in sub - Clause 3.2 hereof and 
be in-charge of the works. 

1.5  “Constructional Plant” means all appliances or things of whatsoever 
nature required in or about the execution, completion or maintenance of the 
“works” or “temporary works” (as hereinafter defined) but do not include 
materials or other things intended to form or forming part of the Permanent 
work. 

1.6 “Tender” means the contractor’s priced offer to the Employer for the 
execution and completion of the works and the remedying of any     defects 
therein in all accordance with the provisions of the contract, as accepted by 
the Letter of Acceptance – Work order. 

1.7 “Letter of Acceptance”, “Work Order” means the formal acceptance by 
the Employer. 

1.8 “Contract” means the documents forming the tender and acceptance 
thereof and the formal agreement executed between the Port Authority and 
contractor together with the documents referred to therein including the 
General conditions, Special conditions of contract, specifications, designs, 
Drawings, Priced Bill of quantities and instructions issued from time to time 
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by the Nodal officer and all these documents taken together shall be deemed 
to form one contract and shall be complementary to one another. 

1.9 “Contractor” means the persons or firm or company whose tender has been 
accepted by the Board and the legal personnel, representatives or the 
successors of such firm or company and the permitted assigns of such 
persons or firm company. 

1.10 “Sub-Contractor” means any person named in the contract as a sub-
contractor for a part of the works or any person to whom a part of the works 
has been sub-contracted with the consent of the Employer’s Engineer and 
the legal successors in title to such person, but not any assignee of any 
such person.  

1.11 “Contract price” means the sum named in the tender subject to such 
additions, thereto or deductions there from as may be made under the 
provisions hereinafter contained. 

1.12 “Specification” means the specification of the works included in the 
contract and any modification thereof or addition thereto made or submitted 
by the contractor and approved by the Employer’s Engineer. 

1.13 “Drawings” means the drawings referred to in the contract agreement and 
any modifications of such drawings approved in writing by the Chief 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Chief Engineer. 

1.14 “Bill of Quantities” means the priced and completed Bill of Quantities with 
applicable percentage as quoted by the tenderer, forming part of the tender. 

1.15 “Site” means the lands and other places on / under / in / or through which 
the “works” are to be executed or carried out and any other lands or places 
provided by the Board for the purposes of the contract. 

1.16 “Works” or “Work” means the work by virtue of the contract to be executed 
in accordance with the contract under the relevant schedule whether 
temporary or permanent and whether original, altered, substituted or 
additional. 

1.17 “Temporary works,” means temporary works of every kind required in the 
execution, completion or maintenance of the works and which do not form 
an item of the work or works. 

1.18 “Authority’s Stores” means the storage yards for materials of the Authority 
anywhere in the Harbour premises. 

1.19 “Schedule(s)” referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers issued by Employer. 

1.20 “Approved” means approved in writing including subsequent written 
confirmation of previous verbal approval and “Approval” means approval 
in writing including as aforesaid. 

1.21 “Market Price” means the rate as decided by the Employer’s Engineer on 
the basis of the cost of materials and labour to the contractor at the site 
where the works are to be executed plus the percentage mentioned in 
Schedule to cover all overheads and profit. 

1.22 “Nominated sub-Contractor” means all specialists, merchants, tradesmen 
and others executing any special work or supplying any materials for which 
provisional or prime cost sums are included in the contract, who may have 
been or be nominated or selected or approved by the Employer / Employer’s 
Engineer and shall be deemed to be employed by the contractor. 



80 

CONTRACTOR                                                                                               CHIEF ENGINEER 

1.23 “Prime costs” and “Prime cost sum” means the amount actually paid by 
the contractor for any article, commodity or special work and shall include 
all proper charges for packing, carriage and delivery to site, after deduction 
of all trade documents, rebates and allowances and the discount obtainable 
for cash insofar as such discount for cash exceeds 2½%. 

1.24 “Provisional sum” or “Provisional Lump sum” means a lump sum 
included by the Employer in the tender documents and shall represent the 
estimated value of work for which details are not available at the time of 
issue of tender. 

1.25 “A day” means a calendar day and from midnight to the next midnight 
irrespective of the number of hours worked in that day. 

1.26  “A week” means seven days without regard to the number of hours worked 
in any day in that week. 

1.27 “A month” means a month according to Gregorian calendar. 
1.28 “Commencement Date” means the deemed date of commencement of the 

work pursuant to Clause – 25 of Section II. 
1.29 “Time for Completion” means the time for completing the execution and 

complying with and fulfilling the requirements on completion of the works 
or any section or part thereof as stated in the contract (or as extended under 
Clause – 25 of Section II calculated from the commencement date. 

1.30 “Requirements on completion” means the requirements specified in the 
contract or otherwise agreed by the Employer’s Engineer and the contractor 
which are to be done and complied by the contractor before the works or 
any section or part thereof are taken over by the Employer’s Engineer. 

1.31 “Taking-over Certificate” means a certificate issued pursuant to    Clause 
– 26 of Section II. 

1.32 “Retention Money” means the aggregate of all monies retained by the 
Employer pursuant to Clause – 38 of Section II. 

1.33 “Provisional Items” shall mean items for which approximate quantities 
have been included in the tender documents. 

1.34 “Urgent works” shall means any urgent measures which in the opinion of 
the Nodal officer become necessary during the progress of the works to 
obviate any risk of accident or failure or which become necessary for 
security. 

2.1 Singular & Plural: 
Words importing the singular only also include the plural and vice versa 
where the context so requires. 

2.2 Interpretation: 
Words importing persons or parties shall include firms and corporations 
and any organization having legal capacity. 

2.3 Marginal headings or Notes: 
The marginal headings or notes in these General conditions shall not be 
deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof of the contract. 

3.1 Engineer’s Authority to Delegate: 
The Employer’s Engineer or Nodal officer may from time to time delegate 
any of the duties and representative to other people and he may at any time 
revoke such delegation.  Any such delegation or revocation shall be in 
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writing and shall not take effect until a copy thereof has been delivered to 
the contractor.  

3.2 Duties & powers of Nodal officer: 
The duties of the Nodal officer are to watch and supervise the works and to 
test and examine any materials to be used or workmanship employed in 
connection with the works.  He shall have no authority to relieve the 
contractor of any of his duties or obligations under the contract not except 
as expressly provided hereunder or elsewhere in the contract to order any 
work involving delay or any extra payment by the employer or to make any 
variation of or in the works.  The Employer’s Engineer or Nodal officer may 
from time to time in writing delegate to any of the powers and 
responsibilities  vested in the Employer’s Engineer and shall furnish to the 
contractor, a copy of all such written delegations of powers and authorities.  
Any written instruction or approvals given by the Nodal officer to the 
contractor within the terms of such delegation (but not otherwise) shall bind 
the contractor and the employer as though it had been gives by the 
Employer’s Engineer, provided as follows. 
i. Failure of the Nodal officer to disapprove any work or materials shall 

not prejudice the power of the Employer’s Engineer thereafter to 
disapprove such work or materials and to order the pulling down or 
removal or breaking up thereof; 

ii. If the contractor shall be dissatisfied by reason of any decision of the 
Nodal officer he shall be entitled to refer the matter to the Employer’s 
Engineer who shall thereupon confirm / reverse or vary the contents 
of such decisions. 

3.3 Appointment of Assistants 
The Employer’s Engineer or the Nodal officer may appoint any number of 
persons to assist the Nodal officer in carrying out his duties under Sub-
Clause 1.4.  He shall notify to the contractor the names, duties and scope 
of authority of such persons.  Such assistants shall have no authority to 
issue any instructions to the contractor other than  such instructions which 
may be necessary to enable them to carry out their duties and to secure 
their acceptance of materials, plant or workmanship as being in accordance 
with the contract, and any instructions given by any of them for those 
purposes shall be deemed to have been given by the Nodal officer. 

3.4 Instructions in Writing 
Instructions given by the Employer’s Engineer shall be in writing, provided 
that if for any reason the Employer’s Engineer considers it necessary to give 
any such instruction orally, the contractor shall comply with such 
instruction.  Confirmation in writing of such oral instruction given by the 
Employer’s Engineer, whether before or after carryout of the instruction, 
shall be deemed to be an instruction within the meaning of this Clause.  
Provided further that if the contractor, within 7 days, confirms in writing to 
the Employer’s Engineer any oral instruction of the Employer’s Engineer 
and such confirmation is not contradicted in writing within 7 days by the 
Employer’s Engineer, it shall be deemed to be an instruction of the 
Employer’s Engineer. 
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The provisions of this Clause shall equally apply to instructions given by the 
Nodal officer and any assistants of the Employer’s Engineer or the Nodal 
officer appointed pursuant to Sub-Clause 3.3. 
 

3.5 Employer’s Engineer to Act Impartially 
Wherever, under the contract, the Employer’s Engineer is required to 
exercise his discretion by: 
a) giving his decision, opinion or consent, or 
b) expressing his satisfaction or approval, or 
c) determining value, or 
d) otherwise taking action which may affect the rights and obligations of 

the Employer or the contractor. 
He shall exercise such discretion impartially within the terms of the contract 
and having regard to all the circumstances.  Any such decisions, opinion, 
consent, expressing of satisfaction, or approval, determination of value or 
action may be opened up, reviewed or revised. 
 

4 Assignment and subletting: 
4.1 Assignment: 

The contractor shall not assign the contract or any part thereof or any 
benefits or interest there in or there under without the prior written consent 
of the Employer. 

4.2 Subletting:  
The Contractor shall not sublet the whole of the works, except where 
otherwise provided by the contract. The contractor shall not sublet any part 
of the works without the prior written consent of the Employer’s Engineer 
(which shall not be unreasonably withheld) and such consent, if given shall 
not relieve the contractor of any liability or obligation under the contract 
and he shall be responsible for the acts, defaults and neglects of any 
subcontractor, his agents, servants or workmen as fully as if they were the 
acts, defaults or neglects of the contractor, his agents, servants or workmen, 
Provided always that the provision of labour on piece work basis shall not 
be deemed to be sub-letting or assignment of benefit or interest under this 
clause. 

5. Extent of contract: 
The contract comprises the manufacture, supply, construction, completion 
and maintenance of the works and excepting so far as the contract otherwise 
the provisions of all labour, materials, constructional plant, temporary or 
permanent nature required in and for such construction, completion and 
maintenance so far as the necessity for providing the same in specified in 
or reasonably to be inferred from the contract. 
The entire site over which the works are to be executed will be given 
possession immediately after the work order.  In such cases where it is 
possible to give possession in piece meal or in parts in a phased manner, 
the period of completion of work shall vary depending upon the date of 
handing over the site to the contractor. 

6 Contract documents: 
6.1 Language(s) and Law 
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The Language, in which the contract documents shall be drawn up, shall 
be in English. 
The Law of India shall apply to the contract and the contract shall be 
construed according to the said Law.  Any litigation arising out of this 
agreement shall only be adjudicated before the competent court of law 
within the jurisdiction of the Hon’ble High court of Madras. 

6.2 Priority of Contract Documents 
The several documents forming the contract are to be taken as mutually 
explanatory of one another, but in case of ambiguities or discrepancies the 
same shall be explained and adjusted by the Employer’s Engineer who shall 
thereupon issue to the contractor instructions thereon and in such event, 
unless otherwise provided in the contract, the priority of the documents 
forming the contract shall as follows: 
a) The Contract Agreement (if completed); 
b) The Letter of Acceptance – Work Order; 
c) The tender form with Appendices 
d) General Conditions 
e) General information and Particular specifications 
f) The Drawings 
g) The Priced Bill of Quantities. 

6.3 Documents mutually Explanatory:  
Except if and to the extent otherwise provided by the contract, the 
provisions of the General conditions and conditions of particular application 
shall prevail over those of any other document forming  
part of the contract.  Subject to the foregoing, the several documents 
forming part of the contract are to be taken as mutually explanatory of one 
another, but in case of ambiguities or discrepancies, the same shall be 
explained and adjusted by the Employer’s Engineer who shall thereupon 
issue to the contractor, instructions directing in what manner the work is 
to be carried out. 
If there are varying or conflicting provisions made in any one document 
forming part of the contract, the Employer’s Engineer shall be the deciding 
authority with regard to the intention of the document. 
Any error in description and quantity or rates in schedule or rates in 
schedule of works / items or bill of quantities or any omission there from 
shall not vitiate the contract or release the contractor from the execution of 
the whole or any part of the works comprised therein according to drawings 
and specifications or from any of the obligations under the contract. 

6.4 Custody of Drawings:  
The Drawings shall remain in the sole custody of the Employer’s Engineer 
but two copies of these shall be furnished to the Contractor free of cost.  The 
contractor shall provide and make at his own expense any further copies 
required by him.  At the completion of the contract the contractor, shall 
return to the Employer’s Engineer all drawings provided under the contract, 
if so desired by the Employer’s Engineer. 
The contractor shall give adequate notice in writing to the Employer’s 
Engineer or Nodal officer of any further drawing or specification that may 
be required for the execution of the works or otherwise under the contract. 
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In case alternative design submitted by the contractor is accepted by the 
Employer’s Engineer and works executed as per alternative   design, the 
original tracing and copies of drawings which may be with the Contractor, 
shall be handed over to the Employer’s Engineer on completion of the work 
and such tracings and drawings shall became the property of the Employer’s 
Engineer.  One copy of the Drawings furnished to the contractor or prepared 
by the Contractor and approved by the Employer’s Engineer in case of 
contractor’s alternative designs as aforesaid shall be kept by the Contractor 
at the site and the same shall at all the reasonable times be available for 
inspection and use by the Employer’s Engineer and the Nodal officer and by 
any person authorized by the Employer’s Engineer in writing. 
The Employer’s Engineer shall have full power and authority to supply to 
the contractor, from time to time during the progress of the works such 
further Drawings and instructions as shall be necessary for the purpose of 
the proper and adequate execution and maintenance of the works.  Such 
supplementary drawings, issued / approved during the currency of contract 
will also form part of the contract and the Contractor shall carry out and be 
bound by the same. 

6.5 One copy of Drawings to be kept on Site  
One copy of the drawings, provided to or supplied by the contractor as 
aforesaid, shall be kept by the contractor on the site and the same shall at 
all reasonable times be available for inspection and use by the Employer’s 
Engineer and by any other person authorized by the Employer’s Engineer 
in writing. 

6.6 Disruption of Progress 
The contractor shall give notice to the Employer’s Engineer whenever 
planning or execution of the works is likely to be delayed or disrupted unless 
any further drawing or instruction is issued by the Employer’s Engineer 
within a reasonable time.  The notice shall include details of the drawing or 
instruction required and of why and by when it is required and of any delay 
or disruption likely to be suffered if it is late. 

6.7 Delays and Cost of Delay of Drawings 
If, by reason of any failure or inability of the Employer’s Engineer to issue, 
within a time reasonable in all the circumstances, any drawing or 
instruction for which notice has been given by the contractor in accordance 
with Sub-Clause 6.6, the contractor suffers delay then the Employer’s 
Engineer shall, after due consultation with the contractor, determine any 
extension of time to which the contractor is entitled under Clause 30, and 
shall notify the contractor accordingly. 

6.8 Failure by contractor to submit Drawings 
If the failure or inability of the Employer’s Engineer to issue any drawings 
or instructions is caused in whole or in part by the failure of the contractor 
to submit drawings, specification of other documents, which he is required 
to submit under the contract, the Employer’s Engineer shall take such 
failure by the contractor into account when making his determination 
pursuant to Sub-Clause 6.7. 

6.9 Supplementary Drawings and Instructions  
The Employer’s Engineer shall have authority to issue to the contractor, 
from time to time, such supplementary drawings and instructions as shall 
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be necessary for the purpose of the proper and adequate execution and 
completion of the works and the remedying of any defects therein.  The 
contractor shall carryout and be bound by the same. 

6.10 Works Designed by Contractor 
Where the contract expressly provides that part of the Works shall be 
designed by the contractor, he shall submit to the Employer’s Engineer, for 
approval: 

a) such drawings, specifications, calculations and other information 
as shall be necessary to satisfy the Employer’s Engineer as to the 
suitability and adequacy of that design, and 

b) operation and maintenance manuals together with drawings of the works 
as completed, in sufficient detail to enable the Employer’s Engineer to 
operate, maintain and adjust the works incorporating that design.   

6.11 Responsibility Unaffected by Approval 
Approval by the Employer’s Engineer, in accordance with Sub-Clause 6.10, 
shall not relieve the contractor of any of his responsibilities under the 
contract. 
 

7.1 Work to be to the satisfaction of the Employer’s Engineer: 
The contractor shall with the due care and diligent, designs (to the extend 
provided for by the contract), execute, complete and maintain the works in 
strict accordance with the contract to the satisfaction of the Employer’s 
Engineer and shall comply with and adhere strictly to the Employer’s 
Engineer’s instructions and directions on any matter (whether mentioned 
in the contract or not) touching or concerning the works.  The contractor 
shall take instructions and directions only from the Employer’s Engineer 
and from the Nodal officer (subject to the limitations referred to in clause 3 
hereof). 

7.2 Work to be in accordance with Contract 
7.2.1 Unless it is legally impossible, the contractor shall execute and complete the 

works and remedy any defects therein in strict accordance with the contract 
to the satisfaction of the Employer’s Engineer.  The contractor shall comply 
with and adhere strictly to the Employer’s Engineer’s instructions on any 
matter, whether mentioned in the contract or not, touching or concerning 
the works. 

7.2.2 The contractor shall take instructions only from the Employer’s Engineer, 
or subject to the provisions of Clause - 3, from the Nodal officer. 

 
8. Contractor’s Superintendence: 

The contractor shall give or provide all necessary superintendence to the 
complete satisfaction of the Employer’s Engineer during the execution of the 
works, and as long thereafter as the Employer’s Engineer may consider 
necessary. The contractor or a competent and authorized agent or 
representative approved in Writing by the Employer’s Engineer (which 
approval may at any time be withdrawn) is to be constantly on the work and 
shall give his whole time to the superintendence of the same.  Such 
authorized agent or representative shall receive on behalf of the contractor, 
directions and instructions from the Employer’s Engineer or the Nodal 
officer (Subject to the limitations of Clause 3 hereof). 
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The contractor’s Agent and Senior site staff shall be capable of receiving and 
giving instructions, understanding specifications, drawings and other 
instructions and carrying out all their business in English language. 
Orders given to the contractor’s agent shall be considered to have the same 
force as if they had been given to the contractor himself. 
 

9.1 Contractor’s Labour:  
  The contractor shall employ labour in sufficient numbers either directly or 

through sub-contractors to maintain the required rate of progress and of 
quality to ensure workmanship of the degree specified in the contract and 
to the satisfaction of the Nodal officer.  The contractor shall not employ in 
connection with the works any person who has not completed fifteen-years 
of age.  The contractor shall obtain a valid license under the Central Labour 
(R&A) Act, 1970 and the Contract Labour (Regulation and Abolition) Central 
Rules, 1971 before the commencement of the work and continue to have a 
valid license until the completion of the work. Any failure to fulfil this 
requirement shall attract the penal provisions of the contract arising out of 
the resultant non-execution of the work. 

 The Contractor / Firm shall submit antecedent verification certificate for 
contract labourers & workers employed for the work and produce the same 
for verification of the Nodal officer. 

9.2 Housing for Labour 
 Save in so far as the Contract otherwise provides, the Contractor shall 

provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour, employed for the purposes of 
or in connection with the Contract, including all fencing, water supply (both 
for drinking and other purposes), electricity supply, sanitation, cook 
houses, fire prevention and fire-fighting equipment, furniture other 
requirements in connection with such accommodation or amenities at their 
cost outside the Port premise.  No labour camps shall be allowed inside the 
Port premises.   

            9.3  Entry of Labour in Port premises: 
9.3.1 Harbour Entry Permits for monthly and yearly in respect of 

Individual/Driver/Vehicle will be issued on RFID based Harbour Entry 
Permits (HEP) only and the HEPs will not be issued as per the old 
system(manual pass).  The contractor has to avail entry permits through 
online RFID based Harbour Entry Permits (HEP) by registering in the 
system.   

 
Admission into the Harbour is regulated by issue of passes  for the 
contractor and his staff. These passes shall be accompanied by identity 
cards valid for the entire period of contract.  

 
All the above entry passes and identity  cards will be issued free of cost to 
the contractor. The contractor is solely responsible for all the details 
incorporated in the passes and the identity cards and the Chennai Port 
Authority shall be indemnified against their misuse. 
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 The entry passes shall be produced at the time of entry and any other time 
when demanded by the CISF personnel or department officials. 

 
As per ISPS requirements all the Port users/Contractors should submit 
antecedent verification / police verification or Pass port copy of their 
employees / contract workers, since it is a pre-requisite for issuing all Port 
Entry Passes. 

9.4 Customs and security arrangements: 
The contractor shall comply with all the regulations imposed by the customs 
and Port Security Authorities in respect of the passage of plant, vehicles, 
materials and personal through customs barriers. 

9.5  Fair Wages:  
The contractor shall pay the labour engaged by him on the work  not less 
than fair wages which expression shall mean whether for the time of piece 
work, the labour rates of wages as fixed by the Central Public Works 
Department as fair wages of the state payable to the different categories of 
labourers of those as notified under the Minimum Wages Act for the district 
for corresponding employees of the Employer whichever may be higher. 
“Nodal officer will make necessary arrangements for witnessing the payment 
by the contractor to his labourers.  The contractor should arrange for that 
and get the certificate from the department as required in terms of the 
CPWD contract labour regulations”. 

9.6 Festival and Religious Customs:  
The contractor shall allow his labourers to avail the Government notified 
national and local festival holiday and also such closed holidays for the Port 
declared by the Employer and also have due regard to local religious and 
social customs in respect of labour employed by him. 

9.7  Wage Records:  
The contractor shall, maintain records of wages and other remuneration 
paid to his employees in such forms as may be convenient and to the 
requirement of the Engineer and Conciliation Officer, Central Ministry of 
Labour, Government of India or such other authorized persons appointed 
by the State Government.  The Contractor shall also exhibit the different 
notices as required under the Minimum Wages Act, 1949, Payment of Wages 
Act, 1936 and other Act / Rules and Regulation made there under from time 
to time. 

9.8  Returns of Labour:  
The contractor shall, if required by the Employer’s Engineer, deliver to the 
Nodal officer or at his office, a return in detail in such form and at such 
intervals as the Employer’s Engineer may prescribe showing the supervisory 
staff and the numbers of the various classes of labour from time to time 
employed by the contractor on the site and such information respecting 
constructional plant as the Nodal officer  may require. 

9.9 Removal of workmen:  
The contractor shall employ in and about the execution of the work only 
such persons as are careful, skilled and experienced in their  
several trades and calling to the approval of the Employer’s Engineer.  The 
Employer’s Engineer shall be at liberty to object to and to require the 
contractor to remove from the above works any person employed by the 
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contractor in or about the execution of the works who in the opinion of the 
Employer’s Engineer misconducts himself or is incompetent or is negligent 
in the proper performance of his duties and such persons shall not be again 
employed in the works without permission of the Employer’s Engineer. 

9.10 Contractor’s temporary structures:  
The contractor may at his own expenses and subject to the approval of the 
Engineer, construct temporary offices, stores, workshops in the area 
allotted to him and remove the same as per the order of the Engineer on 
completion of the contract.  No hire charges are payable for the area allotted 
during the contract period or such extended time as granted by the 
Engineer.  However, the hire charges for the land area utilized by the 
contractor after completion of the contract period or such extended time 
shall be recovered from the contractor at the rate fixed by the Board from 
time to time. 

9.11 Employment of the Government Retired persons:  
No Employer’s Engineer of gazetted rank or other class I & II officers 
employed in Engineering or administrative duties in an Engineering 
department of the Government of India / Port is allowed to work as a 
contractor for a period of 2 years of his retirement from Government / Port 
service without the previous permission of Government of India or by the 
Port as the case my be.  The contract is liable to be cancelled if either the 
contractor or any of his employee is found at any time to be such a person 
who had not obtained the permission of Government of India  / Port as the 
case may be as aforesaid before submission of the tender or engagement in 
the contractor’s service as the case may be. 
 

10. Setting out the works: 
The Nodal officer shall supply basic data such as dimensional drawings, 
levels and alignment for the work and other information necessary to enable 
the contractor to set out the work.  The benchmark and a base line of 
specified relationship with reference to  
the alignment of the works shall also be supplied by the Nodal officer in 
writing and the contractors shall provide all setting out apparatus required 
and setting out of the works. The contractor shall be fully responsible for 
the true and proper setting out of the works and for the correctness of the 
position levels, dimensions and alignment of all parts of the works and for 
the provision of all necessary instruments, appliances and labour in 
connection therewith.  If at any time during the progress of the works any 
error shall apply or arise in the position levels, dimensions or alignment of 
any part of the works, the contractor on being required to do so by the 
Employer’s Engineer shall at his own expense rectify such error to the 
satisfaction of the Employer’s Engineer unless such error is based on 
incorrect data supplied in writing by the Employer’s Engineer or by the 
Nodal officer, in which case the expenses of rectifying the same shall be 
borne by the Board.  The checking of any setting out and or of and line or 
level by the Nodal officer  shall not in any way relieve the contractor of his 
responsibility for the correctness thereof and the contractor shall carefully 
protect and preserve all benchmarks, site rails, pegs and other things used 
in setting out the works. 
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11. Watching and lighting: 

The contractor shall in connection with the works provide and maintain at 
his own cost all lights, guards, fencing and watching when and where 
necessary as required by the Employer’s Engineer or by any competent 
statutory or other authority for the protection of the works, materials, etc., 
or for the safety and convenience of the public or others. 
All lights provided by the contractor shall be placed or screened so as not to                      
interfere with any signal lights on the Employer’s Railway or with any 
navigational lights or with any traffic or signal lights of any local or other 
authority. 
 

12.1 Dismantled Materials: 
The contractor shall treat all materials obtained during dismantling of a 
structure excavation of the site for a work etc. as Board property and such 
materials shall be disposed of to the best advantage of  
Board according to the instructions writing issued by the Nodal officer. 

12.2 Contractor to keep site clean: 
During the execution of the works the Contractor shall keep the Site 
reasonably free from all unnecessary obstruction and shall store or dispose 
of any Contractor’s Equipment and surplus materials and clear away and 
remove from the Site any wreckage, rubbish or Temporary Works no longer 
required. 
 

13.1 Extraordinary Traffic: 
The contractor shall use every reasonable means to prevent any of the 
access road communicating with or on routes to the site from being 
damaged or injured by any traffic of the contractor or any of his sub-
contractors and in particular shall select routes, choose and use vehicles 
and also restrict and distribute loads so that any such extraordinary traffic 
as will inevitable access from the moving of plant and materials from and to 
the site shall be limited as far as reasonably and so that no unnecessary 
damage or injury may be occasioned to such approach. 
The contractor’s attention is drawn to the fact that the other contractors 
employed by the Employer will be working in the vicinity of the construction 
of structures.  Hence, the contractors shall allow other agencies for work if 
any and shall allow such agencies the use of scaffolding the similar 
conveniences which any building contractor might have put up and shall 
further give such agencies facilities to carry out their trades.  Works like 
punching the walls, floors and making them good, required during the 
electrification shall be done by the building contractors for which they may 
not be made any special payment by the Authority.  The contractor’s 
working arrangements should be in such a manner as to cause no 
hindrance to the other contractors working nearby or to the functions of the 
Harbour and to enable other contractors / department / other agencies to 
work contemporaneously on separate contracts. 

13.2 Interference with Traffic and adjoining properties: 
All operations necessary for the execution and completion of the Works and 
the remedying of any defects therein shall, so far as compliance with the 
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requirements of the Contract permits, be carried on so as not to interfere 
unnecessarily or improperly with: 
a) the convenience of the public, or 
b) the access to, use and occupation of public or private roads and 

footpaths to or of properties whether in the possession of the 
Employer or of any other person. 

The Contractor shall save harmless and indemnify the Employer in respect 
of all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of, or in relation to any such matters in so far as the 
Contractor is responsible there for. 
 

14.1 Opportunities for other Contractor  
The Contractor shall, in accordance with the requirements of the Employer’s 
Engineer, afford all reasonable opportunities for carrying out their work to: 
a) any other Contractors employed by the Employer’s Engineer and their 

workmen. 
b) the workmen of the Employer, and 
c) the workmen of any duly constituted authorities who may be 

employed in the execution on or near the Site of any work not included 
in the Contract or of any Contract which the Engineer may enter into 
in connection with or ancillary to the Works.  

14.2 Facilities for other Contractors 
If, however, pursuant to Sub-Clause - 14.1 the Contractor shall, on the 
written request of the Employer’s Engineer: 
a) permit the use, by any such, of Temporary works or Contractor’s 

Equipment on the Site, or 
b) provide any other service of whatsoever nature for any such, 
          the Employer’s Engineer shall determine an addition to the Contract 
Price. 
 

15. Supply of plant, materials and labour: 
15.1 Except where otherwise specified in the contract, the contractor shall at his 

own expenses supply and provide all the constructional plant, temporary 
works, materials both for temporary and permanent works under the 
contract, labour (including the supervision thereof) transport to or from site 
and in and about the works and other things of every kind required for the 
construction, completion and maintenance of the works. 

15.2 The contractor shall not hire out any item of plant or equipment brought by 
him, in connection with the execution of the work under the contract to any 
other party in connection with any work of the latter in the Port without the 
written permission of the Employer’s Engineer and such permission may or 
may not be granted by the Employer’s Engineer. 

15.3 The contractor shall at his own costs make due arrangements for the proper 
watch and safety of all materials and plant supplied to him by the Board / 
or brought by him for use on this work.  He shall not remove such 
constructional plant or materials from the site without the permission of the 
Employer’s Engineer. 
If any of the materials supplied or constructional plant hired out by the 
department are lost or damaged in any way due to negligence or 
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carelessness on the part of the contractor or his employees, the cost thereof 
determined by the Employer’s Engineer shall be recovered from the 
contractor from any moneys due to him or to become due to him. 
 
 

15.4 Avoidance of Damage to Roads 
The Contractor shall use every reasonable means to prevent any of the roads 
or bridges communicating with or on the routes to the Site from being 
damaged or injured by any traffic of the Contractor or any of his Sub-
Contractor and, in particular, shall select routes, choose and use vehicles 
and restrict and distribute loads so that any such extraordinary traffic as 
will inevitably arise from the  moving of materials, Plant, Contractor’s 
Equipment or Temporary works from and to the Site shall be limited, as far 
as reasonable possible, and so  
that no unnecessary damage or injury may be occasioned to such road and 
bridges. 

15.5 Transport of Contractor’s Equipment or Temporary Works 
Save in so far as the Contract otherwise provides, the Contractor shall be 
responsible for and shall pay the cost of strengthening any bridges or 
altering or improving any road communicating with or on the routes to the 
Site to facilitate the movement of Contractor’s equipment or Temporary 
Works and the Contractor shall indemnify and keep indemnified the 
Employer against all claims for damage to any such road or bridge caused 
by such movement, including such claims as may be made directly against 
the Employer and shall negotiate and pay all claims arising solely out of 
such damage. 

15.6 Transport of Materials or Plant 
If, notwithstanding Sub-Clause - 15.4, any damage occurs to any bridge or 
road communicating with or on the routes to the Site arising from the 
transport of materials or Plant, the Contractor shall notify the Employer’s 
Engineer, as soon as he becomes aware of such damage or as soon as 
receives any claim from the authority entitled to make such claim.  Where 
under any Law or Regulation the haulier of such materials or Plant is 
required to indemnify the road authority against damage, the Employer 
shall not be liable for any costs, charges or expenses in respect thereof or 
in relation thereto. 
 

16. Clearance of site on completion: 
Upon completion of works, the contractor shall clear away and remove from 
the site all the constructional plant, temporary works remaining thereon, 
any unused materials provided by the contractor, and surplus materials 
and rubbish of every kind and leave the site and works clean and in a 
workman-like condition to the satisfaction of the Nodal officer. 
If the contractor fails to remove any such constructional plant, temporary 
works or unused materials within such reasonable  time after completion of 
works as may be allowed by the Employer’s Engineer, then the Employer 
may sell the same and shall after  
deduction from the proceeds, cost, charges and expenses of and in 
connection with such sale, pay the balance if any, to the contractor. 
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The Employer shall not at any time be liable for the loss or injury to any of 
the said constructional plant, temporary works or materials. 
 

17. Bribes, Commission and Corrupt Gifts: 
Any bribe, commission, gift or advantage given, promised or offered by or 
on behalf of the contractor or his partner, agent or servant or any one of his 
or their behalf to any officer, servant, representative or agent of the 
Employer’s Engineer or to any person on his behalf in relation to the 
obtaining or to the execution of this or any other contract with the Employer 
shall in addition to any criminal liability which he may incur subject the 
contractor to the cancellation of this and all other contracts with Employer 
and also to the payment of any loss or amounts resulting from any such 
cancellation.  Further, the employer shall be entitled to deduct the amounts 
so payable from any money otherwise due to the contractor during this or 
any other contract.  Any question or dispute as to the commission of any 
offence under the present clause shall be settled by the Employer’s 
Engineer, in such manner and on such evidence or information as he shall 
think fit and consider sufficient and his decision shall be final and binding 
on the contractor. 
The tender involves an obligation of secrecy and the commission by the 
contractor, his agents, servants of sub-contractors or their agents or 
servants of any offence under the Indian Official Secrets Act, 1923, or any 
statutory modification or re-enactment thereof will apart from any criminal 
liability constitute a breach of the contract. 
 

18. Use of explosives: 
Except as may be provided in the specification or approved by the 
Employer’s Engineer, the contractor shall not use explosives.  The 
contractor shall only permit handling and use of explosives to be carried by 
men fully qualified and experienced in the storage, handling and issues of 
the types of explosives to be used.  He shall comply with the provisions of 
Indian Explosives Act. 
 

19. Levels: 
The contractor shall provide all assistance, instruments, labour and 
materials as are normally required for taking levels for the work.  The 
contractor shall provide at his own expense experienced attendants for the 
Employer’s Engineer or his representative to assist him in taking levels and 
checking of alignments. 
 

20. Inflammable stores: 
The contractor shall comply with all Central and Local regulations in respect 
of storage of all inflammable stores or other materials safe involving risk to 
third parties and shall take all special precautions required in the transport 
and use of such materials.  The contractors shall submit to the Employer’s 
Engineer for approval, all drawings and documents required for the 
construction of storage sheds to the proper requirements. 
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21. Nuisance, disorderly conduct etc.: 
The contractor shall at all times take all reasonable precautions or prevent 
any unlawful, riotous or disorderly conduct by or amongst his employees 
and for the preservation of peace and protection of persons and property in 
the neighbourhood of the works against the same. 
 
 

22. Accidents - Reporting of: 
The contractor shall within 24 hours of the occurrence of any accident at or 
about the site or in connection with the execution of the work, report such 
accident to the Nodal officer.  The contractor shall also report such accidents 
to the competent authorities to whom such report is required by laws. 
 

23. Materials brought to site: 
Materials required for the works, whether brought by the Contractor or 
supplied by the Employer shall be stored by the contractor only at a place 
approved by the Employer’s Engineer.  The storage and safe custody of 
materials shall be the responsibility of the contractor. All materials brought 
to the site shall become and remain the property of the  Employer and shall 
not be removed off the site without the prior written approval of the 
Employer’s Engineer.  But whenever the  works are finally completed and 
advance, if any, in respect of any  such materials is fully recovered, the 
contractor shall at his own expense  
forthwith remove from the site all surplus materials originally supplied by 
him and upon such removal, the same shall revert to and become the 
property of the contractor. 
 

24.1 Cost of the Tests:  
The cost of making any test shall be borne by the contractor if such test is 
clearly intended or provided for in the specifications or Bill of Quantities 
and in the cases only of a test under load or of a test to ascertain whether 
the design of any finished or partially finished work is appropriate for the 
purpose which was intended to fulfill is particularized in the specification 
or bill of quantities in sufficient detail to enable the contractor to price or 
allow for the same in his tender.  In case specification for a particular item 
is not in the tender document, relevant I.S. specification and in their 
absence, other international standards will apply. 

24.2 Cost of Tests not provided for:  
If any test is ordered by the Employer’s Engineer which is either not so 
intended by or provided for or (in the cases above mentioned) is not 
particularized or though so intended or provided for is ordered by the 
Employer’s Engineer to be carried out by an Independent person at any 
place other than the site or the place of manufacture or fabrication of the 
materials tested, then the cost of such test shall be borne by the contractor, 
if the test shows the workmanship or materials not to be in accordance with 
the provisions of the contract or the Employer’s Engineer’s instructions but 
otherwise by the Employer. 
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25. Access to site:  
The Employer’s Engineer and any person authorised by him shall at all 
times have access to the works and to the site and to all workshops and 
places where work is being prepared or when materials, manufactured 
articles, or machinery are being obtained for the works and the Contractor 
shall afford every facility for every assistance in or in obtaining the right to 
such access. 
 

26. Inspection register:  
An inspection register is required to be maintained at the site of work, duly 
issued by the Nodal officer and docketed by from the Nodal officer  office.  
Which must be produced whenever called upon to do so by the Engineer or 
his representative during their inspection of the work. It will be the 
responsibility of the Nodal officer or his nominee to ensure that the 
observations of the inspection officers for each and every visit are available 
in the inspection register either through recorded notes or through pasting 
the inspection notes. The Nodal officer or his nominee shall carry over such 
observation and defects, on which action is to be taken by the contractor, 
to the site order book with cross-reference in the inspection register. The 
observations recorded in the inspection register by Employer’s Engineer or 
Nodal officer is reviewed during subsequent inspections to ensure their 
compliance. 
 

27.1 Removal of improper works & material:  
The Employer’s Engineer shall during the progress of the works have power 
to order in writing from time to time the following: 
i. The removal from the site within such time or times as may be 

specified in the order of any materials, which in the opinion of the 
Employer’s Engineer are not in accordance with the contract. 

ii. The substitution of materials not in accordance with the contract by 
proper and suitable materials and 

iii. The removal and proper re-execution (notwithstanding any previous 
test thereof or interim payment thereof) of any work, which is respect 
of materials or workman ship, is not in the opinion of the Employer’s 
Engineer in accordance with the contract. 

27.2 Default of the contractor in compliance:  
In case of the default on the part of the contractor in carrying out such 
order, the employer shall be entitled to employ and pay other persons to 
carry out the same and all expenses consequent thereon or incidental 
thereto shall be borne by the contractor and recoverable from him by the 
Employer from any moneys due or which may become due to the contractor. 
 

28. In the event of unsatisfactory progress:  
The progress of the work at each stage shall be subject to the approval of 
the Employer’s Engineer, whose decision as to the rate of progress at each 
stage shall be final and binding on the contractor.  In case of delay in the 
progress of work, the Employer’s Engineer shall issue to the contractor, a 
memo in writing pointing out the delay in the progress and calling upon the 
contractor to explain the causes for the delay within 3 days of the receipt of 
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the memo.  If the Employer’s Engineer is not satisfied with the explanation 
offered, the Employer’s Engineer may take further action against the 
contractor including withholding payment of pending bills in whole or in 
part and also reserves to himself the right to cancel the contract for 
unsatisfactory progress in the work at any stage. 
In the event of the contract being terminated at any stage due to 
unsatisfactory progress of work, as per clause aforementioned, the 
Employer’s Engineer shall have right to execute the portion of works left 
incomplete using the Board’s labour or any other agency.  The contractor 
will be liable to make good any loss incurred by the Board on this account.  
Such amounts will be recovered from any moneys due to or to become due 
to the contractor. 
 

29. Suspension of work:  
The contractor shall on the written order of the Employer’s Engineer 
suspend the progress of the work or any part thereof for such time or times 
and in such manner as the Employer’s Engineer may consider necessary 
and shall during such suspension properly protect and secure the work so 
far as is necessary in the opinion of the Employer’s Engineer. The extra cost 
including all running wages to be paid on the site, salaries, depreciation and 
maintenance of plant on site at cost and general over head cost of the 
contract incurred by the contractor in giving effect to the Employer’s 
Engineer’s instructions under this clause shall be borne and paid by the 
employer unless such suspension is: 
i. otherwise provided for in the contract  

or 
ii. necessary for the proper execution of the work or by reason or weather 

conditions affecting the safety or quality of the work or by some 
default on the part of the contractor 
or 

iii. necessary for the safety of the works or any part thereof 
Provided that the contractor shall not be entitled to recover any such extra 
cost unless he gives notice in writing of his intention to claim to the 
Employer’s Engineer within 28 days of the Employer’s Engineer’s order.  The 
Employer’s Engineer shall settle and determine such extra payment to be 
made to the contractor in respect of such claim as shall in the opinion of 
the Employer’s Engineer be fair and reasonable. 
 

30. Extension of time: 
30.1 The contractor shall commence the works on site within the period named 

in the tender after the receipt by him of on order in writing to this effect 
from the Employer’s Engineer and shall proceed with the same with due 
expedition and without delay except as may be expressly sanctioned or 
ordered by the Employer’s Engineer or be wholly beyond the control of the 
contractor. 

30.2 The contractor shall maintain the rate of progress required as per schedule.  
If the progress of work is held up owing to circumstances, which in the 
opinion of the Employer’s Engineer are beyond the control of the contractor, 
such as war, stormy weather and for other reasonable causes in the opinion 
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of the Employer’s Engineer, the Employer’s Engineer may at his discretion 
grant to the Contractor such extension of time as he considers reasonable 
for the completion of the work.  In such circumstances, the contractor shall 
apply for extension of time within fifteen days of the hindrance on account 
of which he desires such extension as a foresaid.   

30.3 The execution of the work during the extended period also, shall be only 
under the conditions and at the rate specified in the contract. 

30.4 The grant of such extension of time will not bestow on them any right to 
claim compensation or extra payment at a future date whatsoever.  
 No claim shall be made by the Contractor on the grounds of executing the 
work beyond the completion period stipulated in the contract. 
 

31. Way leaves etc.,  
The contractor shall bear all expenses and charges for special or temporary 
way leaves required by him in connection with access to the site.  The 
contractor shall also provide at his own cost any additional accommodation 
outside the site required by him for purpose of the works. 
 

32. Work during Night or on Sundays and authorised Holidays: 
Subject to any provisions to the contrary contained in the contract, none of 
the permanent works shall be carried out during night or authorised 
holidays without prior permission in writing of the Nodal officer.  Except 
when the work is unavoidable or absolutely necessary for the safety of life, 
property or works in which case the contractor shall immediately advise the 
Nodal officer accordingly.  
 

33.1 Execution of works of Repair etc.:  
To the extent that the works shall at or as soon as practicable after the 
expiration of the period of maintenance to be delivered up to the Employer 
in as good and perfect a condition (normal, wear & tear excepted) to the 
satisfaction of the Employer’s Engineer as that in which they were at the 
commencement of the period of maintenance, the contractor shall execute 
all such work of other repair, amendment, reconstruction, rectification and 
making good of defects, imperfections, shrinkages or other faults as may be 
required of the contractor in writing by the Employer’s Engineer during the 
period of maintenance or within fourteen days after its expiration as a result 
of an inspection made by or on behalf of the Employer’s Engineer prior to 
its expiration. 

33.2 Cost of execution of works, Repair etc.:  
All such work shall be carried out by contractor at his own expense if the 
necessity thereof shall in the opinion of the Employer’s Engineer be due to 
the use of materials or workmanship not in accordance with the contract or 
to neglect or failure on the part of the contractor  to comply with any 
obligation expressed or implied on the contractor’s  
part under the contract.  If in the opinion of the Employer’s Engineer such 
necessity shall be due to any other cause, the value of such work shall be 
ascertained and paid for as if it were additional work. 
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33.3 Remedy on contractor’s failure to carry out work required:  
If the contractor shall fail to do any such work as aforesaid required by the 
Employer’s Engineer, the Employer shall be entitled to carry out such work 
by his own workmen or by any other contractor.  If such work is a work 
which the contractor should have carried out at the contractor’s own costs 
the Employer shall be entitled to recover from the contractor the cost 
thereon and may deduct the same from any moneys due or that may become 
due to the contractor. 

34.    Compensation for delay:  
If the contractor fails to complete the work in all respects within the time 
specified or within the extended time that may be allowed by the Employer’s 
Engineer as per clause 30, the contractor shall pay or allow to the Board a 
sum of contract as liquidated and ascertained damages and not by way of 
penalty, for every day/week or part thereof beyond the said period or 
extended period as the case may be during which the work shall remain 
unfinished.  Such damages will be deducted from any Amount payable to 
or to be payable to the contractor including encashment of Bank Guarantee 
or any Securities/ Guarantees, if any available with the Port Authority. The 
maximum Amount of Liquidated Damages will be worked out based on the 
Total Contract value inclusive of all Taxes and Duties thereon. 

 In case of part / portions of the contract work/ Supply order completed and 
taken possession by the Authority and the Authority operates/ can be made 
for operation of the part portion/ supply order, the calculation of Liquidated 
damages will be restricted to the uncompleted/ undelivered value of the 
work/ supply order subject to the amount of the maximum percentage 
prescribed for the Liquidated Damages/ Late Delivery charges of the total 
value of the contract/supply. 

 The Liquidated Damages/ Late Delivery charges will be worked out as 
follows; 

 i).The Liquidated Damages/ Late Delivery charges whose period of 
contract / delivery is less than four weeks, Liquidated Damages/ 
Late Delivery charges will be 1% per day on the contract value 
subject to maximum of 10% of the contract value. 

 ii). The Liquidated Damages/ Late Delivery charges whose period 
of contract / delivery is above four weeks, Liquidated Damages/ Late 
Delivery charges will be ½% (half percent) per week ( a week is 
defined as 7 days inclusive of holidays) or part thereof of the total 
value of the contract subject to a maximum of 5% of the total value 
of contract. 

 The payment of such damages does not relieve the contractor of his 
obligations to complete the works or from any other of his obligations 
or liabilities under this contract. 

 
34.1  Condition – A – occurrence of non-conformance of the parameters. 
 

During trial run and commissioning, no penalties will be applied and 
Contractor will rectify the plant to ensure successful commissioning. 
However, during Maintenance contract period of two (2) years from 
Commencement date , Chennai Port Authority will impose following 
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penalties/liquidated damages for not maintaining the guaranteed 
parameters, as described below: 
 

 
Event Triggering the 

recovery 
of Liquidity Damages 

Liquidated 
Damages 

 

Frequency 

Non-conformance with 
MAC for TSS 
Standard ( 100 mg/l) 
 

Rs. 2000/-  For every event of non-
conformance of the 
parameters 

pH  ( 6.5- 9.0)                         
 
 
 
 
 

Rs. 2000/-  For every event of non-
conformance of the 
parameters 

Oil & Grease                            
10 mg/l 
 

Rs. 2000/-  For every event of non-
conformance of the 
parameters 

BOD                                     
30 mg/l 
 

Rs. 2000/-  For every event of non-
conformance of the 
parameters 

COD                                     
250 mg/l 
 

Rs. 2000/-  For every event of non-
conformance of the 
parameters 

 
 
34.2  Condition-B: Breakdown of Equipment: 
 

In case of breakdown of equipment  of ETP  for more than the 
stipulated time period as below, on discretion of Engineer-in-Charge, the 
Contractor shall be penalized and the same will be recovered from the 
contractor during the bill payment as mentioned below: 
 

Equipment/ Systems 
Breakdown 

 

Break down  
Period 

 

Penalty Imposed for 
delayed period in days. 

Critical Equipments 
(Critical equipment shall 
mean those equipment’s 
/systems which are 
essential to ensure the 
plants performance and 
it shall include collection 
tank, Raw effluent 
transfer Pump, Settling 
tank with conical option- 
MS with agitator, Clear 

Permitted up to 3 days 3% of the Maintenance  
cost of a month per day 
for delayed period.  
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water tank (PP tank), 
Filter Feed Pump, 
Pressure Sand filter, 
Activated carbon filter, 
UV sterilisation and 
discharging facilities , 
etc.,. 

Semi critical 
equipment - screens, 
grit removal systems, 
primary 
clarifiers, bio reactors 
(aeration system), 
secondary clarifiers, 
sludge remover, etc., 

Permitted to 7 days 2% of the maintenance 
cost of a month per day 
for delayed period. 

Non-critical equipment. 
Accessories such as 
lightings, instruments, 
etc 

Permitted to 10 days 1% of the Maintenance 
cost of a month per day 
for delayed period. 

 
 
35. Remedy on contractor’s failure to carry out the work required 

The progress of the work at each stage will be subject to the approval of the 
Employer’s Engineer whose decision as to the rate of progress at each stage 
shall be final and binding on the contractor.  The Employer’s Engineer 
reserves to himself the right to cancel the contract for unsatisfactory 
progress in the work at any stage. 
In such an event the Employer’s Engineer also has the right to execute the 
portion of works left incomplete using the Ports own labour or with any 
other agency and the contractor will be liable to make good an loss incurred 
by the Port on this account.  Such amounts will be recovered from any 
moneys due to or to become due to the contractor. 
 

36. Employment of Technical Staff:  
36.1 The contractor shall employ following technical staff during the execution 

of this work: - 
 i) One Graduate Engineer with two years’ experience or one  Diploma 
Engineer with five years’ experience will act as principal Technical 
Representative (Project Planning/site/billing Engineer). 

36.2 The technical staff should be available at site, at all times during the course 
of execution of work. He will take instructions from the Nodal officer as and 
when required by him. 

36.3   In case the contractor fails to employ the technical staff as aforesaid he 
shall be liable to pay to the Board a reasonable amount not exceeding the 
sum of Rs.15000/- (Rupees Fifteen thousand only) per month for Principal 
Technical Representative (Project Planning/site/billing Engineer). 

36.4 The decision of the Nodal officer as to the period for which the required 
technical staff was not employed by the contractor and as to the 
reasonableness of the amount to be deducted on this account shall be final 
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and binding on the contractor as to the amount and the contractor’s liability 
to pay the amount. 

 
37. Change in constitution:  

Where the contractor is a partnership firm, prior approval in writing of the 
Nodal officer shall be obtained before any change is made in the constitution 
of firm.  Where the contractor is an individual or a Hindu undivided family 
business concern, such approval as aforesaid shall likewise be obtained 
before the contractor enters into any partnership agreement where under 
the partnership, the firm would have the right to carry out the work hereby 
undertaken by the contractor. 
 

38. Termination of contract in the event of death, insanity etc.:  
In the event of death insanity or insolvency of the contractor or in the case 
of contractor being a partnership on dissolution of the firm of the contractor 
or in case of the contractor being a company governed by the Companies 
Act, 1956, the winding up of the company, the contract shall be terminated 
on the happening of the event above said and all acceptable work shall be 
measured and paid for to the person or person legally entitled to receive 
payment for the work done and on his or their executing a bond 
indemnifying the Board against any claims that may be made in respect of 
payments made by Board by persons claiming from the contractor or others 
in respect of work done by the contractor prior to the termination of the 
contract. 
 

39. i)    If in the opinion of Engineer the contractor  
a. has abandoned the contract (or ) 
b. without reasonable excuse has failed to commence the works or 

proceed with the works with due diligence or has suspended the  
progress of work for 20 days after receiving from the Employer’s 
Engineer written notice to proceed (or) 

c. has failed to remove materials from the site or to pull down and 
replace work for 28 days after receiving from the Engineer written 
notice that the said materials or work has been condemned and 
rejected by the Employer’s Engineer under these conditions. 

d. is not executing the works in accordance with the contract or 
persistently or flagrantly neglecting to carry out his obligations under 
the contract (or) 

e. has to the detriment of good workmanship or in defiance of the 
Employer’s Engineer’s instructions to the contrary sublet any part of 
the contract.  Then, the Board may after giving 14 days’ notice in 
writing to the Contractor enter upon the site and the works and expel 
the contractor there from without thereby avoiding the contract of 
releasing the contractor from any of his obligations or liabilities under 
the contract or effecting the rights and powers conferred on the Board 
or the Employer’s Engineer by the contract and may himself complete 
the works or may employ any other contractor to complete the works 
and the Board or other contractor may use for such completion so 
much of the constructional plant, temporary works or may employ 
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any other contractor  to complete the work and materials which have 
been deemed to be reserved exclusively for the construction and 
completion of the works under the provisions of the contract as he or 
they may think proper and the Board may at any time sell any of the  
said constructional plant, temporary works and unused materials 
and apply the proceeds of sale in or towards the satisfaction of any 
sums due or which may become due to the Board from the contractor 
under the contract. 

ii) The Employer’s Engineer shall as soon as may be practicable after 
any such entry and expulsion by the Board fix and determine exparte 
or by or after reference to the parties or after  

 
such investigations or enquiries as he may think fit to make or institute and 
shall certify the amount (if any) had at the time of such en try and expulsion 
been reasonable earned by or would reasonably accrue to the contractor in 
respect of work then actually done by him under the contract and what was 
the value of any of the said unused or partially used materials any 
constructional plant and any temporary works. 
iii) If the Board shall enter and expel the contractor under this clause, 

they shall not be liable to pay to the contractor any money on account 
of the contract until the expiration of the period of maintenance and 
thereafter until the costs of completion and maintenance damages for 
delay, in completion (if any) and all other expenses incurred by the 
Board have been ascertained and amount there for certified by the 
Employer’s Engineer. The contractor shall then be entitled to receive 
only such sum or sums (if any) as the Employer’s Engineer may certify 
would have been due to him upon the completion by him after 
deducting the said amount.  But, if such amount shall exceed the 
sum, which would have been payable to the contractor on due 
completion by him then the contractor shall upon demand pay to the 
Board the amount of such excess and it shall be deemed a debt due 
by the contractor to the Board and shall be recoverable accordingly. 
 

40. Alterations in specifications and designs, Additions and Omissions:  
40.1. The Employer’s Engineer shall have the power to make any alterations in, 

omissions from, additions to or substitutions for the original specification, 
drawings, designs and instructions that may  appear to him to be necessary 
during the progress of the work and the contractor shall carry out the work 
in accordance with any instruction which may be given to him in writing 
signed by the Employer’s Engineer and such alteration, omissions, 
additions or substitutions shall not invalidate the contract and any altered, 
additional or substituted work which the contractor may be directed to do 
in the manner above specified as part of the work shall be carried out by 
the contractor on the same conditions in all respects on which he agreed to 
do the main work.  The time for the completion of the work shall be extended 
in the proportion that the altered, additional or substituted work bears to 
the original contract work and the certificate of the Employer’s Engineer 
shall be conclusive as to such proportion.  The rates for such additional, 



102 

CONTRACTOR                                                                                               CHIEF ENGINEER 

altered or substituted work under this clause shall be worked out in 
accordance with the following provisions in their respective order: 
i. If the rates for the additional, altered or substituted work are specified 

in the contract for the work, the contractor is bound to carry out the 
additional, altered or substituted work at the same rates as are 
specified in the contract for the work. 

ii. If the rates for the additional altered or substituted work are not 
specifically provided in the contract for the work, the rates will be 
derived from the rates for a similar class of work as are specified in 
the contract for the work. 

iii. If the altered, additional or substituted work includes any work for   
which no rate is specified in the contract for the work and which 
cannot be derived from the similar class of work in the contract, then 
such work shall, be carried out at the rates determined by the     
department taking into account the Port’s own schedule of rates as 
followed to arrive the estimated value of work put to Tender was 
worked out, with minus /plus percentage quoted by the bidder. 

iv.  If the rates for altered, additional or substituted work cannot be 
determined in the manner specified in the sub-clauses 40.1(i) to 
40.1(iii) above, then the rates / for such work shall be worked out on 
the basis of the Schedule of rates of the Port specified above, minus/ 
plus the percentage quoted by the bidder provided always that if the 
rate for a particular part or parts of the item is not in the Schedule of 
Rates, the rate for such part or parts will be determined by the Nodal 
officer on the basis of the prevailing market rates when the work was 
done. 

v. If the rates for the altered, additional of substituted work cannot be 
determined in the manner specified in the sub-clause 40.1(i) to 
40.1(iv) above, then the contractor shall within 7 days of the date of 
receipt of order to carry out the work, inform the Employer’s Engineer 
of the rate which is his intention to charge for such class of work, 
supported by the analysis of the rate or rates claimed and the 
Employer’s Engineer shall determine the rate or rates, on the basis of 
the prevailing market rates and pay the contractor accordingly.  
However, the Employer’s Engineer by notice in writing, will be at 
liberty to cancel his order to carry out such class of work and arrange 
to carry it out in such manner as he may consider advisable, but 
under no circumstances, the contractor shall suspend the work on 
the plea of non-settlement of rates of items falling under the clause.  
In the event of any disagreement, the Employer’s Engineer shall fix 
such rate or price as shall in his opinion be reasonable and proper 
having regard to the circumstances and such decision of the 
Employer’s Engineer shall be final. 

40.2 Except in case of items related to foundations, provisions contained in sub-
clause 40.1(i) to 40.1(v) above shall not apply to contract or substituted 
items as individually exceed the percentage set out in the tender document 
(referred to herein below as “Deviation limit” subject to the following 
restrictions: 
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i. The deviation limit referred to above be the net effect (algebraically 
sum) of all additions and deductions ordered. 

ii. In no case shall the additions/deductions (arithmetical sum) exceed 
twice the deviation limit. 

iii. The deviations ordered on items of any individual trade included in 
the contract shall not exceed +/- 50% of the value of the trade in the 
contract as a whole or half the deviation limit whichever is less. 

iv. The value of additions of items of any individual trade not already 
included in the contract shall not exceed 10% of the deviation limit. 

Note: Individual trade means the trade section to which scheduled of 
quantities annexed to the agreement has been divided or, in the absence of 
any such division the individual section of the schedule of rates specified 
above, such as, excavation and earthwork, concrete, wood work and joinery, 
etc. 

 
 
40.3  Deleted.  

 
41. Action where no specification of work is available: 

In the case of any class of work for which there is no specification, such 
work shall be carried out in accordance with the relevant Indian Standards 
and in the absence of Indian Standards, any equivalent international 
standards and in the event of there being no standard specifications then 
in such case, the work shall be carried out in all respects in accordance 
with the instructions and requirements of the Nodal officer. 
 

42. No compensation for alteration in or restriction of work to be carried 
out: 
If at any time after the commencement of work, the Employer’s Engineer 
shall for any reason whatsoever not require the whole work as specified in 
the tender to be carried out, the Employer’s Engineer shall give notice in 
writing of the fact to the contractor who shall have no claim to any payment 
of compensation whatsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full, but which he did 
not derive in consequence of the full amount of the work not having been 
carried out; neither shall he have any claim for compensation by reason of 
any alterations having been made in the original specifications, drawings, 
designs and instructions, which shall involve any curtailment of the work 
as originally contemplated; 
Provided that the contractor shall be paid the charges on the cartage only 
of materials actually and bona fide brought to the site of the work by the 
contractor and rendered surplus as a result of the abandonment or 
curtailment of the work or any portion thereof and then taken back by the 
contractor provided however, that the Employer’s Engineer shall have in all 
such situations, the option of taking over all or any such materials at their 
purchase price or at local current rates whichever may be less.  In the case 
of such stores having been issued from the department stores, supervision 
charges and storage charges shall be refunded in addition to the issue rates 
of materials. 
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43.  Payment Certificates 
 The Contractor shall submit to the Nodal Officer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 
amount certified previously. 

  The Nodal Officer or his nominee shall check the Contractor's monthly 
statement within 14 days and certify the net amount to be paid to the 
Contractor.  The net amount payable means gross amount less all statutory 
levies ,  Income Tax, and  any other amount due to the Authority. 

 The value of work executed shall be determined by the Nodal Officer or his 
nominee. 

  The value of work executed shall comprise the value of the quantities of the 
items in the Bill of Quantities completed. 

           The value of work executed shall include the valuation of Variations.  
   The Nodal Officer or his nominee may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

43.1  Method of Measurement:  
43.1.1 Except where any general or detailed description of the work in bills of 

quantities or schedule of works / items / quantities expressly shows to the 
contrary, the Bill of quantities or schedule of works / items / quantities 
shall be deemed to have been prepared and measurements shall be taken 
in accordance with the procedure set forth in the schedule of rates / 
specification notwithstanding any provision in the relevant standard 
method of measurement or any general or local custom.  In the case of items 
which are not covered by the schedule of Rates / specifications, 
measurements shall be taken in accordance with the relevant standard 
method of measurements issued by the Bureau of Indian Standards. 

43.2 Records & measurements:  
 The Engineer-in-charge shall except as otherwise stated ascertain and 
determine by measurement the value in accordance with the contract of 
work done in accordance therewith. 

43.2.1 Deleted. 
43.2.2 Deleted. 
43.2.3 Deleted. 
43.3 Production of vouchers:  

The contractor shall when required by the Engineer-in-charge produce all 
quotations, invoices, vouchers and accounts or receipts in connection with 
expenditure in respect of provisional or prime cost items.  He shall produce 
vouchers etc. if required to prove to the Engineer-in-charge that materials 
supplied by him are in conformity with the specifications laid down in the 
contract. 

 
44.    Certificate and payments:  
44.1  Payments:  
Payment for Construction of ETP and Colour coated GI sheet Shed:  

Construction Payment will be paid by the Employer/ChPA to the Contractor in the 
following 2 equal instalments. 
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A.  1st instalment of 50% of the rate / amount of relevant item No.1 of BoQ  shall 
be released on a pro rata basis after supply of ETP equipment, accessories, 
Materials for Colour coated GI sheet shed, etc.,materials/equipment at site. 

B.  2nd instalment of balance 50% of the rate / amount of relevant item No.1 of 
BoQ  shall be released on completion of installation of ETP facility and 
completion of GI sheet shed, etc.,      

C.  Payment for Maintenance contract period for ETP facility will be paid on  
completion of every three months/quarterly on pro-rata basis/ proportionately 
on the quoted rates under Item No.2 of BoQ. 

44.2 75 % of the net amount of interim or running bill shall be paid by the 
employer within ten days from the date of submission of interim or running 
bill certificate and the balance within thirty days from the date of 
submission of interim certificate or running bill. 

44.3 The date on which a ECS is made to the contractor by the Employer will be 
considered as the date of payment for all purposes.  Delay in making such 
payments by the Employer due to exceptional circumstances shall not 
nullify or vitiate in any way or other, the conditions of the contract and the 
contractor shall have no claim on this account. 

44.4 The Engineer may by any certificate make any correction or modification in 
any previous certificate, which shall have been issued by him and shall have 
the power to withhold any certificate if the work or any part thereof is not 
being carried out to his satisfaction. 

44.5 Final Statement 
Not later than 60 days after the issue of the ‘Taking Over Certificate’ 
pursuant to Clause – 26 of Section II, the Contractor shall submit to the 
Employer’s Engineer for consideration a draft final statement with 
supporting documents showing in detail, in the form approved by the 
Employer’s Engineer. 
a) the value of all Work done in accordance with the Contract and 
b) any further sums which the Contractor considers to be due to him 

under the Contract. 
If the Employer’s Engineer disagrees with or cannot verify any part of the 
draft final statement, Contractor shall submit such further information as 
the Employer’s Engineer may reasonably require and shall make such 
changes in the draft as may be agreed between them.  The Contractor shall 
then prepare and submit to the Employer’s Engineer the final statement as 
agreed (for the purposes of these conditions referred to as the “Final 
Statement”) 

44.6 Discharge 
Upon submission of the Final Statement, the Contractor shall give to the 
Employer’s Engineer, a written discharge confirming that the total of the 
Final Statement represents full and final settlement of all monies due to the 
Contractor arising out of or in respect of the Contract.  Provided that such 
discharge shall become effective only after payment due under the Final 
Certificate issued pursuant to Sub-Clause – 44.7, has been made and the 
performance security referred to in Sub-Clause - 22 of Section I, if any has 
been returned to the Contractor. 
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44.7  Within 30 days after receipt of the Final Statement, and the written 
discharge, the Employer’s Engineer shall issue to the Contractor a Final 
Certificate stating: 
a) the amount which, in the opinion of the Employer’s Engineer, is 

finally due under the Contract, and 
b) after giving credit to the Employer for all amounts previously paid by 

the Employer and for all sums to which the Employer is entitled under 
the Contract, other than Clause – 34, the balance, if any, due from 
the Employer to the Contractor or from the Contractor to the 
Employer as the case may be. 

 
45. Time limit for payment of final bill:  

The contractor’s final bill shall be passed for payment within three months 
after the issue of Taking over certificate by the Employer’s Engineer provided 
the contractor has fully complied with the requirements under the contract.  
If the amount payable under any running bill is not sufficient to cover 
deductions to be made under the contract, the balance outstanding shall be 
paid by the contractor in cash within fifteen working days from the date of 
receipt of the written notice issued in this regard by the Employer’s 
Engineer.  After the payment of the amount of the final bill payable as 
aforesaid has been made, the contractor may, if he so desires, reconsider 
his position in respect of the disputed portion of the final bill and if he fails 
to do so within 90 days, his disputed claim shall be dealt with as provided 
in the contract. 
 

46. Set off clause:  
Any sum of money due and payable to the contractor (including security 
deposit returnable to him) under this contract may be appropriated by the 
Port and set off against any claim of the Port for the payment of a sum of 
money arising out of or under any other contract made by the contractor 
with the port. 
 

47. Cessation of Employer’s liability:  
The Employer shall not be liable to the contractor for any matter or thing 
arising out of or in connection with the contract or the execution of the 
works unless the contractor shall have made a claim in writing in respect 
thereof before the issue of the maintenance certificate under this clause. 
 

48. SAFETY CODE 
The Contractor shall scrupulously adhere to and observe the following 
safety codes: 
i. Hoisting machines and tackles used in the Works including their 

attachments, anchorage and supports shall be in perfect condition as 
per stipulations of the relevant Rules.  The ropes used in hoisting or 
lowering materials or as means or suspension shall be of durable 
quality and adequate strength and free from defects. 

ii. Workers employed shall be provided with protective footwear and 
rubber hand gloves and other gears.  Those engaged in welding Work 
shall be provided with welder’s protective eye shield and gloves.  
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iii. No paint containing lead or lead products shall be used except in the 
form of paste or ready-made paint.  Suitable facemasks should be 
supplied for use by the Workers when the paint is applied in the form 
of spray or surface having lead paint dry rubbed and scrapped.  
Necessary and adequate facilities shall be provided by the Contractor 
to enable the Working painters to wash during the period of cessation 
of Work. 

All Safety Rules shall be strictly followed while Working on live electrical 
systems or installations as stipulated in the relevant Rules. 
 

49. LIFE SAVING APPLIANCES AND FIRST AID 
The Contractor shall provide and maintain upon the Works, sufficient, 
proper and efficient life saving appliances and first aid equipment to the 
approval of the Employer’s Engineer.  The appliances and equipment shall 
be available for use at all times. 
 

50. PORT AUTHORITY RULES 
50.1 The Contractor shall observe the conservancy rules relating to the Harbour 

and shall always take such necessary additional steps to keep the Harbour 
waters free of noxious or unhygienic matters coming from his Works as are 
required by the Employer’s Engineer.  Under no circumstances shall 
inflammable materials be allowed to spill into the Harbour waters.  

50.2 The Contractor shall always observe and comply with the Working Rules and 
Regulations of the Port Authority in force or as issued from time to time. 

 
51. DETAILS TO BE CONFIDENTIAL, DRAWINGS AND PHOTOGRAPHS 
51.1 The Contractor shall treat the details of the Contract as private and 

confidential, save in so far as may be necessary for the purpose thereof, and 
shall not publish or disclose the same or any particulars thereof in any trade 
or technical paper or elsewhere without the previous consent in writing of 
the Employer’s Engineer. 

51.2 No photograph of the Works or any part thereof or plant employed thereon 
shall be taken or permitted by the Contractor to be taken by any of his 
employees or any employees of his Sub-Contractors unless otherwise 
specifically mentioned in the Contract without the approval of the 
Employer’s Engineer. 

 
52. NOTICE 
52.1 Notice to Contractor 

All certificates, notices or instructions to be given to the Contractor by the 
Employer’s Engineer under the terms of the Contract shall be sent by post, 
cable, telex or facsimile transmission to or left at the Contractor’s principal 
place of business or such other address as the Contractor shall nominate 
for that purpose and or the Local office at Site of Work. 
 
 

52.2 Notice to Employer and Employer’s Engineer 
Any notice to be given to the Employer or to the Employer’s Engineer under 
terms of the Contract shall be sent by post or left at their following address: 
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CHAIRPERSON / CHIEF ENGINEER, 
CHENNAI PORT AUTHORITY, 
CHENNAI – 600 001. 

52.3 Change of Address 
Either party may change a nominated address to another address in the 
country where the Works are being executed by prior notice to the other 
party, with a copy to the Employer’s Engineer, and the Employer’s Engineer 
may do so by prior notice to both parties. 
 

                                       *******  
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SPECIAL CONDITIONS  
 
I. Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2018 

Salient features of Micro & Small Enterprises (MSEs): In order to extend the benefits 

to Micro and Small Enterprises, as envisaged in the Public Procurement policy 2018 

the following conditions are incorporated for Procurement of materials including 

supply, installation & commissioning tenders and Annual Maintenance Contracts. 

a.“ In the tender, participating Micro & Small Enterprises quoting price is within the 

price band of L1 +15% shall be allowed to supply portion of requirement by bringing 

down the price to L1 price in a situation where the L1 is from someone other than Micro 

& Small Enterprise and such MSEs shall be allowed to supply up to 25% of the total 

tendered value.  

b. Out of 25%, 4% shall be earmarked for procurement from MSEs owned by SC/ST 

Entrepreneur. Provided that in the event of failure of such MSE’s to participate in the 

tender process or meet the tender requirements and L1 price, 4% sub-target for 

procurement earmarked for MSEs owned by SC/ST Entrepreneurs shall be met from 

other MSEs.  

c. A minimum of 3% Reservation for MSEs owned by women, shall be provided within 

the above mentioned 25% reservation.  

d. All MSEs shall submit a MSME/ NSIC Certificate etc. indicating the category such 

as SC/ST/ Women Entrepreneur etc., so as to avail the benefits.”  

e. The above facility is applicable only where it is possible to split the quantity among 

the bidders.  

 

II. Sanitary Guidelines for all construction personnel in & Around Port:- 

(No.PHC/VS/2023/1049,Dated:- 14.08.2023)  

The following practices shall be adhered by contractor’s uptaking construction works 

in & around port, in order to control mosquito breeding: 

(i) All the water storage containers, tanks, barrels, sintex tanks to be covered. To 

provide a drain hole for easy cleaning.  

(ii) To scrub clean all the water storage container tanks twice weekly, to prevent 

mosquito eggs collection & breeding.  

(iii) To dispose of all solid wastes, cement bags immediately.  



110 

CONTRACTOR                                                                                               CHIEF ENGINEER 

(iv) All the construction equipment potential for holding water to be kept dry every 

day at the end of work. 

(v) All scraps, tyres & tarpaulin sheets to be stored under roof & they must be 

kept free of any water collection.  

(vi) The labourers staying in private construction sites to be provided with 

sanitary & hygienic accommodation. 

(vii) To ensure all personal protective measures against mosquito bites are 

supplied to them during their stay near construction sites eg. ITMN- mosquito 

nets, mosquito repellent cream, mosquito coils.  

(viii) To get medical attention for fever immediately & inform about suspected 

Mosquito bite in the recent past. CONTRACTOR CHIEF ENGINEER 113  

(ix)    All mosquito borne diseases ( dengue, malaria, viral fevers) among their workers 

    to be reported to the Post Health Officer immediately. 

(ix) To spray kerosene on large open water storage tanks ( which is NOT for human 

consumption ) to form a coating on the surface of water. The tanks must be 

covered airtight or covered with fine mesh net. To scrub clean twice weekly for 

preventing any mosquito eggs breeding.  

(x) To ensure removal of all scraps/garbage and keep the premises clean before   

 evacuating from premises.  
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CHENNAI PORT AUTHORITY 

 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS.   

 
SECTION – V 
 

Schedule of Drawings 
 
 
1. DRG.No. EC/ 101 /2023/E  : ETP Location plan – ChPA Hospital 
 
 
 Supplementary drawings if any, which the Employer’s Engineer may issue 
from, time to time or approve during the currency of contract will also form part 
of the contract. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



112 

CONTRACTOR                                                                                               CHIEF ENGINEER 
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FORM OF CONTRACT AGREEMENT 
(To be executed on Rs.100/--non-judicial Stamp Paper) 

[The successful Tenderer shall fill in this form in accordance with the 
instructions indicated] 

This CONTRACT AGREEMENT is made 
This ___________day of _________(month) TWO THOUSAND AND TWENTY THREE  
BETWEEN 
1. The Board of Major port Authority of the Chennai port, a body corporate 
under Major Port Authority Act 2021, as Amended thereafter, under the Laws of 
India and having its principal place of business at No.1 Rajaji Salai, Chennai – 
600001. (hereinafter called “the Port”)  and 
2. ________________ [incorporated under] the laws of [country of contractor] and 
having its principal place of business at [address of contractor] (hereinafter called 
“the (contractor”). 
Whereas the Employer invited Tenders against Tender no. T/EC/11/2024/E for 
execution of “TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT 
TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE 
FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED 
FOR ETP AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH 
MAINTENANCE CONTRACT FOR THE PERIOD OF TWO (2)YEARS”. viz. and 
has accepted a Tender by the Contractor in accordance with the supply/delivery 
schedules, in the sum of _____________ [Contract Price in words and figures, 
expressed in the Contract currency(ies) [hereinafter called “the Contract Price”] 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement words and expressions shall have the same 
 meanings as are respectively assigned to them in the conditions of contract 
referred to. 
 
2.     The following documents shall constitute the contract between the 
Employer/Board and the contractor, and each shall be read and construed as an 
integral part of the contract: 

 
1. This contract Agreement; 
2. General conditions of contract 
3. Technical requirement (including schedule of requirements and Technical 

specification, drawings) 
4. Notice Inviting Tender 
5. The contractors bid and original price and delivery schedules 
6. The employer/Board’s notifications of award 
7. Other documents 
 

    AND WHEREAS 
 

CHENNAI PORT AUTHORITY accepted the Bid of CONTRACTOR for the 
provision and the execution of WORK at the CONTRACT PRICE as indicated in 
CONTRACT upon the terms and subject to the conditions of Contract.  Now this 
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CONTRACT AGREEMENT witnesseth and it is hereby agreed and declared as 
follows: 
 
In consideration of the payment to be made to CONTRACTOR for WORK to be 
executed by him. CONTRACTOR hereby Covenants with CHENNAI PORT 
AUTHORITY that CONTRACTOR shall and will duly provide, execute and 
complete work and things in CONTRACT, mentioned or described or which are 
to be implied there from or may be reasonably necessary for completion of work 
and at the times and in the manner and subject to the terms and conditions or 
stipulations mentioned in CONTRACT. 
 
In consideration of the due provision, execution and completion of WORK by 
the CONTRACTOR in accordance with the terms of the CONTRACT, the 
CHENNAI PORT AUTHORITY does hereby agree with CONTRACTOR that 
CHENNAI PORT AUTHORITY will pay to contractor the respective amounts for 
the work actually done by him and approved by EMPLOYER as per payment 
Terms accepted in CONTRACT and payable to CONTRACTOR under provision 
of Contract at such time and at such manner as provided for in the CONTRACT. 

AND 
In consideration of the due provision, execution and completion of WORK, 
CONTRACTOR does hereby agree to pay such sums as may be due to CHENNAI 
PORT AUTHORITY for the services rendered by CHENNAI PORT AUTHORITY 
to Contractor as set forth in CONTRACT and such other sums as may become 
payable to CHENNAI PORT AUTHORITY towards loss, damage to the CHENNAI 
PORT AUTHORITY’s equipment, materials etc. and such payments to be made 
at such time and in such manner as is provided in the CONTRACT. 
 
IN WITNESS whereof the parties hereto have caused this Agreement to be 
executed in accordance with the laws of [name of the contract governing law 
country] on the day, month and year indicated above. 
For and on behalf of and by authority from the Chairperson of the Board of 
Major port Authority of the Chennai port, under sub-section (1) of section 3 of 
the Major Port Trust Authority 2021. 
 
Signed: 
 
 

in the capacity of Chief Engineer, Chennai Port Authority, Chennai 
In the presence of  
Witness: 
 
1. 
 
 
2. 
 

 
 
For and on behalf of the Contractor 
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Signed: 
Designation: 
 
 
In the presence of 
Witness: 
 
1. 
 
 
 
2.  
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             CHENNAI PORT AUTHORITY 
 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS    
 

CONTENTS OF QUALIFICATION QUESTIONNAIRE 

 

Form I : Letter of application  

Form II : Annual Turnover Data 

Form III : Summary of current contract Commitments 
/ works in progress 

Form IV : Experience in Any civil works in the last 7 
years. 

Form V : Equipment proposed for the work 

Form VI : Personnel / Staff proposed for the work 

Form VII : Proposed Site Organisation 

Form VIII : Additional Information 

Form IX : E- payment 

Form X : GST Registration 

Annexure-1 : Form of Declaration 

Annexure-2 : Indemnity bond undertaking proforma for 
‘PF’. 

Annexure-3 : Indemnity bond undertaking proforma for 

‘ESI’- 

  Preamble to bill of quantities 

                                            . 
                                 
 
 
 

(To be uploaded online) 
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TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS    

FORM – I 

FROM 

 

 

TO  
THE BOARD OF MAJOR PORT AUTHORITY OF THE CHENNAI PORT, 
Chennai Port Authority.  
Rajaji Salai, Chennai 600 001   
 

Sirs, 
 Being duly authorized to represent and act on behalf of 
………………………………………………………..  hereinafter called  “The tenderer” 
and having reviewed and fully understood all the qualifying information provided, 
the undersigned hereby applies to be qualified under Cover-I for the   TENDER 
FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT PLANT (ETP) 
FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA HOSPITAL 
LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT MAIN 
HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE CONTRACT 
FOR THE PERIOD OF TWO (2)YEARS. 
 2. Attached to this letter are copies of  documents defining 

(i) The tenderer’s legal status 
(ii) The place of incorporation or the place of Registration. 

3.   (i) This tender (Under Cover-I and Cover-II) is made in the full 
understanding that contents of Cover-I will be subject to verification 
of all information submitted therein along with the tender and 
authorize Chennai Port or its authorized representative to verify the 
statements, documents and information submitted and to clarify the 
financial and technical aspects of this application. 

(ii) We understand that the Employer reserves the right to: 
(a)  amend the scope of the tender and value of contract under this 

work.  
(b) reject or accept any tender, cancel the tendering process and 

reject all tenders 

(iii)  We agree that the Employer will not be liable for any such action and 
will be under no obligation to inform the tenderer of the grounds for 
such action. 
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4. The undersigned declare that the statements made and the information 
provided in the duly completed Cover-I details are complete, true and correct 
in every detail. 

Signature 
(Authorized Signatory) 
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(To be uploaded online) 
CHENNAI PORT AUTHORITY 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS    

FORM – II 
                  FURNOVER OF THE FIRM 
                     (FINANCIAL CAPABILITY) 

(A)  Average Annual Turnover of the Bidder 

Turnover 

2020-21 2021-22 2022-23 Average 

    

Instructions:  
Year 1 will be the Financial Year 2020-21.  Year 2 shall be the year immediately 
following Year 1 and Year 3 shall be the year immediately following Year 2.  
The Bidder shall provide audited Annual Reports for the last three years (Balance 
sheet, Profit and Loss statements, auditors reports(in case of companies / 
corporation) etc. to be issued by CA for the company) as required under this Bid 
Document. 
Annual turnover of the bidder shall be submitted duly verified by Charted 
Accountant or Competent Authority. 
 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand 

for the work) 

Source of Credit line Amount 

  

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 

through their internal resources without availing the loan of credit, a 
specific mention to be made to this effect and proof for such resources 
shall be enclosed. 

 
Certified by C.A 

                                                                  Signature 
                                                                                   (Authorized Signatory) 
       (To be uploaded online) 
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TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 

FORM – III 

Summary of Current Contract commitments / Works in Progress. 

Name of 
Contract and 

client 

Value of 
work 

Value of 
pending 
Work 

Completion Date 

Scheduled Estimated 

     

     

     

     

     

 

NOTE : 

Tenderer shall provide information on their current commitment on all 
contracts that have been awarded or for which a letter of intent or 
acceptance has been received or for contracts approaching completion but 
for which, full completion certificate has yet to be issued. 

 
Signature 

(Authorized Signatory) 

 

 
 
                                                                          
 
 
 

 
 
 
 
 
 



121 

CONTRACTOR                                                                                               CHIEF ENGINEER 

 
  (To be uploaded online) 

 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 

FORM –IV           

Experience in Any civil works in the last 7 years.  

Name of the 
work 

Name of 
the 

Employer 

Value of 
work on 

completion 

Contract period 

Date of 
commencement 

Date of 
Actual 

completion 

Scheduled 
completion 
period 

      

      

      

Note:  Each item / contract listed under the above columns shall be supported by 
documentary evidence / Performance certificate issued by the competent 
authority  to be notarized or self-attested copy to be scanned and uploaded. In 
case of self-attested document, the Tenderer has to produce the original 
documents for verification before awarding of work. 

                                               
 
 

                          Signature 
(Authorized Signatory) 
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(To be uploaded online) 
 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 
   

FORM V 

Equipment proposed for the work 

 The tenderer will provide adequate information to demonstrate clearly that 
it has the capability to meet the requirements for each and all items of equipment 
listed below. 

A. Construction equipment 

List of equipment Nos. Owned Proposed to be hired  

    

    

    

    

    

Note: If the contractor is not owning the equipments, he should attach the 
concern letter from the owner of the equipment for hiring it. 

 

 
Signature 

(Authorized Signatory) 
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 (To be uploaded online) 
 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 
    
 

FORM – VI 

Personnel / Staff proposed for the Project 

  (Here specify the experience summary of the Key Personnel proposed to be 
 employed for the work) 

 

 

 

 

 

 

 

 

 

 

 
Signature 

(Authorized Signatory) 
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(To be uploaded online) 
 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS   
 

 
FORM – VII 

Proposed Site Organisation 

 

(Here narrate Description of the Site Organisation Chart shall be provided) 

 

 

 

 

 

 

 

 

 
Signature 

(Authorized Signatory) 
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(To be uploaded online) 

 
   TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE 
CHPA HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP 
AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 

FORM VIII 

 

Additional Information 

Please add any further information that you consider to be relevant to the 
evaluation of your application for qualification.  If you wish to attach any other 
documents, please list below. 

Tenderers should not upload the testimonials, certificates and publicity material 
with their applications. They will not be taken into account in the evaluation of 
qualifications and will be discarded. 
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 (To be uploaded online) 
 

CHENNAI PORT AUTHORITY 
 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 

 
FORM – IX 

FORMAT FOR FURNISHING BANK INFORMATION FOR  e-PAYMENT 

 1. Name of the Bank, Branch and full 
address  

 

 2 Account Number.  

 3 

 4 

 5 

 6  

 7 

 8 

 9 

10 

MICR Number 

Type of Account  

IFSC Number 

CST/VAT Number 

Copy of PAN Card 

Tin Number 

Service Tax Regn.No 

ESI Regn.No 

 

 

Place: 

Date: 

 

 

 

                                        
 
 

 
Signature         
(Authorized Signatory)  
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(To be uploaded online) 

CHENNAI PORT AUTHORITY 

FORM-X  - GST 

TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 
As required under the GST Act, Chennai Port Authority has obtained GSTIN Provisional 
ID No. 33AAALC0025B1Z9, All the venders of CHPA including contractors, suppliers, 
consultants and other service providers shall furnish the GSTIN ID of CHPA in the 
invoices/ bills raised on CHPA with effect from 01.07.17. The tenderer shall furnish the 
following details  along with a photocopy of the registered GSTIN No.  while submitting 
the quotation document. 
 
 

                                                                            
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature and Seal 

 
 

S.No GSTIN Details Data to be filled up 
 

1 Name of the Firm  

 
2 

Type of  Vender  whether 
registered under GSTIN or not 
 

Supplier of Goods/ Supplier 
of service/ Both (Tick 
relevant) 

3.  Whether registered under  YES/ NO 

4 Name & Address 
as registered in GSTIN 
 

 

5 GSTIN No.  
[copy should enclose]  

 

6 State of registration of GSTIN 
 

 

7  Status of GSTIN Registered 
customer 
whether SEZ/ EOU/DTA/ Govt/ 
Local Authority 
 

 

8  PAN No 
[ copy should enclose] * 
 

 

9 Mobile No/ Fax No. 
 

 

10 e-mail id 
 

 

11 Contact person 
 

 

12. Contact Landline NO. 
 

 



128 

CONTRACTOR                                                                                               CHIEF ENGINEER 

(To be uploaded online) 
       

  Annexure-1 
 

SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

To 
The Chief Engineer 
Chennai Port Authority 
No. Rajaji Salai 
Chennai 1 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT 
TREATMENT PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL 
WASTE FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING 
GI SHEET SHED FOR ETP AT MAIN HOSPITAL IN CHENNAI PORT 
AUTHORITY WITH MAINTENANCE CONTRACT FOR THE PERIOD OF 
TWO (2)YEARS    
Ref:   Tender No. T / EC /85/ 2023 / E  
The undersigned, having studies the pre-qualification submission for the 
above mentioned project, hereby states: 
(a)  The information furnished in our bid is true and accurate to the best 
of my knowledge. 
(b)  That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the submission of a tender on 
the basis of provisions made in the tender documents to follow. 
(c)  When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your sole 
right to review the pre-qualification made. 
 
(d)  We enclose all the required pre-qualification data format and all other 
documents and supplementary information required for the pre-
qualification evaluation. 
(e)  We also state that no changes have been made by us in the 
downloaded tender documents and also understand that in the event of 
any discrepancies observed, the printed tender document 
No.______________ is full and final for all legal / contractual obligations 
[delete if not required]. 
Date: 
Place: 
Name of the applicant: 
Represented by (Name & capacity): 
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 Annexure-2 
 

(on Rs.100/- Stamp paper to be typed in double spacing) 
INDEMNITY BOND UNDERTAKING PROFORMA FOR ‘PF’ 

(To be executed if applicable on obtaining work order) 
From: 
 
M/s.     ……………………………………………………………………………. 
 

(Contractor) 
 
 

To 
 The Board of Major port Authority of the Chennai port 
 
 
Sub:  1. Work order No.________________________ dt:_________ 
 2. Agreement No.________________________ dt:_________ 
This INDEMNITY BOND/UNDERTAKING executed at Chennai, this …….day 
……….of……..20… by Messer’s ________________herein after called ‘The 
contractors’ (which expression shall mean and include, if the context so admits, 
the partners or partner for the time being of the firm and their or his respective 
heirs, executors and administrations its successors and assigns in law) in favour 
of  “The Board of Major port Authority of the Chennai port of Chennai Port 
Authority”, a body corporate under Major Port Trusts Act 1963, as amended by 
Major Port Trust (Amendment) Act 1974 and having its principal place of business 
at No.1 Rajaji Salai, Chennai – 600001. hereinafter called “Employer” (which 
expression shall include its successors and assigns in law) 
Whereas the Employer, desirous of having executed certain work specified in the 
work order no. ________dt._________ issued by the Employer  on the contractors: 
has caused drawings, specifications and bill of quantity showing and describing 
the work to be done prepared and the same have been signed by or on behalf of 
the parties hereto AND WHEREAS the contractors have agreed with the Employer 
to execute and perform the said work specified in the said work order upon certain 
terms and conditions provided in the agreement executed between the contractors  
and the Employer and also contained in the General Conditions of contract 
attached thereto   
AND WHEREAS the controactors are bound by law to comply with the provisions 
of various Labour Laws like  
State Migrant Workmen(Regulation of Employement and conditions of service) Act 
1979, 
Contract labour (Regulation and Abolition) Act 1970, 
Workmen’s Compensation Act 1923, 
Employees State Insurance Act 
As also th Provident Fund Act  
By the contractors but in the event of violation of the provisions of various 
amenities and facilities to the workers under the different labour laws, not only 
the contractors but also the Employer as the principal employer becomes liable 
for the acts of omissions and commission by the Contractors. 
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 IT IS THEREFORE THE INTENT OF THIS OF THIS INDEMNITY BOND 
UNDERTAKING BY THE CONTRACTORS to indemnify and keep indemnified the 
Employer as stated hereinafter. 
1. The contractors hereby undertake to furnish a certificate with regard to the 
number of labourers employed by them in Chennai Port/in other places belongs 
to Chennai Port  where the work is undertaking by the Contractors. 
2. The contractors hereby confirm and state that they are duly registered under 
contract Labour (Regulation and Abolition) Act 1970 as amended from time to time 
and that they undertake to furnish a certified copy of the License obtained by the 
Contractors from the competent authority to the Employer’s representative  
3. The Contractors hereby undertake to keep proper record of attendance of his labourers 
and will give opportunity to the officers of the Employer to supervise the same and confer 
upon the Employer representative the right to countersign the said register if so required 
by the Employer. The Contractor shall provide a copy of the pay sheets to the location or 
his nominee of the Employer nominated by the Employer for supervision of the payment 
of wages made to the labourers by the contractors and also confer the right on the 
payment of wages made to the labourers by the contractors and also confer the right on 
the Employer’s representative to supervise the payment of wages to the laboureres on the 
spot whenever required by the Employer. 
4. The contractors states that they are fully aware of the provisions of the Provident Fund 
Act, and the rules made thereunder. The contractors hereby confirm that the said act 
and the rules made thereunder applicable/ not applicable to them since they have 
employed labourers exceeding_________ at any time and that the labourers so far 
employed were also on continuous basis or the contractors further confirm in this regard 
that no worker employed by them is in service for circumstances none of the workers  
employed by them is in service for circumstances none of the workers employed by them 
is eligible for P.F benefits under the said act. The contractors therefore state that they 
are exempted from the purview of the said act and the rules made thereunder and they 
are therefore not required to obtain in separate code.no from the R.P.F.C 
* Strike out whichever is not applicable 
5. The contractors hereby undertake and agree that they will comply to ESI Act for this 
contract and in event of any claim on account of P.F liabilities arising in future, they shall 
keep the Employer duly indemnified against all losses, damages, charges, expenses, 
penalties, suites or proceedings which the Employer may incur, suffer or be put to on 
that account. 
6. The contractor hereby agree, confirm and declare that they have fully complied and 
will comply with the provisions of various labour laws, particularly  those referred herein 
above and that no violation of the provisions of various amenities and facilities to the 
workers under different laws has been done by them and in the events of any past or 
future violation of the various labour laws, the contractors shall indemnify and keep the 
Employer  duly indemnified against all losses, damages, costs, expenses, penalties, suits 
or proceedings which the Employer may incur, suffer or be put to. 
 
7. The contractor hereby agree that the aforesaid indemnify undertaking are in addition 
to and not in substation of the terms and conditions in the tender documents and the 
work order and also the agreement executed by the contractors with the Employer. 
8. The contractor hereby confirm, agree and record that these terms of undertaking and 
indemnify shall be irrevocable and unconditional and shall be binding on their heirs, 
executors, administrators and legal representatives and shall ensure for the Employer’s 
benefit and for the benefit of its successors and assigns. 
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9. That all questions, issues dispute and differences between the contractor and the 
Employer   arising under this indemnity bond/undertaking shall be referred to arbitration 
in the same manner as indicated in the contract dt______ executed between the 
Contractors and the Employer. 
Date:  

Yours faithfully  
Contractors Name and Signature 

Company seal 
In the presence of 
Witness: 1      ………………… 
(Full address) ………………… 
                      ………………… 
 
Witness: 2      ………………… 
(Full address) ………………… 
                            ………………… 
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Annexure-3 

(on Rs.100/- Stamp paper to be typed in double spacing) 
INDEMNITY BOND UNDERTAKING PROFORMA FOR ‘ESI’ 

(To be executed if applicable on obtaining work order) 
From: 
 
M/s.     ……………………………………………………………………………. 

(Contractor) 
 
 
 

To 
 Board of Major port Authority of the Chennai ports of Chennai Port 
Authority 
 
 
Sub:  1. Work order No.________________________ dt:_________ 
 2. Agreement No.________________________ dt:_________ 
This INDEMNITY BOND/UNDERTAKING executed at Chennai, this …….day 
……….of……..20… by Messers ________________herein after called ‘The 
contractors’ (which expression shall mean and include, if the context so admits, 
the partners or partner for the time being of the firm and their or his respective 
heirs, executors and administrations its successors and assigns in law) in favour 
of  “The Board of Major port Authority of the Chennai ports of Chennai Port 
Authority”, a body corporate under Major Port Trusts Act 1963, as amended by 
Major Port Trust (Amendment) Act 1974 and having its principal place of business 
at No.1 Rajaji Salai, Chennai – 600001. hereinafter called “Employer” (which 
expression shall include its successors and assigns in law) 
Whereas the Employer, desirous of having executed certain work specified in the 
work order no. ________dt._________ issued by the Employer  on the contractors: 
has caused drawings, specifications and bill of quantity showing and describing 
the work to be done prepared and the same have been signed by or on behalf of 
the parties hereto AND WHEREAS the contractors have agreed with the Employer 
to execute and perform the said work specified in the said work order upon certain 
terms and conditions provided in the agreement executed between the contractors  
and the Employer and also contained in the General Conditions of contract 
attached thereto   
AND WHEREAS the contractors are bound by law to comply with the provisions 
of various Labour Laws like  
State Migrant Workmen(Regulation of Employment and conditions of service) Act 
1979, 
Contract labour (Regulation and Abolition) Act 1970, 
Workmen’s Compensation Act 1923, 
Provident Fund Act  
As also Employees State Insurance Act 
By the contractors but in the event of violation of the provisions of various 
amenities and facilities to the workers under the different labour laws, not only 
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the contractors but also the Employer as the principal employer becomes liable 
for the acts of omissions and commission by the Contractors. 
IT IS THEREFORE THE INTENT OF THIS INDEMNITY BOND UNDERTAKING BY 
THE CONTRACTORS to indemnify and keep indemnified the Employer as stated 
hereinafter. 
1. The contractors hereby undertake to furnish a certificate with regard to the 
number of labourers employed by them in Chennai Port/in other places belongs 
to Chennai Port  where the work is undertaking by the Contractors. 
2. The contractors hereby confirm and state that they are duly registered under 
contract Labour (Regulation and Abolition) Act 1970 as amended from time to time 
and that they undertake to furnish a certified copy of the License obtained by the 
Contractors from the competent authority to the Employer’s representative  
3. The Contractors hereby undertake to keep proper record of attendance of his 
labourers and will give opportunity to the officers of the Employer to supervise the 
same and confer upon the Employer representative the right to countersign the 
said register if so required by the Employer. The Contractor shall provide a copy 
of the pay sheets to the location in charge of the Employer nominated by the 
Employer for supervision of the payment of wages made to the labourers by the 
contractors and also confer the right on the payment of wages made to the 
labourers by the contractors and also confer the right on the Employer’s 
representative to supervise the payment of wages to the laboureres on the spot 
whenever required by the Employer. 
4. The contractors states that they are fully aware of the provisions of the ESI Act, 
and the rules made thereunder. The contractors hereby confirm that the said act 
and the rules made thereunder applicable / not applicable to them since they have 
employed labourers exceeding_________ at any time and that the labourers so far 
employed were also on continuous basis or the contractors further confirm in this 
regard that no worker employed by them is in service for circumstances none of 
the workers employed by them is eligible for ESI benefits under the said act. The 
contractors therefore state that they are exempted from the purview of the said 
act and the rules made thereunder and they are therefore not required to obtain 
in separate code.no from the ESI Corporation  
* Strike out whichever is not applicable. 
5. The contractors hereby undertake and agree that they will comply to ESI Act 
for this contract and in event of any claim on account of ESI liabilities arising in 
future, they shall keep the Employer duly indemnified against all losses, damages, 
charges, expenses, penalties, suites or proceedings which the Employer may 
incur, suffer or be put to on that account. 
6. The contractor hereby agree, confirm and declare that they have fully complied 
and will comply with the provisions of various labour laws, particularly  those 
referred herein above and that no violation of the provisions of various amenities 
and facilities to the workers under different laws has been done by them and in 
the events of any past or future violation of the various labour laws, the 
contractors shall indemnify and keep the Employer  duly indemnified against all 
losses, damages, costs, expenses, penalties, suits or proceedings which the 
Employer may incur, suffer or be put to. 
7. The contractor hereby agree that the aforesaid indemnify undertaking are in 
addition to and not in substation of the terms and conditions in the tender 
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documents and the work order and also the agreement executed by the 
contractors with the Employer. 
8. The contractor hereby confirm, agree and record that these terms of 
undertaking and indemnify shall be irrevocable and unconditional and shall be 
binding on their heirs, executors, administrators and legal representatives and 
shall ensure for the Employer’s benefit and for the benefit of its successors and 
assigns. 
 
 
9. That all questions, issues dispute and differences between the contractor and 
the Employer   arising under this indemnity bond/undertaking shall be referred 
to arbitration in the same manner as indicated in the contract dt______ executed 
between the Contractors and the Employer. 
 
 
Date:  

Yours faithfully  
Contractors Name and Signature 

Company seal 
In the presence of 
Witness: 1      ………………… 
 
(Full address) ………………… 
 
                      ………………… 
 
 
 
Witness: 2      ………………… 
 
(Full address) ………………… 
 
                      …………………  
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                                     CHENNAI PORT AUTHORITY 

 
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS    
 
 PREAMBLE TO BILL OF QUANTITIES 

 
The contractor’s attention is drawn to the conditions of contract, the 

specifications and the drawings all of which are to be read in conjunction with the 

Bill of Quantities hereinafter. Directions and descriptions of work and material 

given in the other parts of the Contract Documents are not necessarily repeated 

in the Bill of Quantities. 

The total cost of complying with all the provisions, conditions, obligations 

and liabilities etc. described in the contract and of carrying out the works as 

specified including, but not by way of limitation, all charges and the rates and 

prices inserted in the Bill of Quantities hereinafter unless expressly otherwise 

provided for in the contract.  Consequently, the contractor shall have no claim for 

further or extra payment in respect of any work or rates and prices set against 

each item are to be for full and / or described in the specification which can 

reasonably be inferred there from and are to cover the cost of provision of all 

labour, materials, tools, tackles, plants, equipment, fuel etc. all as per conditions 

stipulated elsewhere.  

  
(i) The Tenderer should possess GST Certificate issued  by GST Department 

and the Status of the GST Registration should be in Active Status. 

(ii) In such cases where GSTIN status is inactive / Cancelled / Dormant, the 

tender should get certificate by their Chartered Accountant / Cost 

Accountant with UDIN that the GSTIN is Active and proof of latest GSTR-

3B is to be submitted along with the Tender Document. 

(iii) Tenderers will examine the various provisions of the Central Goods & 

Services Tax Act-2017 (CGST) / Integrated Goods & Services Tax (IGST) 

/ Union Territory Goods & Services Tax (UGST) respective State’s State 

Goods & Services Tax Act (SGST) also, as notified by Central / State 

Government and as amended from time to time end applicable taxes 

before binding. 
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(iv) The rate quoted by the Contractor / Supplier shall be inclusive of all 

Rates and Duties other than GST.   Applicable GST will be paid by ChPA 

based on the Tax Invoice. 

(v) The firm shall furnish the Tax Invoices as per GST Act / Rules in the 

name of the Chennai Port Authority as per the GST Invoicing rules / 

provisions by mentioning the GSTIN of ChPA and indicating amounts of 

GST Separately.  The GSTIN of ChPA is 33AAALC0025BIZ9. 

(vi) The contractor Firm shall remit the GST amount indicated in the invoice 

to the Government within the due dates and file the returns by 

mentioning the GSTIN of ChPA to enable ChPA  to avail eligible Input Tax 

Credit(ITC). 

(vii) The contractor / firm shall indemnify Chennai Port Authority firm any 

loss of eligible  ITC  of GST paid by it to the Contractor / Suppliers based 

on their tax invoices, due to non-payment of GST or Non-filing of GST 

returns by the contactor / firm or non-compliance of GST Act / 

provisions.  The contractor / firm shall remit such GST amount with 

applicable interest and penalties to the ChPA within 7 days from the date 

of intimation by the ChPA about non-availing of eligible ITC.  ChPA also 

reserves its right to retain such GST amount with interest and penalties 

from the subsequent bills.  Security Deposit, or any amount due to the 

contractor by ChPA”. 

(viii) Applicable statutory recoveries including TDS & TCS under Income Tax, 

1961 and GST-TDS under GST provisions etc. will be deducted / 

recovered while accounting for or making payment to the Contractor / 

Supplier as per the applicable law and as amended from time to time. 

(ix) Bill amount along with GST shall be released for payment only if the GST 

amounts is reflected in the GST portal or if the tenderer / supplier 

submits Tax invoices and copy of the GSTR – 1 filed showing the Invoice 

details. 

(x)  If the Tenderer / supplier submits Tax Invoice and undertaking along 

with Tax Invoice duly indemnifying Chennai Port Authority from any loss 

of eligible input Tax Credit of GST due to non-payment of GST or non-

filing of GST Returns or non-compliances of GST Act / Provision Bill 

amount along with GST shall be paid. 

However, 

c) If such Tenderer / Supplier does not comply with GST Act, i.e. Filing 

of Returns / Remittance of GST within stipulated date, the Port shall 

not release the subsequent Running Account bill. 

d) In First & Final Bill passed cases, the Port will adjust the defaulted 

GST from security deposit / any amount payable to them. 

(xi) In case of exemption / Short Deduction certificate under ChPA PAN 

AAALC0025B shall be produced by the tenderer from Income Tax 

Department before release or payment for the respective Financial year. 

(xii)  For the purpose of any Evaluation, GST / Service tax / VAT components 

of the work orders should not be considered. 
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(xiii) The tenderers should submit their Income Tax returns along with 

Trading and/or Profit and loss Account and Balance Sheet  certified by 

Chartered Accountant bearing the membership no of the Chartered 

Accountant where the Tax Audit is applicable. 

(xiv) In such cases where the Tax Audit is not applicable in the Tenderers, the 

tenderer may submit self-certified Trading and / or Profit and loss 

Account and Balance Sheet along with the Income Tax Return copies 

filed with the Income Tax department ITR-3 / ITR-4 / ITR-5) and 

turnover Certificate for the last 3 Financial Years duly certified by 

Chartered Accountant with UDIN and Membership No.  

 
         The quantities given in the Bill of Quantities are estimated and provisional with 

the exception of lump sum items, the basis of payment shall be the actual 

quantities of work ordered and carried out as measured by the contractor and 

verified by the Engineer or his representative and valued at the rates and prices 

specified in the Bill of Quantities, where acceptable and otherwise at such rates 

and prices as the Engineer may fix within the terms of the contract. 

The quantities of work and materials stated in the Bill of Quantities shall 

not be considered as limiting of extending the amount of work to be done or 

material to be supplied by the contractor. 

The contractor is deemed to be familiar with all site conditions at the Port Site, 

weather all site investigation records, available means of access and the locality 

of any existing services and working restrictions due to testing site features or 

other contractor’s works in order to execute the works. 

General directions and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities.  The contractor is deemed to 

have referred to the relevant sections of the contract documentation and prices 

incorporated against each item in the Bill of Quantities. 

The method of measurement is described in the following preambles and / or is 

demonstrated in the measured items included in the Bill of Quantities 

Provisional Sums included and so designated in the Bill of Quantities shall be 

expanded in whole or in part at the direction and discretion of the Engineer. 

Unless separate items are measured, rates and prices must include for all testing 

in accordance with the specification. 
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The following abbreviations have been used: 

LS   - Lump Sum 

M /m   - metre 

M2/ m2          - square metre 

M3/ m3               -        cubic metre 

T/t /Te/ te/MT - tonne 

wk   - week 

No./Nos  - Number/ Numbers 

 Rs.                  - Indian Rupee 

KG   - Kilogram 

RM/Rm  - Running metre 0 

 

2. MEASUREMENT 
 

2.1 Unless stated or billed otherwise, quantities shall be measured in accordance 

with IS: 1500 and are net as they are finished and fixed in the works.  The 

rates and prices shall include whatever allowance is considered by the 

contractor to be necessary for waste, working area, construction slopes, 

batter etc.  The method of measurement shall comply with the provision 

hereafter. 

2.2  For all works where specific mention is not made in this preamble, rates 

entered shall include providing all equipment, supply of all materials and 

performing all operations in accordance with the specification, applicable 

drawings and instructions of the Engineer or his representative.    

             ------ 
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CHENNAI PORT AUTHORITY 
No.1 Rajaji Salai 
Chennai – 600 001 

 
 

Tender No. T/EC/ 11 / 2024/E 
  
TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT 
PLANT (ETP) FOR TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA 
HOSPITAL LABORATORY AND PROVIDING GI SHEET SHED FOR ETP AT 
MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE 
CONTRACT FOR THE PERIOD OF TWO (2)YEARS 

 
THROUGH E-PROCUREMENT MODE 

 
  Volume – II 

 
                            (Technical Bid) 

  
Last Date of online submission        :  15 00 Hrs. on 12.02.2024 
Cover I / Technical bid documents 
 
Cover II / Price bid opening             :  Will be intimated later 
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Percentage BoQ
 

  

Tender Inviting Authority: CHIEF ENGINEER, CHENNAI PORT 
AUTHORITY. 

Name of Work:   TENDER FOR PROVIDING AND INSTALLING OF EFFLUENT TREATMENT PLANT (ETP) FOR 
TREATING LIQUID BIO-MEDICAL WASTE FROM THE CHPA HOSPITAL LABORATORY AND PROVIDING GI SHEET 
SHED FOR ETP AT MAIN HOSPITAL IN CHENNAI PORT AUTHORITY WITH MAINTENANCE CONTRACT FOR THE 
PERIOD OF TWO (2)YEARS. 

Tender No: T/EC/ 11 /2024/E 

Name of 
the 
Bidder/ 
Bidding 
Firm / 
Company 
: 

  

PRICE SCHEDULE  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling 
the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the 
Bidder Name and Values only. The subject tender is a deemed contract as defined in sec.2(119) od CGST ACT 

2017 and attracts applicable GST on the total value of contracts.  
The tenderers shall examine the various provisions of the CGST/IGST/UGST/SGST ACT 2017 as notified by the 
Central /State Government and as amended from time to time before bidding.  Tenderers shall ensure that full 

benefit of ITC likely to be availed by them is duly considered while quoting percentage.                                             
The quoted percentage shall be exclusive of GST and the GST as applicable for the work will be paid by ChPT.   

Sl. 
No. 

Item Description 

Quantity Unit 

Estimated 
Rate 
in 

Rs.      P 
TOTAL 
AMOUNT  
Without 
Taxes 

TOTAL AMOUNT  
In Words 

1 2 4 5 6 
54 55 

1 Item No.1 - Lumpsum rate for carry 
out the work of Survey, 
Investigation and Design the ETP 
(Effluent Treatment Plant) having 
the capacity of 200 litres per day 
generating from the existing 
Laboratory of Chennai Port 
Authority Hospital.1) Primary 
Treatment: Equalization, 
Neutralization, precipitation and 
clarification,2) Secondary 
Treatment: High rate aerobic 
biological treatment, secondary 
settling tank,3) Tertiary Treatment: 
Pressure Filtration, Disinfection 
and disposal to drain/sewer 
Supplying and installing all 
necessary equipment / 
instruments approved by 
CPCB/TNPCB/NABL and testing 
the treated water quality should 
meet out the standard prescribed 
in Guidelines for Management of 
Healthcare Waste as per 
Biomedical Waste Management 
Rules, 2016.4) The rates including 
all treatments, all materials, 
labour, tools, etc. and providing of 
collection tank (PP tank), Raw 
effluent transfer Pump (SS- 2Nos), 

1.00 1No. 

(One 
Number)-  

436667.00 

436667.00 

INR  Four Lakh 
Thirty Six 
Thousand Six 
Hundred & Sixty 
Seven  Only 

Validate Print Help 
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Settling tank with conical option- 
MS with agitator, Clear water tank 
(PP tank) , Filter Feed Pump (2 
Nos.), Pressure Sand filter, 
Activated carbon filter, UV 
sterilisation and discharging 
facilities , etc.,.  5) The rates 
including Providing and 
construction of Colour coated GI 
sheet shed ( not less than 3.0m x 
3.0m size or as directed at site) 
with 0.47mm  thick for side walls, 
Top Roofing over the ETP including 
providing of standard size window/ 
doors with locks steel structural 
member MS Angles/ MS channels, 
all labour, materials, installation of 
equipments, collection tank, 
pumps, repair/ relaying of 
demolished floor tiles if any, laying 
of HDPE pipe lines, PVC pipes, GI 
Pipe lines, connection from 3 No.of 
points/ places in the laboratory 
premises and testing charges and 
transportation charges for 
instruments/ equipment, 
including demolishing of Brick 
wall, flooring, demolition of 
existing ETP available in CHPA’s 
Hospital premises,etc Note: The 
Treatment process shall be 
complied with the Guidelines for 
Management of Healthcare Waste 
as per Biomedical Waste 
Management Rules, 2016 
published by the  Central Pollution 
Control Board (CPCB), MoEF & CC 
and Directorate of General Health 
Services, MoH & FW. 
 

2 Item No.2 
Annual Maintenance contract for 2 
years for ETP 200 LPCD including 
regular maintenance/ repair and 
monthly one time visit and testing 
of treated water. 
1. During operation and 
maintenance all the expenses for 
repairs, replacements and 
consumables (except electricity to 
be borne by authority) shall be on 
the part of Bidder. 
2.During Maintenance contract 
period the scope of Contractor 
shall be provide materials, 
equipment for operating the Plant 
and manpower for technical 
services for any repair and 
breakdown Effluent Treatment 
Plant(ETP) if any.  
3. Testing of Raw Effluent and 
Treated water shall be tested once 
in a months and monthly report 
will be submitted at contractor’s 
own cost. 
 

1.00 1 No. 

(One 
Number)  

170000.00 

170000.00 

INR  One Lakh 
Seventy 
Thousand    Only 
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Total in 
Figures 

        

606667.00 

INR  Six Lakh Six 
Thousand Six 
Hundred & Sixty 
Seven  Only 

Quoted 
Rate in 
Figures 

  

  Select   0.00 INR Zero Only 

Quoted 
Rate in 
Words 
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