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To be uploaded online 

 

CHENNAI PORT AUTHORITY 

CHECKLIST TO BE UPLOADED BY THE BIDDERS UNDER TECHNICAL BID 
(COVER-I) 

 
 

Sl.  
No 

Documentary Proof Whether relevant 
documents 

enclosed 
Yes/No 

1. EMD-   

 The original EMD instrument in the form of Account 
Payee Demand Draft / Fixed Deposit Receipt / Banker’s 
Cheque or Bank Guarantee from any of the Commercial 
Banks as specified in the NIT/Tender document is 
submitted. 
 (or)  

 

 Uploaded notarized copy of NSIC/MSME registration for 

exemption from payment of EMD as specified in the 

NIT/Tender document. 

 

2. Whether the tender document - technical bid with all 
amendments, Addendum and clarification to the tender 
issued  is uploaded by the tenderer 

 

3. Minimum Qualification criteria:  

i) Whether Average annual financial turnover during the 

last  three financial years as specified in the NIT/Tender 
document is enclosed. 

 

 Whether Documentary proof such as copy of Notarized / 
self-attested audited balance sheet, Profit & Loss 
account statements for annual turnover certified by 
Chartered Accountant as specified in the NIT/Tender 
document is enclosed. 

 
 

ii) Experience of having successfully completed similar 
works during  the last 7 years as specified in the 
NIT/Tender document is enclosed. 

 

 Whether Documentary proof such as copy of Notarized/ 
self-attested work order/agreement as specified in the 
NIT/Tender document is enclosed. 

 

 Whether Documentary proof such as copy of Notarized/ 
self-attested completion certificate as specified in the 
NIT/Tender document is enclosed. 

 

4 Whether Form of Bid enclosed.  

5 Whether Contractor's bid enclosed.  

6 Whether Letter of Bid Submission enclosed.  

7 Form I  

 Whether Constitution or legal status of Bidder 
Organization    details  (Annexure 1) of Form I is 
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Sl.  
No 

Documentary Proof Whether relevant 
documents 
enclosed 

Yes/No 

enclosed. 

 Place of Registration is enclosed.  

 Principal place of business is enclosed.  

 Power of attorney of signatory of Bid (Annexure 2) on 
Non Judicial Stamp paper of Rs.100/- (The bidder have 

to Submit the Original  Power of attorney) is enclosed. 

 

8 Form II – Turnover of the firm as specified in the 

Tender document is enclosed 

 

 Source of credit line is enclosed.  

9 Form III – summary of current contract commitments / 
works in progress is enclosed. 

 

10 Form IV – List of Similar Works carried out in the last 7 
years is enclosed. 

 

11 Form V – Plant and equipments proposed for the works 
is enclosed.  

 

12 Form VI – Personal/ staff proposal for the project is 
enclosed. 

 

13 Form VII – Proposed site organization for the project is 
enclosed. 

 

14 Form VIII – Additional Information for the project is 
enclosed. 

 

15 Form IX – Form of Bank Information for e-Payment is 
enclosed. 

 

16 Form X - GSTIN Details is enclosed.  

17 Annexure 1- Declaration  is enclosed.  

18 Annexure 2 –Indemnity bond undertaking proforma 
for “PF” is enclosed 

 

19 Annexure-3 - Indemnity bond undertaking proforma 
for “ESI” is enclosed. 

 

 Note: The bidders shall upload the filled up checklist with signature and 
enclose the required complete documents. Mere uploading the 
checklist without required complete documents, the Bids will be 
summarily rejected without any further notice. 

 
 

Signature 
(Authorised Signatory) 
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CHENNAI PORT AUTHORITY 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
 
                                   Tender No. T/WMA 5/ 97 /2023/E 
 

THROUGH E PROCUREMENT MODE (EBS-SRM MODULE) 
 

CONTENTS 
 

VOLUME – 1 
 

OBR     On line Bid Reference 

NIT   Notice Inviting Online Tender 

On line bid    Instructions for online bid submission 

Section-I :  Instructions to Bidders                                                                  

Form of  Bid                              

Contractor’s Bid                                            

Pre- Qualification of Bidders                             

Letter of Submission – Covering Letter 

Contract Data 

Memorandum 

Section II: General Description of work and other conditions                                                                 

Section III: Specification of materials and works  

 Section IV: General conditions of contract                              

 Section V: Schedule of Drawings                                                 

 Form of Agreement                               

  Pre- qualification Questionnaire  (Form I To X)      

  Form of declaration (Annexure –I) 

  Indemnity bond undertaking proforma for ‘PF’ (Annexure-2) 

  Indemnity bond undertaking proforma for ‘ESI (Annexure-3) 

 Preamble to Bill of Quantities.  
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CHENNAI PORT AUTHORITY 

ONLINE  BID REFERENCE 
 

                   TENDER NO. T/WMA 5/ 97 /2023/E 

 
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
 

 THROUGH E PROCUREMENT MODE (EBS-SRM MODULE) 

 
 

PERIOD OF DOWNLOADING          
BIDDING DOCUMENT              :       29.01.2024 TO   19.02.2024 
 
 
START DATE & TIME FOR  
ONLINE SUBMISSION OF BID  :     12.02.2024 TIME 12.00 HOURS 
 
 
LAST DATE & TIME FOR  
ONLINE SUBMISSION OF BID  :     19.02.2024 TIME 15.00 HOURS 

 
 
TIME & DATE OF    
OPENING OF TECHNICAL BID  :     20.02.2024  TIME 15.30 HOURS 
 
TIME & DATE OF    
OPENING OF PRICE BID           :  INTIMATED LATER 
 
            
PLACE OF OPENING                 :   CHENNAI PORT AUTHORITY, 
OF TECHNICAL BID                     3rd  FLOOR, ADMINSITRATIVE  
                                                     BUILDING,No.1, RAJAJI   SALAI,  
             CHENNAI – 600 001.  

     

                                                                 
           CHIEF ENGINEER 

CHENNAI PORT AUTHORITY 

 

 

 

 

 



6 

CONTRACTOR                                                                                               CHIEF ENGINEER 

                                                NIT 

 
  

 

CHENNAI PORT AUTHORITY 
ENGINEERING DEPARTMENT 

No.1,Rajaji salai, Chennai-600001 

Online invited THROUGH e Procurement mode (EBS-SRM Module) under Two cover system from 
GST registered Contractors/firms only those who are all satisfy the eligibility criteria for the work of  
CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT NORTHERN DIVISION II       

Estimated Contract value: Rs 13,42,564/-  (approx.)    
(exclusive of GST) 

           EMD:  Rs 26,900/- 

Completion period: 180 Days 

 Minimum Qualification Criteria:         
  (i)   Average annual financial turnover during the last 3 years ending 31st March 2023, should be 

at least    Rs. 4.03 lakhs and                                         

(ii)  Experience of having successfully completed similar works during the last 7 years ending 31st   
 December 2023 as follows: 
(a)  Three similar completed works each costing not less than Rs. 5.37 lakhs (Excl GST)  

      (or) 
(b)  Two similar completed works each costing not less than Rs.6.72 lakhs (Excl GST)  (or) 
  (c ) One similar completed work costing not less than Rs. 10.74  lakhs (Excl GST)   

Note:- “Similar work” means, “  The above mentioned value of similar completed works is exclusive 
of Taxes ( Service Tax/ GST) “Any civil works”.   
Documentary proof such as copy of Notarized or self-attested copies of work order / agreement and  
completion certificate for the technical experience and audited balance sheets, Profit & Loss 
account statements for annual turnover certified by Chartered Accountant for meeting the eligibility 
criteria shall be uploaded under tender document - technical bid link THROUGH  EBS E-
PROCUREMENT MODE. (The successful Tenderer should produce the original documents for 

verification before award of work. If the bidder has executed the work for private firms or as a sub 
contract, the TDS certificate for the particular year along with above mentioned documents shall be 
uploaded. The price bid of the tenderer will not be opened if the tenderer do not meet the eligibility 
criteria on technical aspects in cover I. All the documents as per Form-I to Form- X and Annexure- 

1,2 ,3, & Check list  shall be uploaded through  EBS E-PROCUREMENT MODE after scanning in 
pdf format in the Tender Document – Technical Bid. 

The complete tender document can be downloaded from Chennai Port Authority website: 

www.chennaiport.gov.in and from  https://portebs.indianpcs.gov.in/ebs-portal (EBS-SRM-Module)  . The 
EMD shall be submitted in the form of Account Payee Demand Draft/ Fixed Deposit 

Receipt/Bankers Cheque or Bank Guarantee in single instrument from any of the Commercial 
Banks drawn in favour of ‘The Chairman, Chennai Port Authority’ payable at Chennai shall be 
uploaded with the tender document - Technical bid while submitting the tender electronically in the  

EBS E-PROCUREMENT MODE (SRM Module).. 
The original financial single instrument towards EMD shall be submitted to “Office of the Chief 
Engineer, Chennai Port Authority” Third floor of Admin. building before opening of Technical Bid 
latest by 1500 hrs.  on  20.02.2024 Non submission of EMD within the above period will lead to 

disqualification of bid.  
Note: The exemption certificate from NSIC/MSME is applicable for exemption from payment of 
EMD only. Copy of NSIC/MSME certificate should be uploaded along with the Technical bid failing 

which the bidder will be disqualified/ Rejected. 

Down loading period of bid document :                                29.01.2024   to  19.02.2024 

           Start date & time for online bid submission                           12.02.2024   at 1200 hrs 

Last date & time for online  bid submission           19.02.2024  at 1500 hrs 

Date & Time of opening of bid       20.02.2024  at 1530 hrs 

             For details, visit our web site www.chennaiportgov.in &  https://portebs.indianpcs.gov.in/ebs-portal  

T/WMA 5/ 97 /2023/E                                                                                 CHIEF ENGINEER 
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 CHENNAI PORT AUTHORITY 

NOTICE INVITING ONLINE TENDERS 
 

Tender No. T/WMA 5/ 97 /2023/E 
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
 
1.1  Online tenders THROUGH EBS E PROCUREMENT MODE are invited by 

Chennai Port Authority from the reputed Contractors from reputed GST 
registered contractors/ firms for    executing the work of TENDER FOR 
CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT NORTHERN 
DIVISION II       under two cover system. The estimated contract value of 
tender is  Rs 1342564.70   Exclusive of GST. The cost arrived based on CPWD 
Analysis of rates for Delhi 2021, with applicable cost index for Chennai. 
Part of the estimate is based on Non – Scheduled items with market rates 
and observed data. The Estimated cost is given merely for a rough 
guidance.  

            
1.2 The tender document THROUGH EBS E PROCUREMENT MODE is open 

from      29.01.2024 to 19.02.2024 can be downloaded from the Ch.P.A 
official website and THROUGH EBS E-PROCUREMENT portal link 

https://portebs.indianpcs.gov.in/ebs-portal.  
  
 
1.3  Each set of tender document consists of two volumes (Volumes-I & II). 

Volume-I (Technical Bid) comprises all technical & commercial offer 
documents including drawings and Volume-II (Price Bid) comprises all 
Price bid documents in Percentage Rate Bill of Quantities (BOQ). The 
bidder has to select Excess (+) or Less (-) and enter the valid percentage of 
rate with Two decimal  at the end of the BOQ.  

 
1.4 The complete tender document including drawing can be downloaded from 

Chennai Port Authority website: www.chennaiport.gov.in and THROUGH 
EBS E-PROCUREMENT portal link https://portebs.indianpcs.gov.in/ebs-portal and 
submit as tender offer on or before the due date and time of submission. 
The Tenderer shall upload the scanned copy of the DD instrument 
towards EMD as proof while submitting the tender electronically in the 
EBS E-PROCUREMENT portal. The DD instrument in original shall be 
forwarded along with EMD to reach the Ch.P.A before opening the 
technical bid. Mere uploading of proof of DD towards EMD cost in the EBS 
E-PROCUREMENT portal and non-submission of the original financial 
instruments after the above deadline lead to disqualification of bids. 

 
1.5  The EMD of Rs 26,900/- (Rupees Twenty six thousand and nine 

hundred only)   as per Clause 16 A of section-I shall be paid as 
described in the Tender Document. The tender offer shall have to be 



8 

CONTRACTOR                                                                                               CHIEF ENGINEER 

submitted by the Tenderer only THROUGH EBS E- PROCUREMENT 

MODE  as explained in the tender document.    
 
1.5.1  The EMD shall be submitted in the form of Demand Draft/ Fixed Deposit 

Receipt/Bankers Cheque or Bank Guarantee from any of the Commercial 
bank drawn in favour of ‘The Chairman, Chennai Port Authority’ 
payable at Chennai-600001. 

   
1.5.2 Central / State PSU / PSE are exempted from payment of EMD.  The proof 

that the tenderer is PSU / PSE must be submitted along with Technical 
Bid or else their bid is liable to be rejected.  
Exemptions from EMD will be allowed in case of units registered with 
National Small Scale Industries Corporation (NSIC) /Micro Small and 
Medium Enterprise (MSME) registered with NSIC. The Registration 
Certificate shall be valid as on due date of Tender / extended due date of 
the Tender, if any. Techno-commercial bid shall be accompanied by a 
Photocopy of valid NSIC Registration Certificate/MSME Registration 
Certificate issued by Competent Government Bodies to be eligible for the 
above exemptions.  Also, the Certificate (NSIC / MSME) shall cover the 
items which are of similar nature to those covered in the subject tender to 
avail EMD fee exemptions. Photocopy of application for Registration as 
NSIC / MSME or for renewal of NSIC / MSME will not be accepted and, 
such offers will be treated as offers received without EMD and liable to be 
rejected. 
A tenderer who claims exemption from payment of EMD shall upload the 
relevant document(s) in e-procurement portal. 

  
1.5.3 The proof of EMD shall be uploaded as a scanned copy of the instrument 

THROUGH EBS E- Procurement mode (SRM Module) under the Tender 
Document – Technical Bid while submitting tender electronically in the 
EBS E-PROCUREMENT (SRM Module) portal. The original EMD and 
originals of Integrity Pact  must reach Chennai Port Authority in 
corresponding address before opening of Technical Bid as per the date and 
time given in this tender. Mere uploading of EMD document in the portal 
and non-submission of the original EMD at the address given below before 
the Technical Bid opening date & time will lead to technical bid opening 
disqualification of the bid by the bidder:- 

   Chief Engineer, 
   No.1, Rajaji salai, 
   3rd Floor, Administrative  office building 
   Chennai Port Authority, 
   Chennai – 600 001. 

The original EMD instrument (Demand Draft/ Fixed Deposit 
Receipt/Bankers Cheque or Bank Guarantee) can also be dropped in the 
Tender Box kept at the above address.  
The tender offer shall have to be submitted by the Tenderer only 
THROUGH EBS E- Procurement mode as explained in the Tender 
Document. 
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1.6  The offer (both Techno-Commercial & Price) must be valid for a minimum 

of 120 days from the last date of online submission of offer; otherwise the 
offer shall be rejected as non-responsive. 

1.7 Biding is open to all eligible bidders meeting the eligibility criteria as 
defined in Clause 4 of Section-I (Instructions to Bidders) and bidders are 
advised to note the minimum qualification criteria specified below to 
qualify for the award of the contract. 

Minimum Qualification Criteria:         

  (i)  Average annual financial turnover during the last 3 years ending 31st  
March 2023, should be at least Rs. 4.03 lakhs and        

                            
(ii)  Experience of having successfully completed similar works during the last 7             

years ending 31st  December 2023 as follows: 
(a)  Three similar completed works each costing not less than Rs.5.37 lakhs  
(excluding GST) (or) 
(b)  Two similar completed works each costing not less than Rs. 6.72 lakhs 
(excluding GST)   (or) 
(c) One similar completed work costing not less than Rs.10.74 lakhs 
(excluding GST) 

            Documentary proof such as copy of Notarized or self-attested 
copies of work order / agreement and  completion certificate for the 
technical experience and audited balance sheets, Profit & Loss account 
statements for annual turnover certified by Chartered Accountant for 
meeting the eligibility criteria shall be uploaded under tender document - 
technical bid link THROUGH EBS e Procurement mode. The successful 
Tenderer should produce the original documents for verification before 
award of work. If the bidder has executed the work for private firms or as 
a sub contract, the TDS certificate for the particular year along with above 
mentioned documents shall be uploaded. The price bid of the tenderer will 
not be opened if the tenderer do not meet the eligibility criteria on 
technical aspects in cover I. All the documents as per Form-I to Form- X 
and Annexure- 1,2,3 & Check list shall be uploaded through EBS E-
PROCUREMENT MODE after scanning in pdf format in the Tender 
Document – Technical Bid. 

         The Employer/Board do not bind themselves to accept the lowest or any 
tender and reserve the right to accept any tender in part or to reject any 
tender without assigning any reason there for. 

1.8 The prospective Tenderer shall submit queries if any through e-tendering 
portal addressed to the Chief Engineer, Chennai Port Authority, Chennai 
in connection with this tender well in advance, so that the queries can be 
clarified. The bidders queries will be clarified through e-procurement 
portal.  

1.9 The due date of online submission of offers will be   19.02.2024 at 1500 
hrs. unless otherwise notified. In the event of changes in the schedules, 
the Chief Engineer, Chennai Port Authority notifies the same only through 
www.chennaiport.gov.in and e-procurement portal link.  EBS E-
PROCUREMENT MODE (SRM Module) link.   

Note:- “Similar work” means, The above mentioned value of similar 
completed works is exclusive of Taxes ( Service Tax/ GST) “Any civil 
works”.   
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1.10 If the offers are not received according to the instructions detailed here 

above, they shall be liable for rejection.  
 
 

CHIEF ENGINEER 
CHENNAI PORT AUTHORITY 

 
NOTE: For any queries related to portal, the bidders are asked to contact by  

Mail rd00850796@techmahindra.com or by phone +91 8500669882 or 
+91 9742002974 well in advance. 
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CHENNAI PORT AUTHORITY 

 
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       

 
INSTRUCTIONS FOR ONLINE BID SUBMISSION 

I Bidders to follow the following procedure to submit the bids online 

through the e-Procurement portal (EBS Portal) 

https://portebs.indianpcs.gov.in/ebs-portal/. 

 
1. Bidder should do the registration in the tender site using the 

‘REGISTER AS A SUPPLIER’ in the option available in the above 

URL. 

2. To participate in the tender, the e-token of SIFY/e Mudhra or any 

Certifying Authority is to be used while uploading the documents. 

The e-token should  contain “Digital Signature” and “Key 

Encipherment”. 

3. Bidder may read the tenders published in the Port web site and                              

download the required documents/tender schedules for the                         

interested tenders. 

4.  Bidder then logs into the site https://portebs.indianpcs.gov.in/ebs-portal/. 

using the secured login by giving the user id/password chosen 

during registration and password.  

5. Only one DSC/e-token class-III should be used for a bidder and 

should not be misused by others. If a bidder uses more than one DSC 

token, the bid would summarily rejected. 

6. Bidder should read the tender schedules carefully and submit the 

documents as asked, otherwise, the bid will be rejected. 

7. If there are any clarifications, this may be clarified through online.  

Bidder should take into account of the Addendums published before 

submitting the bids through online. 

8. Bidder must prepare the bid documents to be submitted in advance 

as indicated in the tender and it should be in required format. If 

there is more than one document, they can be clubbed together. 
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9. Bidder should submit the EMD as specified in the tender. The 

original should be posted/couriered/given in person to the specified 

location as per Tender Document, latest by the date and time of bid 

submission. 

10. Bidder selects the interested tender by using search option & then 

participate in the Tender. Guideline manual available in the above 

EBS portal URL. 

11. The Bidder should reads the terms & conditions and submit the bid. 

12. The Bidder has to select the payment option as offline / online to 

pay the EMD as applicable. 

13. The details of the DD instrument / any other accepted instrument, 

physically sent, should tally with the details available in the scanned 

copy and the data entered during bid submission time.  Otherwise 

the bid submitted will not be acceptable. 

  
(a).  EARNEST MONEY 
DEPOSIT 
 

Rs 26,900/- (Rupees Twenty six 
thousand and nine hundred only)  

(b).MODE OF PAYMENT 
OF EMD 

If the Bidders chooses to pay the EMD 

through online mode shall follow the 

instructions available contained therein. 

If the Bidders chooses to pay the EMD 

through offline mode, shall submit the 

same in the form of Account payee / 

Demand Draft/Fixed Deposit Receipt / 

Bankers Cheque (or) Bank guarantee in 

single instrument can be accepted from 

any of the Commercial Bank safeguarding 

the purchaser’s interest in all respects in 

favour of ‘The Chairman, Chennai Port 

Authority’ payable at Chennai. 

As per MSME Act, 2006 (or Erstwhile NSIC 

Registered parties), Central /State /PSUs 

will be exempted for submission of EMD, 
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provided party is registered for the similar 

nature of works as in the tender. However, 

ChPA reserves the right for rejection of the 

tender if the certificate submitted by the 

tenderer is found unsatisfactory for 

exemption of EMD. 

Bidder of this tender shall upload a 

scanned copy as proof of EMD instrument 

in the Tender Document – Technical Bid 

while submitting the tender electronically 

in the EBS e-procurement Portal. The 

original EMD instrument must reach the 

Chennai Port Authority, Chennai in 

corresponding address before opening of 

technical bid as per the date and time 

given in this tender.  Mere uploading proof 

of EMD instrument in the portal and non-

submission of the original EMD 

instrument at the address given before the 

technical bid opening date and time will 

lead to technical disqualification of the bid 

by the bidder. 

    The original EMD instrument 

(DD/FDR/BC or BG) should be sealed in 

an envelope and reached to 3rd  Floor, 

Administrative Building, Chennai Port 

Authority, No.1, Rajaji Salai, Chennai – 

600 001. Clearly mentioning the Tender 

No., Subject of the Tender and Name of the 

Party on the Envelope on or before due 

date and time. 

 
16 The Bidder has to enter the password of the DSC/e-token and the 

required bid documents have to be uploaded one by one as indicated. 
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17 As the tender is Percentage Rate BOQ, the bidder has to select Excess (+) 

or Less (-) and enter the valid percentage rate with two decimal in the 

space allotted at the end of the BOQ. If the BOQ file is found modified by 

the bidder, his bid will be rejected. 

17.1  The percentage rate entered at the end of BoQ sheet will have automatic 

conversion of total Quoted rate in figures and in words and the tenderer 

need not insert anything other than Excess (+) or Less (-) and enter the 

valid percentage rate with two decimal at the end of the BOQ and name 

of the firm. 

17.2 Deleted 

18    After submission of Bid, to view the quoted rates the Bidder shall use the 

“Decrypt Data” option available. 

19  The bid summary available after Bid submission in the “Print Preview” 

option has to be printed and kept as an acknowledgement as a token of 

the submission of the bid.  The bid summary will act as a proof of bid 

submission for a tender floated and will also act as an entry point to 

participate in the bid opening date. 

20  For any clarifications with the Tender Inviting Authority (TIA), the bid 

number can be used as a reference. 

21    Bidder should log into the site well in advance for bid submission so as to 

submit the bid in time (i.e.) on or before the bid submission time.  If there 

is any delay, due to other issues, bidder only is responsible. 

22    Each document to be uploaded online for the tenders should be less than 

2 MB.  If any document is more than 2 MB, it can be reduced by scanning 

at low resolution and the same can be uploaded.  However, if the file size is 

less than 1 MB the transaction uploading time will be very fast. 

23   The time settings fixed in the server side & displayed at the top of the 

tender site, will be valid for all actions of requesting, bid submission, bid 

opening, etc., in the EBS e-procurement system.  The bidder should 

follow this time during bid submission. 

24   All the data being entered by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data.  The data entered 
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will not viewable by unauthorized persons during bid submission & cannot 

be viewed by any one until the prescribed date & time of bid opening. 

25   The confidentiality of the bid is maintained since the secured Socket Layer 

encryption technology is used. Data storage encryption of sensitive fields is 

done. 

26   Any document that is uploaded to the server is subjected to symmetric 

encryption using a generated symmetric key.  Further this key is subjected 

to asymmetric encryption using buyers public keys.  Overall, the 

submitted tender documents become readable only after the tender 

opening by the authorized individual. 

27   For any queries related to portal, the bidders are asked to contact by  Mail 

rd00850796@techmahindra.com or by phone +91 8500669882 or +91 

9742002974 well in advance. 

28   Tenderer is required to submit their tender through online in the form of 

Two Cover System on or before schedule bid due date of closing and time 

as notified in NIT.  The tender received after the due date and time will not 

be entertained. 

29   Tender Document can be submitted online only in the designated EBS e-

procurement portal  https://portebs.indianpcs.gov.in/ebs-portal/ on or before 

the due date and time.  The time of opening of technical bid will be as 

notified in the NIT. 

30 Tenderer should submit the tender as per specification of work, drawings 

and in accordance with the instructions to bidders, General Conditions of 

Contract 

II. COVER – I DETAILS: TECHNICAL BID 
This shall contain the following:- 
 
 1. Scanned Copy of demand drafts towards EMD/Exemption certificate as 

per Tender document  
2. Scanned notarized or Self attested copy of work order / agreement  and 

completion certificate for similar works.  
      3. Scanned notarized or Self attested copy of CA certified Auditors balance 

sheet,  P and L account Statement during last 3 years. 
4.Scanned notarized or Self attested copy of documents as per Form I to X 
and Annexure-1, 2, & 3 

5. Scanned notarized or Self attested Copy of Form of Bid, Contractors Bid 
and letter of bid  Submission 
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6. Technical Bid Document – Cover I ( Section I To V) with all amendments 

and clarification.  
The original Account payee / Demand Draft/Fixed Deposit Receipt / 
Bankers Cheque (or) Bank guarantee in single instrument can be accepted 
from any of the Commercial Bank towards EMD  and originals of Integrity 
Pact must reach Chennai Port Authority in corresponding address before 
opening of Technical Bid as per the date and time given in this tender.  
 
COVER – II DETAILS : PRICE BID (BOQ) – Price Schedule 
The bidder has to select Excess (+) or Less (-) and enter the valid 
percentage with two decimal in the BOQ in a spread sheet file(.xls format) 
available in  EBS E-PROCUREMENT MODE / SRM MODE only. Any 
indication of ‘Quoted price’ in the online technical bid documents shall 
lead to rejection of the bid outright. 
For evaluation purpose the uploaded offer documents will be treated as 
authentic and final. No hard copy shall be submitted for reference 
purpose. The price bid submitted THROUGH EBS E-PROCUREMENT 
MODE only will be taken up for the purpose for evaluation.   

III.  EVALUATION PROCESS: 
1) A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. Contains EMD and cost of the tender document (wherever applicable). 
e. It contains information in formats specified in the Tender Document. 
f. It mentions the validity period as set out in the document. 
g. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been 
provided in reasonable detail. 

h. There are no significant inconsistencies between the proposal and the 
supporting documents. 

i. The Technical qualification conforms to as specified in the 
qualification criteria of General Rules and directions for the guidance 
of the Tenderer. 

j. A Tender that is substantially responsive in one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any 
substantial way, the scope, quality, or performance of the Tenderer or 
(2) which limits in any substantial way, inconsistent with the Tender 
document or (3) whose rectification would affect unfairly the 
competitive position of other Qualified Applicant presenting 
substantially responsive bids. 

k. The Port Authority reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority 
in respect of such Tenders. 

l. The Port Authority would have the right to review the Technical 
Qualification and seek clarifications wherever necessary. 
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2) Since the tender involves selection based on pre-qualification criteria 

and technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenders only will be opened and 
EMD will be returned to the disqualified tenderers. 

a. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the specified 
date and time. 

b. The cost of stamping Agreement must be borne by the successful 
Tenderer. 

c. Tenderers should obtain Harbour entry permits through online as per 
clause 9.3 section IV General conditions of contract to main entry into 
the Authority’s premises if necessary. 

d. The Fax/E-Mail offers will be treated as defective, invalid and 
rejected.  Only detailed complete offers received through online prior to 
closing time and date of the tenders will be taken as valid. 

 
 
 
 

CHIEF ENGINEER 
CHENNAI  PORT AUTHORITY
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CHENNAI PORT AUTHORITY 
 
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       

SECTION I 
 
                                        INSTRUCTIONS TO BIDDERS  

1. Scope of  Bid  

1.1.    Chennai Port Authority hereinafter termed “the Employer” invites online          

bids for the work of “ TENDER FOR CONSTRUCTION OF PUBLIC 

TOILET NEAR GATE NO 2 AT NORTHERN DIVISION II       ” as 

defined in the bid documents (hereinafter referred to as the ‘Works’).The 

bidder may submit  bid  for the works detailed in the NIT THROUGH EBS 

E- Procurement mode. 

1.2.     The Contract period is 180 days from the date of commencement of the   

           work as detailed elsewhere in the contract. 

 2.   Source of Funds: 

2.1 The Employer has arranged the funds from internal resources and will 
have sufficient funds in Indian Currency for execution of the works.  

3.       Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the 
qualification criteria as defined in Clause.4 

3.2    Bidders shall not be under a declaration of ineligibility for corrupt and  
fraudulent practices issued by the Employer in accordance with Clause 
35. 

4. Eligibility Criteria 

4.1 The bidders shall upload the following information and documents. Tender 
Document – Technical Bid submission as  

(a)  Copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business; written power of 
attorney of the signatory of the Bid to commit the Bidder; 

(b)  Annual financial turnover during last three years in Form-II 

(c) Experience in works of a similar nature and size for each of the last 
seven years in Form-IV 
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(d) Major items of construction equipment proposed to carry out the 

Contract; 

 (e) Reports on the financial standing of the Bidder, such as profit and 
loss statements and auditor's reports for the past three years; 

4.2 To qualify for award of the contract, bidders are advised to note the 
minimum qualification criteria specified below: 

 
 (i)   Average annual financial turnover during the last 3 years ending 31st March 

2023, should be at least Rs.4.03 lakhs and           

                              
(ii) Experience of having successfully completed similar works during the last 

7 years ending 31st  December 2023 as follows: 
(a)  Three similar completed works each costing not less than Rs. 5.37 lakhs  

(or) 
(b)  Two similar completed works each costing not less than Rs. 6.72 lakhs   (or) 
  (C ) One similar completed work costing not less than Rs. 10.74 lakhs  
 
Note:- “Similar work” means, The above mentioned value of similar completed 

works is exclusive of Taxes ( Service Tax/ GST)“Any civil works”. 
Documentary proof such as copy of Notarized or self-attested copies 

of work order / agreement and  completion certificate for the technical 
experience and audited balance sheets, Profit & Loss account statements 
for annual turnover certified by Chartered Accountant for meeting the 
eligibility criteria shall be uploaded under tender document - technical bid 
link THROUGH EBS E Procurement mode. The successful Tenderer should 

produce the original documents for verification before award of work. If the 
bidder has executed the work for private firms or as a sub contract, the 
TDS certificate for the particular year along with above mentioned 
documents shall be uploaded. The price bid of the tenderer will not be 
opened if the tenderer do not meet the eligibility criteria on technical 
aspects in cover I. All the documents as per Form-I to Form- X and 
Annexure- 1, 2 ,3  & Check list  shall be uploaded THROUGH EBS E-
PROCUREMENT MODE after scanning in PDF format in the Tender 
Document – Technical Bid. 

 
  Originals such as Account payee / Demand Draft/Fixed Deposit 

Receipt / Bankers Cheque or Bank guarantee in single instrument can be 
accepted from any of the Commercial Bank and should be reached 

Chennai Port Authority before opening of the technical bid. 

4.3 Sub-Contractors’ experience and resources shall not be taken into  
account in determining the bidder’s compliance with the qualifying 
criteria. 

4.4  Even though the bidders meet the minimum qualifying criteria, they are 

subject to be disqualified if they have: 

- made misleading or false representations in the forms, statements 
and attachments submitted in proof of the qualification requirements;  
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- and/or 

- record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc., 

5.  One Bid  per Bidder    
 

Each Bidder shall submit only bid for one package. A bidder who submits 
or participates in more than one bid (other than as a subcontractor or in 
cases of alternatives that have been permitted or requested) will cause all 
the proposals with the Tenderer’s participation to be disqualified. 
 

6. Cost of Bidding 
 

The bidder shall bear all costs associated with the preparation and 
submission of his Bid through online, and the Employer will in no case be 
responsible and liable for those costs. 
 

7.   Site Visit 
 
 7.1   The Bidder, at the Bidder’s own responsibility and risk is encouraged to 

visit and examine the Site of Works and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering into 
a contract for construction of the Works. The costs of visiting the site shall 
be borne by the tenderer. Permission required to visit the site will be given 
during the tender period on application to:       

 
          The Chief Engineer, 

Chennai Port Authority, 
No.1 Rajaji Salai, 

             Chennai – 600 001. 
              Telephone : 044 – 2536 2201 Extn 2248    
      
7.2 The tenderer and any of his personnel or agents will be granted permission 

by the Employer’s Engineer to enter upon his premises and lands for the 
purpose of such inspection, but only upon the express condition that the 
tenderer, his personnel and agents, will release and indemnify the 
Employer’s Engineer from and against all liability in respect of such 
inspection and will also be responsible for death or personal injury, loss or 
damage to property and any other loss, damage, costs and expenses 
incurred as a result of the inspection. 

 
7.3 It is the responsibility of Tenderers to visit the site as set out in 7.1 above 

and obtain all information necessary for the purpose of preparing Tenders. 
Tenderers must inspect and fully satisfy themselves as to: 
• The requirements and extent of the Works.  
• The means of access to the Site.  
• The topographical and bathymetric features of the Site which may affect 
the tender.  

 



22 

CONTRACTOR                                                                                               CHIEF ENGINEER 

 

8. Content of Tender Documents     
              The set of bidding documents comprises the documents listed in the 

table below and addenda issued in accordance with Clause 10: 
 
8.1 VOLUME – I (TECHNICAL BID) UNDER COVER I 

i) Notice Inviting Tender 
ii) Instructions for on line tender submission  

     iii)     Section I      -     Instructions to Bidders.        

          iv) Section II -   General Description of work and other conditions.  
 v) Section III -     Specification of materials and works 
 vi) Section IV -     General Conditions of contract     

vii) Section V -     Schedule of Drawings 
viii) Form of Agreement   
ix) Pre-qualification Questionnaire (I To X) 
x) Format for Declaration – (Annexure-1) 

            i)       Indemnity bond undertaking proforma for ‘PF’- (Annexure-2) 
xi) Indemnity bond undertaking proforma for ‘ESI – (Annexure-3) 
xii) Preamble to Bill of quantities. 

 
   VOLUME – II (PRICE BID) UNDER COVER II 

Bill of quantities.  
 

8.2 Any indication of “Quoted price” in the technical bid, shall lead to rejection 
of the bid outright.  For evaluation purpose the uploaded offer documents 
will be treated as authentic and final. The hard copy shall be used only for 
reference purpose. Any documents submitted in hard copy but not 
uploaded on EBS E-PROCUREMENT MODE / SRM MODE shall be treated 
as irreverent.   

  
8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, technical specifications, bill of 
quantities, drawings, and annexure in the bid document. Failure to 
comply with the requirements of the bid document shall be at the bidder’s 

own risk.  Pursuant to Clause 26 hereof, bids which are not substantially 
responsive to the requirements of the bid documents shall be rejected.   

9.  Clarification of Bidding  Documents   
  A Prospective Tenderer requiring any clarification regarding the tender 
documents may notify through e-procurement portal or E-mail  
ce@chennaiport.gov.in at the Chief Engineer’s address indicated in the 
Invitation of Tenders. The Employer’s Engineer will respond to any request 
for clarification, which he receives 7 days prior to the deadline for 
submission of tenders.   

10      Amendment of Bidding Documents 

10.1  Before the deadline for submission of bids, the Chief Engineer may modify 
the bidding documents by using addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and 
shall be hosted in Ch.P.A web site and EBS E-PROCUREMENT MODE / 
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SRM Module. The amendment so issued will form part of the tender 

document and shall be binding upon the tenderers.  

 The responsibility of downloading such addendum/amendment from 
Ch.P.A website and EBS E-PROCUREMENT MODE (SRM Module) fully 
lies with the  bidder 

10.3 To give prospective bidders reasonable time in which to take an addendum 
into account in preparing their bids, the Chief Engineer shall extend as 
necessary the deadline for submission of bids, in accordance with Sub-
Clause 20.2 below. 

11. Preparations and Submission of  Bid  
 
11.1 Language of  the Bid    
          All documents relating to the bid shall be in the English language   

12      Documents comprising the Bid 

12.1   The bid submitted by the bidder shall comprise the following: 

        A) Technical Bid (Volume I) 

The following documents shall be submitted online only 

1.   Scanned Copy of demand drafts towards EMD/Exemption certificate as 
per tender.  

 2.   Scanned notarized or Self attested copy of work order / agreement   and    
completion certificate for similar works.  

 3.   Scanned copy of notarized CA certified Auditors balance sheet,  P and L 
account Statement during last 3 years and if the bidder has executed 
the work for private firms or as a sub contract, the TDS certificate for 
the particular year along with above mentioned documents shall be 
submitted.  

  4.  Scanned copy of filled up documents as per Form I with enclosures &         
up to form X and Annexure-1 to 3 

  5. Scanned Copy of Form of Bid, Contractors Bid and letter of Submission           
and its enclosures. 

  6.  Technical Bid Document – Cover I ( Section I To V) with all  amendments 
and clarification, if any.  

The original financial instruments towards EMD must reach Chennai 
Port Authority in corresponding address before opening of Technical Bid 
as per the date and time given in this tender.  

         B) Price Bid (Volume- II)   
  Priced Bill of quantities duly filled. XL sheet  
 

 13.    Bid Prices 

13.1   The contract shall be for the whole works as described in Sub-Clause 1.1, 
based on the percentage Bill of Quantities submitted THROUGH EBS E-
PROCUREMENT (SRM Module) by the Bidder.  

13.2  The percentage entered at the end of sheet in the column will have 
automatic multiplication of total Quoted rate in figures and in words in 
next column and the tenderer need not insert anything other than Excess 
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(+) or Less (-) and enter the valid percentage for that BOQ and name of the 

firm.  

 In case the lowest tendered amount (estimated cost + amount worked on 
the basis of percentage above/below) of two or more contractors is same, 
such lowest contractors will be asked to submit sealed revised offer in the 
form of letter mentioning percentage above/ below on estimated cost of 
tender including all sub sections/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered cost or on each sub 
section/ sub head should not be higher than the percentage quoted at the 
time of submission of tender. The lowest tender shall be decided on the 
basis of revised offers.  

In case any of such contractors refuses to submit revised offer, then it 
shall be treated as withdrawal of his tender before acceptance and earnest 
money shall be forfeited.  

If the revised tendered amount of two more contractors received in revised 
offer is again found to be equal, the lowest tender, among such 
contractors, shall be decided by draw of lots in the presence CE, Dy.CE, 
SE, EE and the lowest contractors those have quoted equal amount of 
their tenders.  

In case all the lowest contractors those have quoted same tendered 
amount, refuse to submit revised offers, then tenders are to be recalled 
after forfeiting EMD of each contractor.  

 Contractor(s), whose earnest money is forfeited because of non-
submission of revised offer, shall not be allowed to participate in the re-
tendering process of the work. 

13.3   The rate in the BoQ is inclusive of Taxes and duties, except GST. 
Applicable GST will be paid by ChPA based on the Tax Invoice. The 
Financial evaluation will be based on the total base price quoted by the 
Contractor / Supplier excluding GST. 

14.      Currencies of Bid and payment  

14.1     The Unit rates in the BoQ are in Indian Rupees. 

15.       Bid Validity:  

15.1     Bids shall remain valid for a period not less than 120 days after the 
deadline date for bid submission specified in Clause 20.  A bid valid for 
a shorter period shall be rejected by the Employer as non-responsive. 

15.2     In exceptional circumstances, prior to expiry of the original time limit, 
the Employer may request that the bidders may extend the period of 
validity for a specified additional period.  The request and the bidders’ 
responses shall be made in writing or by cable.  A bidder agreeing to the 
request will not be permitted to modify his bid and also shall submit an 
extension for EMD, if  necessary . 

16.       Bid Security (Earnest Money Deposit – EMD) 

a.  The bidder shall have to pay the Bid security (EMD) of  Rs26,900/- 
(Rupees Twenty six thousand and nine hundred only)  
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b.  The Bid security shall be payable either by Demand Draft /Fixed Deposit 

Receipt/ Banker's Cheque or Bank Guarantee  in single instrument can 
be accepted drawn in favour of “The Chairman, Chennai Port 
Authority” from any of Commercial Bank payable at Chennai- 600 
001.  

c.     Bid securities of the unsuccessful bidders should be returned without 
any interest to them at the earliest after expiry of the final bid validity 
and latest on or before the 30th day after the award of the contract.  

d.   Bid Security (EMD) be refunded without any interest suomotto without 
any application from the unsuccessful bidders. 

 e.  Bid security should be refunded to the successful bidder without any 

interest on receipt of Performance Security. The Bid Security shall retain 
its character, as such, till the successful tenderer furnishes the 
Performance security. 

f.   The Bid Security may be forfeited, if 

a)  The Bidder withdraws the Bid after Bid opening during the period of 
Bid Validity; or 

b) The Bid security(EMD) shall be retained until finalization of Tenders. 
lf any statements documents / information submitted by Tenderer is 
found false / incorrect. Willful misrepresentation or omission of facts or 
fake / forged documents, the bid security (EMD) shall be forfeited; or 

c) The successful Bidder fails within the specified time limit to  

 i)  sign the Agreement or  

 ii) furnish the required performance security 

g.          No Interest shall be paid by the Authority on EMD from the date of       
    the receipt until it is refunded as indicated above under any          
     circumstances.   

17.       Alternative Proposals by Bidders 

            Not applicable 

18.       Format and signing of Bid 

18.1     The Bid shall be in online mode  

18.2    The Bid shall contain no alterations or additions, except those comply 
with instructions issued by the Employer. 

19.       Sealing and Marking of Bids 

19.1    The bidder shall put original bid security document as per Clause No.16, 
hereof in one envelope and properly seal and mark as “Bid Security”.   

19.2    The envelopes shall 

a) be addressed to “The Chief Engineer,  Chennai Port Authority, No.1 

Rajaji Salai, Chennai-600 001”  
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b) bear the following identification: 

 Bid for “TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 
2 AT NORTHERN DIVISION II      ” 
 

         Bid Reference No: T/WMA 5/ 97 /2023/E  

             DO NOT OPEN BEFORE (15.30HRS & DATE:   20.02.2024)                                          

                            Name and Address of the Bidder 

And shall reach the office of The Chief Engineer, 3rd floor of 
Administrative building, Chennai Port Authority, No.1 Rajaji Salai, 
Chennai-600 001 latest by 15.00 hrs. on  20.02.2024 and open at 1530 
hrs. on the same date in presence of the tenderers who may wish to be 
present.   

19.3 In addition to the identification required in Sub-Clause 19.2, the inner 
envelopes shall indicate the name and address of the bidder to enable the 
bid to be returned unopened in case it is declared late, pursuant to Clause 
21, or the bid is declared non responsive.  If the outer envelopes are not 
sealed and marked as above, the Chief Engineer will assume no 
responsibility for the misplacement or premature opening of the Technical 
bid and Financial bid. 

19.4 Tender document including quoted bid price have to be submitted online 
only before deadline for online submission of bid. For evaluation purpose 
the uploaded offer documents will be treated as authentic and final. Any 
documents submitted in the form of hard copy except original financial 

instruments towards cost of tender document and EMD shall be treated as 
irrelevant.    

  

20.0   Deadline for online Submission of Bids  

20.1    The completed bid shall be submitted in the electronic form by 1500 Hrs.       

 on 19.02.2024 only THROUGH EBS E-PROCUREMENT (SRM Module) 
Portal. 

20.2    The Employer may extend the deadline for submission of bids by issuing 
an amendment in accordance with Clause 10, in which case  all rights 
and obligations of the Employer and the bidders previously subject to the 
original deadline will thereafter be subject to the deadline as extended.  

20.3   Price should be quoted in a spread sheet file (.xls format) available  in             
EBS E-PROCUREMENT (SRM Module) Portal only. Any indication of 
‘Quoted price’ in the online technical bid documents shall lead to 
rejection of the bid outright. For evaluation purpose the uploaded offer 
documents will be treated as authentic and final. No hard copy shall be 
submitted for reference purpose. The bid submitted THROUGH EBS E-
PROCUREMENT MODE (SRM Module) only will be taken up for the 
purpose for evaluation.   

        The uploaded Port Tender Document will be treated as authentic tender 
and if any discrepancy is noticed at any stage between the Port’s tender 
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document and the one submitted/uploaded by the tenderer, the 

conditions mentioned in the port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses.   

 21.    Late Bids   

  21.1 The tenderer should ensure that their tender is received online at Ch.P.A 
before the deadline prescribed in Clause 20. 

  The time that is displayed from the server clock at the top of the tender 
Portal, will be valid for all actions of requesting bid submission, bid 
opening etc., in the e-Procurement portal. The bidders should adhere to 
this time during bid submission.  

22.  Modification By Withdrawal and Resubmission  of Bids  

22.1  Bidders may modify the offers by withdrawing their already freezed bids 
in online only through EBS E-PROCUREMENT MODE (SRM Module) 
(after submission of bid) and resubmit/ upload the revised offer before 
the deadline prescribed in Clause 20. 

22.2  No bid shall be withdrawn and resubmitted through EBS E-
PROCUREMENT MODE (SRM Module)  by the bidder after the deadline 
for submission of bids.  

22.3 Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the 
forfeiture of the Bid Security pursuant to Clause 16. 

22.4 Bidders may only modify the prices and other required details of their 
Bids by Resubmitting Bid only in accordance with this clause through 
EBS E-PROCUREMENT MODE (SRM Module)  

Bid Opening and Evaluation 

23.       Bid Opening  

23.1  On the due date and time as specified in Clause 20, the Employer will 
first open Technical bids of all bids received online (except those received 
late) including resubmitted  pursuant to clause 22 in presence of the 
Bidders or their representatives who choose to attend. In the event of 
specified date for bid opening declared as holiday by the Employer, the 
bid will be opened at the appointed time and location on the next 
working day.     

23.2   If all Bidders have submitted unconditional Bids together with requisite 
Bid security, then all Bidders will be so informed then and there. If any 
Bid contains any deviation from the Bids documents and / or if the 
same does not contains Bid security in the manner prescribed in the 
Bid documents, then that Bid will be rejected and the Bidder informed 
accordingly.  

23.3     The date and time of opening of price bid (cover-II) shall be intimated to 
the qualified tenderers based on the evaluation of the technical bid. The 
price bid (cover-II) of such eligible tenderers shall be opened on the 
specified date and time in the presence of the qualified tenderers or 



28 

CONTRACTOR                                                                                               CHIEF ENGINEER 

their authorized representatives.  

 

24.      Process to be Confidential  

Information relating to the examination, clarification, evaluation and   
comparison of bids and recommendations for the award of  a  Contract 
shall not be disclosed to bidders or any other persons not officially  

concerned with such process until the award to the  successful  bidder 
has been announced.  
 

25.       Clarification of Bids  

25.1 To assist in the examination and comparison of Bids, the Employer may, 
at his discretion, ask any bidder for clarification of his Bid, The request 
for clarification and the response shall be in writing or by cable, but no 
change in the price or substance of the Bid shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic / 
typing   errors discovered by the Chief Engineer in the evaluation of the 
Bids in accordance with Clause 27.  

25.2     Subject to Sub-clause 25.1, no Bidder shall contact the Employer on 
any matter relating to his bid from the time of the online bid opening to 
the time the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Chief Engineer, he should do so in online 
mode /writing only. 

25.3     Any effort by the Bidder to influence the Chief Engineer’s bid evaluation, 
bid comparison, or contract award decisions, may result in the rejection 

of his bid.    

26. Examination of Technical Bids and Determination of 
Responsiveness of Technical Bid 

26.1    Prior to detailed evaluation of Technical Bids, the Employer will 
determine whether each the bid (a) meets the eligibility criteria defined 

in clause 4 (b) has been properly signed by an authorized 
signatory(accredited representative) holding Power of Attorney in his 
favour. The Power of Attorney shall interalia include a provision to bind 
the bidder to settlement of disputes clause; (c) is accompanied by the 
required Bid Security and cost of tender document; (d) is responsive to 
requirements of the bidding documents.  

26.2     A substantially responsive Technical and financial Bid is one which 
conforms to all the terms, conditions and specification of the Bidding 
documents, without materials deviation or reservation. A materials 
deviation or reservation is one (a) which affects in any substantial way 
the scope, quality or performance of the Works; (b) which limits in any 
substantial way; the Employers’ rights or the Bidder’s obligations under 
the contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting responsive Bids. 

26.3 If a Technical Bid is not substantially responsive, it will be rejected by 
the Employer. The financial bid of those bidders whose Technical bid 
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has been determined to be non- responsive shall not be opened in online 

mode. 

 
27        Correction of Errors (in Price Bid) 

 27.1      Not applicable for online tenders. 

28. Evaluation and Comparison of Bids 

28.1     The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. 

28.2     If the Bid of the successful Bidder is seriously unbalanced in relation to 
the Employer’s Engineer estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce 
detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those price with the 
implementation/construction methods and schedule proposed. 

             Award of Contract  

29. Award Criteria 

29.1 The Employer will award the Contract to the Bidder whose Bid has been 
determined to be responsive to Bidding documents and who has offered 
the lowest evaluated Bid Price, provided that such Bidder has been 
determined to be (a) eligible in accordance with the provisions of Clause 
3, and (b) qualified in accordance with the provisions of Clause 4. The 
second bidder (i.e.L2) shall be kept in reserve and may be invited to 
match the bid submitted by the (L1) bidder in case such bidder 
withdraws or is not selected for any reason. 

30.     Employer’s Right to accept any Bid and Reject any or All Bids  

Notwithstanding Clause 31, the Employer reserves the right to accept or 
reject any bid and to cancel the bidding process and reject all bids, at 
any time prior to award of Contract, without thereby incurring any 
liability to the affected bidder of the grounds for the Employer’s action.  

31. Notification of Award and Signing of Agreement 

31.1  The Bidder whose Bid has been accepted will be notified of the award by 
the Employer prior to expiration of the Bid validity period by cable, telex 
or facsimile confirmed by registered letter. This letter (herein after and in 
Conditions of Contract called the “Letter of Acceptance”) will state the 
sum that the Employer will pay the Contractor in consideration of the 
Execution, completion and maintenance of the Work by the Contractor as 
prescribed by the Contract(herein after and in the Contract called the 
“Contract Price”) 

31.2  The notification of award will constitute the formation of the contract, 
subject only to the furnishing of a performance security in accordance 

with the provisions of Clause 32. 

31.3. The Agreement will incorporate all correspondence between the Employer 
and the successful Bidder. The security deposit shall be paid within 14 
working days from the date of issue of LoA/ work order.  
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 The agreement shall be executed within 14 days from the date of issue of 

LoA/Work order.  

 If the agreement not been executed within the stipulated period, necessary 
correspondence/action shall be initiated for execution of the same up to 
the period of 7 days.   

 In case of failure up to a period of 7 days from the stipulated due date, 
then action for Termination shall be initiated. 

31.4  Upon the furnishing by the successful Bidder of the Performance Security, 
the Employer will promptly notify the other Bidders that their Bids have 
been unsuccessful and release their Bid security. 

 32. Security Deposit     

 Payment of security deposit/ performance security shall be paid within 14 
working days from the date of issue of Letter of Acceptance (LoA)/work 
order. Security Deposit shall consist of two parts; a) Performance Security 
to be submitted at award of work and b) retention money to be recovered 
from Running Bills. 

32.1  Security Deposit(Performance Security) should be 10% of Contract price of 
which 5% of contract price should be submitted as Account Payee Demand 
Draft, Fixed Deposit Receipt from a commercial bank or Bank Guarantee 
from any of the Commercial Banks, enforceable and encashable at 
Chennai within 14 days of receipt of LoA / work order and it should 
remain valid for a period of sixty days beyond the date of completion of all 
contractual obligation and balance 5% recovered as Retention Money from 
Running Bills. Recovery of 5% of Retention Money will commence from the 

first bill @ 5% of bill value from each bill.  

         Performance security should be refunded without any interest not later 
than 14 days of completion of Defects Liability Period whatsoever after 
deducting the dues if any from the successful bidder / contractor by the 
Authority.  

32.2  In case the contractor fails to remit Security Deposit as per Clause 32 
within the stipulated period the department shall initiate action for 
forfeiture of the Bid Security(EMD) within a period of 7 working days.  

 
 In exceptional cases and with proper justification, the Tender approving 

authority can condone the delayed payment of Security Deposit and can 
condone interest provided the maximum period of condonation does not 
exceed 14 working days from the stipulated period. 

 
32.3  Performance Security Deposit should remain valid for a period of sixty days 

beyond the date of completion of all contractual obligations of the supplier 
including warranty obligations. 

 
32.4  Failure of the successful bidder to remit SD shall constitute sufficient 

grounds for cancellation of the award and forfeiture of the Bid Security. 
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32.5 On successful completion of the contract, the SD will be refundable to the 

contractor without any interest whatsoever after deducting the claim if any 
from the contractor by the Authority 

 
33      Advance Payment  

33.1 No advance payment on the contract price will be made under this                                  
contract. 

34    Refund of EMD  

34.1 Bid securities(EMD) of the unsuccessful bidders should be refunded 
without any interest suomotto without any application from the 
unsuccessful bidders and at the earliest after expiry of the final bid 
validity and latest on or before the 30th day after the award of the 
contract. 

34.2 The Bid security (EMD) of the successful tenderer will be refunded without 
any interest only after the remittance of performance security in any 
manner as aforesaid.  Alternatively, the successful tenderer shall when his 
tender is accepted, furnish security as specified in the clause 32 of this 
Section after giving credit to the amount deposited by him as earnest 
money. The earnest money shall retain its character, as such, till the 

successful tenderer furnishes the performance security. 
 
34.3 Where a person whose tender has been received on behalf of the Board 

intimates that they are withdrawing their tender before the validity period 
or makes any modification in the terms and conditions of the tender which 
are not acceptable to the Port (or) fail to furnish the performance security  
within the prescribed time, the Port shall without prejudice to any other 
right or remedy, be at liberty to forfeit the Bid security (EMD) deposited by 
such person absolutely. 

 
34.4 The cost of stamping the agreement must be borne by the successful 

tenderer.       
 

34.5 The Employer’s Engineer does not bind himself to recommend the 
acceptance of the lowest or any tender or to assign any reason for non-
acceptance and reserves to himself the right to divide the contract between 
two or more tenderers.  

5.   Corrupt or Fraudulent Practices: 

The bidder and their respective officers, employees, agents and advisers 
shall observe the highest standard of ethics during the Selection Process. 
Notwithstanding anything to the contrary contained in this document, the 
Port shall reject the tender without being liable in any manner whatsoever 
to the bidder, if it determines that the bidder has, directly or indirectly or 
through an agent, engaged in corrupt practice, fraudulent practice, 
coercive practice, undesirable practice or restrictive practice (collectively 
the “Prohibited Practices”) in the Selection Process. In such an event, the 
Port shall, without prejudice to its any other rights or remedies, forfeit and 
appropriate the Bid Security or Performance Security, as the case may be, 
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as mutually agreed genuine pre-estimated compensation and damages 

payable to the Port for, inter alia, time, cost and effort of the Authority, in 
regard to the Tender, including consideration and evaluation of such 
Bidder’s Proposal.  Such Bidder shall not be eligible to participate in any 
tender or RFP issued by the Authority during a period of 2 (two) years from 
the date such Bidder is found by the Authority to have directly or through 
an agent, engaged or indulged in any corrupt practice, fraudulent practice, 
coercive practice, undesirable practice or restrictive practice, as the case 
may be.  
    For the purposes of this Clause, the following terms shall have the 

meaning hereinafter respectively assigned to them:  
   (a)   “corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or  indirectly, of 
anything of value to influence the action of any person connected 
with the Selection Process (for avoidance of doubt, offering of 
employment  to or employing or engaging in any manner whatsoever, 
directly or indirectly, any official of the Authority who is or has been 
associated in any manner, directly or indirectly with the Selection 
Process or the LOA or has dealt with matters concerning the 
Agreement or arising there from, before or after the execution 
thereof, at any time prior to the expiry of one year from the date 
such official resigns or retires from or otherwise ceases to be in the 
service of the Authority, shall be deemed to constitute influencing 
the actions of a person connected with the Selection Process; or  

 (ii) engaging in any manner whatsoever, whether during the Selection    
Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any matter 
relating to the Project or the LOA or the Agreement, who at any time 
has been or is a legal, financial or technical consultant/ adviser of 
the Authority in relation to any matter concerning the Project;  

    (b) “fraudulent practice” means a misrepresentation or omission of   facts 
or disclosure of incomplete facts, in order to influence the Selection 
Process;  

    (c) “coercive practice” means impairing or harming or threatening to 
impair or harm, directly or indirectly, any persons or  property to 
influence any person’s participation or action in the Selection 
Process;  

   (d)  “undesirable practice” means  
(i) establishing contact with any person connected with or 
employed or engaged by  the Authority with the objective of 
canvassing, lobbying or in any manner influencing or 
attempting to influence the Selection Process;  
or  

   (ii) having a Conflict of Interest; and  
   (e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective 
of  restricting or manipulating a full and fair competition in the 
Selection Process 
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   (To be uploaded online) 

FORM OF  BID  
(To be executed on bidder’s letter head and  submitted along with 

their technical bid under cover I) 
 

[The tenderer shall fill in this Form in accordance with the instructions 
indicated. No alterations to its format shall be permitted and no 
substitutions shall be accepted.)  

To 
 The Chief Engineer, 
 Chennai Port Authority, 
 Chennai – 600 001. 
 Tamil Nadu, INDIA. 

Sir, 
Being duly authorized to represent and act on behalf 
………………………………….. of hereinafter called “the tenderer” and having 
visited the site and examined the Drawings, Conditions of Contract, 
Specifications, Schedules and Bill of Quantities for the work of “TENDER FOR 
CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT NORTHERN DIVISION 

II” 
and 

    1.   We have examined and have no reservations to the Tendering Documents, 

including Addenda No.…………………[Number and issuing date of Addenda, 

if any.] 

 
2. We offer to execute the work in conformity with the said drawings and            
Conditions of Contract, Specifications, Schedules and Bill of Quantities for  the 
sum of Rs.……………. (Rupees ……………………………(Rate shall not be filled 
in)). 
3. We undertake, if our Tender is accepted, to achieve completion of the 

various sections of the Works within the periods specified in this 
Schedule. 

4. If our Tender is accepted we will furnish a Security Deposit within 14 days 
from the date of issue of work order/ Letter of acceptance, in the form of 
Account Payee Demand Draft/ Fixed Deposit Receipt/Bankers Cheque or 
Bank Guarantee in single instrument can be accepted from any of the 
Commercial Banks payable at Chennai drawn as Security for the due 
performance of the Contract in accordance with Clause 32 of Section I. 

5. We agree to abide by this Tender for the period of 120 days  from the date 
fixed for receiving the same or such further period as may be mutually 
agreed upon and it shall remain binding upon us and may be accepted at 
any time before the expiration of that period should we fail to abide by our 
Tenders during the above said period of 120 days or such extended period 
as mutually agreed upon the port shall be at liberty to forfeit the Earnest 
Money deposited by us. 
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6. Unless and until a formal Agreement is prepared and executed this 

Tender, together with your written acceptance thereof, shall constitute a 
binding Contract between us. 

7. (i) We understand that the Chennai Port Authority reserves the right to, 
a) Amend the scope of tender and value of contract under this work; 
b) Reject or accept any tender including the lowest, cancel the tender 

process and reject all tender. 
c) Agree or reject our alternative proposal without assisting any reasons. 

8. (i) We agree that the Chennai Port will not be liable for any such action and 
will be under no obligation to inform the tenderer of the grounds for such 
action. 

9. If our Tender is accepted we understand that we are held fully responsible 
for the due performance of the Contract. 

10.    We have furnished Earnest Money in the form of  Account payee/ Demand 

Draft/Fixed Deposit Receipt / Bankers Cheque or Bank guarantee from 
any of the commercial bank issued by …………………………………………. 
payable at Chennai in favour of the Chairman, Chennai Port Authority, 
Chennai – 600 001 for the amount of Rs26,900/- (Rupees Twenty six 
thousand and nine hundred only) . If our Tender is not accepted, the 
Earnest Money shall be returned to us on our application within period as 
specified in the tender for the return of such EMD amount.  If our Tender 
is accepted the Earnest Money shall be adjusted against the Security 
Deposit at 5% of the Contract Value, as contemplated in the relevant 
Clause for an amount equivalent to 5% of the Contract Value, with good 
and sufficient sureties as may be required for the faithful performance and 
proper fulfillment of the Contract and execute the Contract Agreement as 
required by the terms of this Tender. 

10. We agree that in addition to the Security Deposit in any one of the forms 
described in Clause - 32 of Section I with good and sufficient sureties 
furnished by us for the faithful performance and proper fulfillment of the 
Contract, we shall permit the port at the time of making any payment to 
us for work done under the Contract to deduct at the rate of 5% of the 
total value of the Interim or running bill from each Interim or running bill 
subject to a maximum accumulation of 5% of the contract price 
towards Retention Money at 5% in each bill payable to the contractor. 

11. We agree to execute all the works referred to in the Tender Documents 
upon the Terms and Conditions contained or referred to therein and to 
carry out such deviations as may be ordered. 

12.    We understand that you are not bound to accept the lowest evaluated    
          tender or any other tender that you may receive. 
13      We also make specific note clauses of (ITB, NIT) under which the    
          contract is governed. 
 14    In case of out station firms, having a branch in India for liaison purposes, 

herein we mention the Name of the Contact person and Tel. no. Fax No. 
and mail-Id and also the complete postal Address of the firm. 
…………………………………………………………………………………….. 
………………………………………………………………………………………. 
……………………………………………………………………………………… 
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15     l / We confirm that all statements documents, information submitted / 

given with this bid or in support of bid is / are true, genuine, authentic, 
legitimate and valid. I agree that at any time from the date of submission 
of Bid or after award to selected successful bidder, in case any of these 
statement document, information is /are found incorrect. False, willful 
misrepresentation or omission of facts or submission of false / forged 
documents, the EMD / Security Deposit submitted by me/us shall be 
forfeited by ChPA 

 
16.     We understand that the communication made with the Firm at (13), by   

the Port shall be deemed to have been done with us. 
Signed: 

  (Signature of person whose name and capacity are shown) 
 
In the capacity of : 

( Legal capacity of person signing the form of tender) 
Name : 

(Complete name of person signing the Form of Tender)  
    

Duly authorized to sign the  for “TENDER FOR CONSTRUCTION OF PUBLIC 
TOILET NEAR GATE NO 2 AT NORTHERN DIVISION II” and on behalf 
of……………………………………………………Dated on………… day of 
………………….,………. (date of signing)               
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To be uploaded online) 

 
CONTRACTOR’S BID 

 
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 

NORTHERN DIVISION II.    
 
To 
The Chief Engineer, 
Chennai Port Authority 
No.1, Rajaji Salai,   
Chennai – 600001. 
 
GENTLEMEN, 
We offer to execute the Works described above in accordance with the 
Conditions of Contract accompanying this Bid for the Contract Price  
“as filled in the price bid”.   
 

This bid and your written acceptance of it shall constitute a binding 
contract between us.  We understand that you are not bound to accept 
the lowest or any Bid you receive. 
We undertake that, in competing for (and, if the award is made to us, in 
executing) the above contract, we will strictly observe the laws against 
fraud and corruption in force in India namely “Prevention of 
Corruption Act 1988” 
We hereby confirm that this Bid complies with the Bid Validity and Bid 
Security required by the Bidding documents. 
We attach herewith our copy of Permanent Account Number (PAN). 
 
Yours faithfully, 
Authorized signature:……………………….. 
Name & Title of signatory:………………………… 
Name of Bidder:………………………………………. 
Address:…………………………………………………. 
Notes: 
To be filled in by the Bidder, together with his particulars and date of 
submission at the bottom of the form of bid. 
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CHENNAI PORT AUTHORITY 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II        
 
 
 

Pre-QUALIFICATION OF BIDDERS 
 

The information to be filled in by the Bidder in the following Forms will 
be used for purposes of Pre-Qualification as provided for in the 
Instructions to Bidders. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
………… 
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(To be uploaded online) 

 
CHENNAI PORT AUTHORITY 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       

 
LETTER OF SUBMISSION- COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date : 

To 
The Chief Engineer, 
Chennai Port Authority, 
No.1,Rajaji Salai, 

Vth floor , Centenary Building, 
Chennai – 600 001 
Tamilnadu State 

Sir, 
Sub : The work of “TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR 
GATE NO 2 AT NORTHERN DIVISION II” 
Being duly authorized to represent and act on behalf of …………………… . 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully 
understood all of the requirements of the bid document and information 
provided, the undersigned hereby apply for the work referred above. 

 We are submitting our Bid enclosing the following, with the details as per 
the requirements of the Bid Document, for your evaluation. 

(i) Tender Document along with Addendum No ----,  
(ii) Letter  of application ( Form I) with enclosures 
(iii) Annual Turnover of the firm-Financial capacity ( Form II) 
(iv) Summary of current Contract commitments / Works in Progress( 

Form – III) 
(v) Experience in Any civil works in the last 7 years ( Form – IV) 
(vi) Plant and equipment proposed for the work  (Form - V) 
(vii) Personal / staff proposed  for the work (Form –VI) 
(viii) Proposed Site Organization Details (Form VII ) 
(ix) Additional  Information (Form VIII ) 
(x) Bid Security/EMD In the form of DD bearing No --------- 

-dated -------, for Rs……. Issued by ………..bank  
(xi) Bank information for e- payment ( Form ix ) 
(xii) GST Registration certificate (Form x) 
(xiii) Specimen format for declaration annexure-I  
(xiv)  Indemnity bond undertaking proforma for ‘PF’ (Annexure-2) 
(xv) Indemnity bond undertaking proforma for ‘ESI (Annexure-3) 
                                                                                                             
Signature 
(Authorised Signatory) 
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CHENNAI PORT AUTHORITY 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
                  CONTRACT DATA 
1. Amount of 

Security Deposit.          
           

32/Section I 10% of the contract price 

2. Start Date / 
commencement 
of work 

25/Section II 15 days from the date of 
issue of Letter of 
Acceptance (LoA) / Work 
order or the date on 

which the contractor 
takes over the site 
whichever is earlier. 
 

3. Period of 
completion 

25/Section II                                                                                      180 days from the date of 
commencement  of  work. 
 

4. Retention Money 38/Section II Retention Money at 5% 
will be deducted from 
each running bill  
 

5. Advances 34 /Section II No advance is envisaged 
in this contract. 

6. Liquidated 
damages 

34/Section IV ½% (half percent) per 
week or part thereof of 
the total value of the 
contract subject to a 
maximum of 5% of the 
total value of contract 

7. Escalation 39/Section II The Quoted rates shall be 
firm throughout the 

tenure of the contract. No 
escalation is payable. 

8 Cement 30/Section II Cement required for this 
work shall be arranged by 
the contractor at their 
cost. 

9 Steel 31/Section II Steel required for this 
work shall be arranged by 
the contractor at their 
cost. 

                                                                                     
                                                                         Signature 

                                                                                   (Authorized Signatory)
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CHENNAI PORT AUTHORITY 

 
MEMORANDUM 

 
We hereby tender for the execution for Chennai Port Authority of the work 

specified in the underwritten memorandum within the time specified in such 
memorandum at the rates specified therein and in accordance in all respects 
with the specifications, designs, drawings, levels and instructions in writing 
referred to in the Clauses of Conditions of the contract and with such materials 
as are provided for and in all respects in accordance with such conditions / 
instructions to tenderers so far as possible 
I. Memorandum  

 
1. General Description:      TENDER FOR CONSTRUCTION OF PUBLIC TOILET 

NEAR GATE NO 2 AT NORTHERN DIVISION II                                                          

2.  Estimated Contract value: Rs 1342564.70    
3.  Earnest Money: Rs 26,900/-  
4. Security Deposit:    10% of the accepted tender value in the form as 

specified in Clause – 32 of Section I. 
5. Retention Money:   5 % of value of Interim Bill recoverable from each 

interim payment as per Clause 38 of Section II. 
6. Period of Completion: 180 days from the date of commencement of 

work. 
7. Delay in commencement  a) Should this tender be accepted in whole   
of work and forfeiture  or in Part, I / we hereby agree: (i) to abide  

of Earnest Money Deposit: by and fulfil all the terms and provisions of the 
said conditions annexed hereto and all the terms 
and provisions contained in notice inviting 
tenders so far as applicable and or in default 
thereof to forfeit and to pay the Chairman, 
Chennai Port Authority or his successors in 
office, the sum of money mentioned in the 
conditions.  A sum of Rs 26,900/- is hereby 
forwarded in  Account payee/ Demand 
Draft/Fixed Deposit Receipt / Bankers Cheque or 
Bank guarantee as Earnest Money.  If I / we fail 
to commence the work specified in the above 
memorandum, I / we agree that the said 

Chairman, Chennai Port Authority or his 
successors in office shall, without prejudice to 
any other right or remedy, be at liberty to forfeit 
the said Earnest Money absolutely, otherwise the 
said Earnest Money shall be retained by him 
towards security deposit mentioned against 
Clause 4 of the above mentioned memorandum. 

b) To execute all the works referred to therein the 
tender documents upon the terms and conditions 
contained or referred to therein and carryout such 
deviations as may be ordered. 
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                            Signature           
                                                                          

                                                                                           (Authorized Signatory)
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 CHENNAI PORT AUTHORITY 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
 

SECTION – II 
 

Part – I GENERAL DESCRIPTION OF WORK AND OTHER CONDITIONS: - 
 
         The following works are covered under this TENDER FOR 
CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT NORTHERN 
DIVISION II       
The details regarding the locations, alignment etc. are all shown in the drawing 
enclosed under the Schedule of Drawings. The main items of works covered in 
this tender are as follows:  
 

1  Earth work in excavation  
2  1:4:8 for Foundation and plinth beam  
3 Filling available excavated earth  
4 Filling the basement with crushed stone  sand  ( 

5 Steel reinforcement for R.C.C. work  
6 RCC in mix 1:1.5:3 Up to Plinth level 
7 Precast cover slab for chambers in 1;1.5:3 , 75mm thick slab 
8  Reinforced cement concrete work with 1:1.5:3 above plinth level 
9  (a) Brick work in Cement mortar 1:5 up to plinth level 
  (b) Brick work in Cement mortar 1:5 above plinth level 
10  Half brick masonry in CM 1:3 above plinth level. 
11 Cement plaster 1:3,6 to 10mm thick plaster 
12 Cement plaster 1:4,12mm thick plaster 
13 15mm Cement plaster in Mix 1:3  (1Cement : 3 CS sand) 
14 Cement plaster 1:3 (1 Cement :3 CS sand),20mm thick plaster with 
 waterproofing compound  
15 Providing and fixing IWC  

16 Providing and fixing EWC  
17 Providing and fixing urinals 
18 Providing and fixing RCC lovered jally  
19 Providing and fixing 1st quality ceramic tiles wall dadooing in Cm 
1:3 , 12 mm thick 
20 Providing and laying Ceramic anti-skid  floor tiles of size 300x300 
mm  in CM 1:4 , 20mm thick 
21 Providing and fixing in position PVC   rigid foam single panelled door 
frame with shutter 
22 Finishing walls with Acrylic smooth exterior paint of required shade 
for new work. 
23 Finishing inner walls with Acrylic smooth  paint of required shade 
for new work. 

24  Providing and fixing M.S. grills of required pattern in frames of 
doors etc.  
25 Painting with 2 coats of enamel paint for grills  
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26 Providing and placing on terrace (at all floor levels) polyethylene 

 water storage tank, 
27 Providing and fixing wash basin  
28 Providing and fixing white vitreous china flat back half stall urinal of 
 size 580x380x350 mm 
29 Supplying and fixing PVC Nahani  trap 110mm dia 
30 Supplying and fixing  gully trap including construction of chamber 
31 Supplying, and fixing of  CPVC pipes line  (External wall 
32 Providing and fixing  PVC pipe                   
33 Providing and fixing C.P. sanitary fittings                                       
34 Construction of septic tank of size with 2 nos chambers -7.5x2.65m                             
35 Construction of soak pit 2800 mm dia     
                                                                   
 Along with the offer, the tenderer should submit a bar chart 
indicating their programmed of work. On award of contract, the 
contractor shall, within 15 days after the date of the Letter of Acceptance 
– Work order, submit to the Nodal officer for his consent a programmed, 
in such form and detail as the Nodal officer shall reasonably prescribe, for 
the execution of the works.  The contractor shall whenever required by 
the Engineer, also provide in writing for his information a detailed 
description of the arrangements and methods which the contractor 
proposes to adopt for the execution of the works.  

If at any time it should appear to the Nodal officer that the actual 
progress of the works does not conform to the programmed to which 
consent has been given the contractor shall produce, at the request of the 
Nodal officer representative, a revised programmed showing the 
modifications to such programme necessary to ensure completion of the 
works within the time for completion. 

The contractor shall submit to the Employer’s Engineer within 15 
days after the date of Letter of Acceptance and in any case prior to the 
commencement of the work, bar chart which shall be based on this 
preliminary programmed submitted with the tender and as approved by 
the Nodal officer, showing the earliest and latest dates of commencement 
and completion of various activities of the work and also anticipated dates 
for completion of different sections of the work. The detailed bar chart shall 
be updated by the contractor every month.  

The contractor shall submit to the Nodal officer on the first day of 
each week or such longer period as the Employer’s Engineer may from time 
to time direct, a progress report in an approved form shown up-to-date 
total progress, progress achieved against planned progress, during the 
previous week and progress forecast for the following week for all 
important items in each section or portion of the works, in relation with the 
approved bar chart. 

The contractor shall, within 14 days after the date of the Letter of 
Acceptance, provide to the Nodal officer for his information a detailed cash 
flow estimate, in quarterly periods, of all payments to which the contractor 
will be entitled under this contract and the contractor shall subsequently 
supply revised cash flow estimates at quarterly intervals, if required to do 
so by the Nodal officer. 
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The submission to and consent by the Nodal officer of such 

programme or the provision of such general descriptions or cash flow 
estimates shall not relieve the contractor of any of his duties or 
responsibilities under the contract. 

2.  Road access to the site is available. In addition a limited space without 
affecting the day to day activities of the nearby area will be made available 
to the contractor No rental charges will be levied for the working area 
spared to the contractor during the tenure of the contract including 
extended period, if any granted. The Employer’s Engineer may at his 
discretion allot additional working area anywhere inside the harbour 
premises subject to availability, if required by the contractor, free of rental 
charges based on the requirements of work. During the construction 
period, necessary safety measures have to be taken for the men working at 
site.  

However the contractor shall at their cost arrange for the transportation of 
men and materials to the site of work. The area occupied by the contractor 
beyond the time limit specified shall be charged as per the Authority’s scale 
of rates.  

3.    The tenderer shall inspect and examine the site and its surroundings and 

shall satisfy himself before submitting his tender as to the nature of the 
structure and substructure (so far as is practicable), the form and nature 
of the site, the stacking and movement of the traffic, the quantities and 
nature of work and materials necessary for the completion of the works 
and the means of access to the site, the accommodation he may require 
and in general, shall himself obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect his 
tender. No extra charges consequent to any wrong assumptions / 
assessment by the tenderer or otherwise shall be allowed. The tenderer 
shall take into account all these aspects before quoting their rates and 
shall not hold the Board responsible for any details that might have been 
omitted to be mentioned in the tender schedule which may affect the 
pricing of the tender and any claim by the tenderer on this account will not 
be entertained by the Board. In case any additional investigations are 
required to be done at site by the tenderer, he may do so at his own cost 
with the prior approval of the Employer’s Engineer. 

4.     The contractor is deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for works and of the rates 
and prices quoted in the priced bill of Quantities and the schedule of rates 
and prices (if any) which rates and prices shall except insofar as they are 
otherwise provided in the contract, cover all his obligations under the 
contract apart from all matters and things necessary for the proper 
completion and maintenance of the work. The rate quoted shall be 
inclusive of all taxes, cost of insurance etc. apart from the cost of 
materials to be procured by the contractor and also labour, tools, plants, 
fuel, consumables, etc. 
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5.   TAXES:  

(i)     The Tenderer should possess GST Certificate issued  by GST 

Department and the Status of the GST Registration should be in Active 

Status. 

(ii)     In such cases where GSTIN status is inactive / Cancelled / Dormant, 

the tender should get certificate by their Chartered Accountant / Cost 

Accountant with UDIN that the GSTIN is Active and proof of latest 

GSTR-3B is to be submitted along with the Tender Document. 

(iii)     Tenderers will examine the various provisions of the Central Goods & 

Services Tax Act-2017 (CGST) / Integrated Goods & Services Tax (IGST) 

/ Union Territory Goods & Services Tax (UGST) respective State’s State 

Goods & Services Tax Act (SGST) also, as notified by Central / State 

Government and as amended from time to time end applicable taxes 

before binding. 

(iv)     The rate quoted by the Contractor / Supplier shall be inclusive of all 

Rates and Duties other than GST.   Applicable GST will be paid by 

ChPA based on the Tax Invoice. 

(v)     The firm shall furnish the Tax Invoices as per GST Act / Rules in the 

name of the Chennai Port Authority as per the GST Invoicing rules / 

provisions by mentioning the GSTIN of ChPA and indicating amounts of 

GST Separately.  The GSTIN of ChPA is 33AAALC0025BIZ9. 

(vi)     The contractor Firm shall remit the GST amount indicated in the 

invoice to the Government within the due dates and file the returns by 

mentioning the GSTIN of ChPA to enable ChPA  to avail eligible Input 

Tax Credit(ITC). 

(vii) The contractor / firm shall indemnify Chennai Port Authority firm any 

loss of eligible  ITC  of GST paid by it to the Contractor / Suppliers 

based on their tax invoices, due to non-payment of GST or Non-filing of 

GST returns by the contactor / firm or non-compliance of GST Act / 

provisions.  The contractor / firm shall remit such GST amount with 

applicable interest and penalties to the ChPA within 7 days from the 

date of intimation by the ChPA about non-availing of eligible ITC.  ChPA 

also reserves its right to retain such GST amount with interest and 

penalties from the subsequent bills.  Security Deposit, or any amount 

due to the contractor by ChPA”. 

(viii) Applicable statutory recoveries including TDS & TCS under Income 

Tax, 1961 and GST-TDS under GST provisions etc. will be deducted / 

recovered while accounting for or making payment to the Contractor / 

Supplier as per the applicable law and as amended from time to time. 

(ix)     Bill amount along with GST shall be released for payment only if the 

GST amounts is reflected in the GST portal or if the tenderer / supplier 

submits Tax invoices and copy of the GSTR – 1 filed showing the 

Invoice details. 
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(x)      If the Tenderer / supplier submits Tax Invoice and undertaking along 

with Tax Invoice duly indemnifying Chennai Port Authority from any 

loss of eligible input Tax Credit of GST due to non-payment of GST or 

non-filing of GST Returns or non-compliances of GST Act / Provision 

Bill amount along with GST shall be paid. 

However, 

a) If such Tenderer / Supplier does not comply with GST Act, i.e. Filing 

of Returns / Remittance of GST within stipulated date, the Port 

shall not release the subsequent Running Account bill. 

b) In First & Final Bill passed cases, the Port will adjust the defaulted 

GST from security deposit / any amount payable to them. 

(xi)      In case of exemption / Short Deduction certificate under ChPA PAN 

AAALC0025B shall be produced by the tenderer from Income Tax 

Department before release or payment for the respective Financial year. 

(xii) For the purpose of any Evaluation, GST / Service tax / VAT 

components of the work orders should not be considered. 

(xiii) The tenderers should submit their Income Tax returns along with 

Trading and/or Profit and loss Account and Balance Sheet  certified by 

Chartered Accountant bearing the membership no of the Chartered 

Accountant where the Tax Audit is applicable. 

(xiv) In such cases where the Tax Audit is not applicable in the Tenderers, 

the tenderer may submit self-certified Trading and / or Profit and loss 

Account and Balance Sheet along with the Income Tax Return copies 

filed with the Income Tax department ITR-3 / ITR-4 / ITR-5) and 

turnover Certificate for the last 3 Financial Years duly certified by 

Chartered Accountant with UDIN and Membership No. 

(xv) The Financial evaluation will be based on the total base price quoted by 

the Contractor / Supplier excluding GST. 

(xvi) Any demand/interest/penalty etc., arising to Chennai Port due to non–

Compliance of statuary requirements with reference to income tax and 

GST Laws by the Contractor/Suppliers /Port Users shall be borne 

by  the contractor/ suppliers /Port Users. The firm shall indemnify the 

Port against such non-fulfillment of obligations. 

6. If any temporary item of work is needed for the execution of the  contract, 
the required details shall be submitted by the tenderer with the proposals 
and connected drawings along with the tender in Cover I. No payment 
shall be made for any temporary items of work. Before any Temporary 
works are commenced, the contractor shall submit sufficiently in advance 
to the Nodal officer or his representative for approval, his proposals for all  
temporary works including drawings and design calculations. The Nodal 
officer or his representative shall be at liberty to make any modifications 
to the temporary works in accordance with the conditions of the contract 
and the contractor shall carry out such modifications. In the event of the 
contractor considering that such modifications  required by the Nodal 
officer or his representative will affect the security of the temporary 
works, or increase the contractor’s liability under the contract, he shall 
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give notice in writing to the Employer’s Engineer within seven days of 

receipt of such communication. The Employer’s Engineer will thereupon 
consider the matter and communicate his decision, which shall be final 
and binding on the contractor. Notwithstanding the approval by the 
Employer’s Engineer or his representative of any submitted design for 
any of the temporary works the contractor shall remain entirely 
responsible for such works in all respects. 
 

7. The description of the item of work given in the schedule of quantities 
should be read along with the specifications, drawings and the conditions 
of contract. 

 
8.  It is to be expressly understood that the measured work is to be taken net 

(notwithstanding any custom or practice otherwise) according to the 
drawing or as may be directed from time to time by the Nodal officer or his 
representative and that the value of the work done will be calculated by 
the measurement of various items at the respective rates without 
additional charges for any necessary incidental or contingent work 
connected therewith as detailed in specifications and conditions of 
contract. 

 
9 The quantities given under the Bill of Quantities are those upon which the 

approximate estimated cost of work are based but they are subject to 
alterations, omissions, deduction and additions and not necessarily show 
the actual quantities of work to be done and can be increased or 
decreased at the discretion of the Employer’s Engineer. However, the 
consequent variation in the total contract value will be limited to 20% 
under normal circumstances. The rates quoted shall be firm for such 
variation.  In case the variation results in the total contract value 
exceeding the prescribed percentage, the revision of rates, if any, shall be 
applicable only for that portion of contract carried out in excess of the 
permissible percentage.  

 

10. The work has to be carried out in Chennai port Authority. Hence the 
contractor shall plan his activities and also stock the materials without 
causing any obstructions or blockage to the traffic/public movements. The 
works once taken shall be completed in all respects wherever possible. 
Further the site will be handed over only in stages depending on the 
progress of work. If there is a delay in handing over the site, the period of 
completion of work shall be suitably adjusted at the discretion of the 

Employer’s Engineer. Depending upon the date of handing over the site to 
the contractor or delay due to port activities, the Employer’s Engineer at 
his discretion may grant extension of time, as he considers reasonable for 
the proper completion of work.   The tenderer has to take into account all 
the delays due to this kind of port activities. The grant of such extension 
of time however will not bestow on the contractor any right to claim 
compensation / extra payment for idling of plant, labour and overhead 
loss etc., even at a future date for any reasons whatsoever. No claim 
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towards idle time charges will be entertained by the Authority for any 

reasons whatsoever.      

11.1. Drains, pipes, cables, overhead wires and similar services encountered in 
the course of the work shall be guarded from injury by the contractor at 
his own cost, so that they may continue in full and uninterrupted use to 
the satisfaction of the Nodal officer or his representative thereof and the 
contractor shall not store materials or otherwise occupy any part of the 
site in a manner likely to hinder the operation of such services. 

11.2. Should any damage be done by the contractor to any mains, pipes, cables 
or lines (whether above or below structure) whether or not shown in the 
drawing, the contractor must make good or bear the cost of making good 
the same without delay, to the satisfaction of the Nodal officer or his 
representative. 

12. The Board shall not be held liable for any damages or compensation 
payable under the law in respect or in consequence of any accident or 
injury to any workmen or other persons in the employment of the 
contractor or any sub-contractor and the contractor shall indemnify  and 
keep indemnified the Board against all such damages and compensation 
and against all claims, demands, proceedings, costs, charges, expenses 
whatsoever in respect thereof or in relation thereto. 

 
13. Care of works: 

From the commencement to the completion of the works the contractor 
shall take full responsibility for the care thereof and of all temporary 
works and in case any damage, loss or injury shall happen to the works or 
to any part thereof or to any temporary works from any cause whatsoever 
(save and except the excepted Risks as defined in Clause 14 thereof) 
shall at his own cost, repair and make good the same so that at 
completion, the works shall be in good order and condition and in 
conformity in every respect with the requirements of the contract and the 
Employer’s Engineer’s instructions.  In the event of any such damage, loss 
or injury happening from any of the excepted Risks, the contact shall if 
and of the extent required by the Employer’s Engineer and subject always 
to the provisions of Clause 23 “Special Risks” hereof repair and make 
good the same as aforesaid at the cost of the Employer.  The contractor 
shall also be liable for any damage to the works occasioned by him in the 
operation carried out by him for the purpose of complying with his 
obligations under Clause 21 & 22.  
However, if 
a) If the Employer’s Engineer issues a Taking-Over Certificate for any 

Section or part of the works the Contractor shall cease to be liable 
for the care of that section or part from the date of issue of the 
Taking-Over Certificate, when the responsibility for the care of that 
section or part shall pass to the Employer’s Engineer, and 

b) The Contractor shall take full responsibility for the care of any 
outstanding Works and materials and Plant for incorporation 
therein which he undertakes to finish during the Defects Liability 
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Period until such outstanding Works have been completed pursuant 

to Clause – 22. 
 

14. Excepted risks: 
These are risks due to riots (otherwise than among contractor’s employees 
and civil commotion insofar as both these are uninsurable), war (whether 
declared or not), invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection, military or usurped power, any acts of 
Government, damage from aircraft, acts of God / Forces of nature such as 
earthquake, lightning and unprecedented floods and other causes over 
which the contractor has no control or the contractor could not foresee or 
could not reasonably provide against and accepted as such by the 
Accepting Authority or caused solely due to use or occupation by the 
Employer of the works in respect of which a certificate of completion has 
been issued or a cause solely due to Employer’s faulty design of works. 
 

15.    Insurance of works, etc.,  
Without limiting his obligation and responsibilities under Clause 13 - 
‘Care of works’ and Clause 14 - ‘Excepted Risks’ hereof, the contractors 
shall insure in the joint names of the Employer and the contractor against 
all loss or damage from whatever cause arising (other than the Excepted 
Risks) for which he is responsible under the terms of the contract and in 
such manner that the Employer and contractor are covered during the 
period of construction or the works are also covered during the period of 
maintenance for loss or damage arising from a cause occurring prior to 
the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations 
carried out by him for the purpose of complying with his obligations under 
Clauses 21 & 22. 
i. The works and the temporary works to the full value of such works 

executed from time to time. 
ii. The materials, constructional plant and other things brought on to 

the site by the contractor to the full values of such materials, 
constructional plant and other things. 

iii. As in case of sinking of constructional plant and equipment for the 
cost of salvage of the same as assessed by the Port. 

Such insurance shall be effected with an insurer and in terms approved 
by the Employer’s Engineer. The contractor shall whenever required, 
produce to the Employer’s Engineer or Nodal officer, the policy or policies 
of insurance and the receipts for payment of the current premium 
provided always that without limiting his obligations and responsibilities 
as aforesaid, nothing in the clause contained shall render the contractor 
liable to insure against the necessity for the repair or reconstruction of 
any work with the materials or workmanship not in accordance with the 
requirements of the contract. 
 

16. Urgent works and / or repairs: 
If by reason of any accident or failure or other event occurring to or in 
connection with the works or any part thereof either during the execution 
of the works or during the period of maintenance and remedial or other 
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work, repairs shall in the opinion of the Employer’s Engineer or the Nodal 

officer be urgently necessary for security and the contractor is unable or 
unwilling at once to do such work or repair, then the Employer may by his 
own or other workmen do such work or repair as the Employer’s Engineer 
or the Nodal officer may consider necessary.  If the work or repair so done 
by the Employer is work which in the opinion of the Employer’s Engineer, 
the contractor was liable to do at his own expense under the contract, all 
costs and charges properly incurred by the Employer in so doing shall on 
demand be paid by the contractor to the Employer or may be deducted by 
the Employer from any moneys due or which may become due to the 
contractor.  Provided always that Nodal officer (as the case may be) shall 
as soon after the occurrence of any such emergency as may be reasonably 
practicable, notify the contractor thereof in writing. 
 

17   Third Party Insurance:  
Before commencing the execution of the works, the contractor  but 
without limiting his obligation and responsibilities under Clause19.2 
hereof shall insure against any damage, loss or injury which may occur to 
any property (including that of the Employer or to any person including 
any employee) if the employer by or arising out of the execution of the 
works in the carrying out of the contract otherwise than due to the matter 
referred in the provision to Clause 19.1. 
 
 

18. Minimum amount of the Third Party insurance  
Such insurance shall be effected with an Insurer and in terms approved 
by the Employer and for at least the amount stated in the tender and the 
contractor shall whenever required produce to the Employer’s Engineer or 
the Nodal officer, the policy or policies of insurance and the receipts for 
payment of the current premiums. 
 

19.1 Accident or injury to workmen: 
The Employer shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident 
or injury to any workmen or other person in the employment of the 
contractor and the contractor shall indemnify and keep indemnified, the 
Employer against all such damages and compensation and against all 
claims, demands, proceedings, costs, charges and expenses whatsoever in 
respect there of or in relation thereto. 

19.2 Damage to persons and property: 
The contractor shall (except if and so far as the specification provided 
otherwise) indemnify and keep indemnified the Employer against all losses 
and claims for injuries or damage to any person or any property 
whatsoever (other than surface or other damage to land being or crop 
being on the site suffered by tenants or occupiers) which may arise out or 
in consequence of the construction and maintenance of the works and 
against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto.  Provided always 
that nothing herein contained shall be deemed to render the contractor 
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liable for or in respect of or to indemnify the Employer against any 

compensation or damages for or with respect to: 
i. The permanent use or occupation of the land by the works or any 

part   thereof or (save as hereinafter provided) surface or other 
damages as aforesaid. 

ii. The right of the Employer to construct the works or any part thereof 
on   over, under, in or through any land. 

iii. Interference whether temporary or permanent with any right of 
light, airway or water or other easement or quasi easement which is 
the unavoidable result of the construction of the works in 
accordance with the contract. 

iv. Injuries or damage to persons / property resulting from any act or 
neglect done or committed during the currency of the contract by 
the Employer his agents, servants or other contractors (not being 
employed by the contractor) or for in respect of any claims, 
demands, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto provided further that for the 
purposes of this clause, the expression “the site” shall be deemed to 
be limited to the area defined in the specification or shown in the 
drawings.  

19.3 Insurance against accident etc., to workmen:  
The contractor shall insure against such liability with an Insurer approved 
by the Employer and shall continue such insurance during the whole of 
the time that any person or employed by him on the works and shall when 
required produce to the Employer’s Engineer or the Nodal officer such 
policy of insurance and the receipt for payment of the current premium 
provided always that in respect or any persons employed by any 
subcontractor, the contractor’s obligation to insure as aforesaid under this 
sub clause, shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that 
Employer is indemnified under the policy, but the contractor shall require 
such sub-contractor to produce to the Employer’s Engineer or Nodal 
officer when required, such policy of insurance and the receipt for 
payment of the current premium. 
 

20. Remedy of Contractor’s failure to insure: 
If the contractor shall fail to effect and keep in force the insurance referred 
to the Clauses 17,18, 19.2, & 19.3 above hereof or any other insurance 
which he may be required to effect under the terms of the contract then, 
and in any such case, the employer may effect and keep in force any such 
insurance and pay such premium or premium as may be necessary for 
that purpose and from time to time deduct the amount so paid by the 
Employer with interest as stated below from any moneys due or which 
may become due to the contractor or recover the same as a debt due from 
the contractor. At the rate of 3% above the prevailing Bank rate of 11% or 
as announced by the Reserve Bank of India from time to time under 
section 49 of Reserve Bank of India Act, 1934. 
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21. Compliance with Rules and Regulations: 

The contractor shall at all times during the currency of the contract 
conform to and comply with the regulations and by-laws of the State or 
Central Government or of the Board and of all other local authorities, the 
provisions, contained in the various labour acts enacted by the State 
Legislature and Central Parliament in force and the rules made there 
under including those under Minimum Wages Act, Factories Acts, the 
Indian Electricity Act and Rules framed under it, Workmen’s 
Compensation Act, Provident Fund Regulation Act, Employees Provident 
Act,1961 and Schemes made under the said act, Health and Sanitary 
arrangements for worker and safety code and the Contract (Regulation 
and Abolition) Central Rules 1971 etc. for welfare and protection of 
workers or for the safety of the public and other insurance provisions. 
The Board shall not be liable for the failure of the contractor in conforming 
to the provisions of the Acts, Rules and Regulations referred to in the 
above para and in case of any contravention of the provision of the Acts, 
Rules and Regulations etc. the contractor shall keep the Board 
indemnified against any loss, cost and damages in the event of any action 
being taken for contravention. 
 

22. Defects liability:  
22.1  Defects Liability Period 

The contractor shall be responsible to make good and remedy at his own 
expense within the period as may be stipulated by the  Nodal officer, any 
defects which may develop or may be noticed before the expiry of the 
period i.e. twelve months from the certified date of completion and 
intimation of which has been sent to the contractor within seven days of 
the expiry of the said period by a letter sent by a hand delivery or by 
registered post. 

22.2 Default of the contractor in compliance: 
In case of default on the part of the contractor in carrying out such order, 
the Employer shall be entitled to employ and pay other persons to carry 
out the same and all expenses consequent thereon or incidentals thereto 
shall be borne by the contractor and shall be recoverable from him by the 
Employer or may be deducted by the Employer from any moneys due or 
which may become due to the contractor. 

22.3 Cost of Remedying Defects: 
During the course of the execution of the contract, if the contractor causes 
any damage to the Employer’s properties, the same shall be rectified by the 
Contractor at his own cost to the satisfaction of the Employer’s Engineer 
within a reasonable time as specified by the Employer’s Engineer.  

22.4 Contractor’s failure to carry out the rectification of damages caused 
to the Employer’s property 
In case of default on the part of the Contractor in carrying out such 
rectification of damages to the Employer’s properties within a reasonable 
time, the Employer shall be entitled to employ and pay other persons to 
carry out the same and if such Work is Work which, in the opinion of the 
Employer’s Engineer, the Contractor was liable to do at his own cost 
under the Contract, then all costs consequent thereon or incidental 
thereto shall, after due consultation with the Contractor, be determined by 
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the Employer’s Engineer and shall be recoverable from the Contractor by 

the Employer’s Engineer, and may be deducted by the Employer from any 
monies due or to become due to the Contractor and the Employer’s 
Engineer shall notify the Contractor accordingly.  

23 Special Risks: 
No Liability for war, Risks, etc., notwithstanding anything contained in the 
contract  

23.1 The contractor shall be under no liability whatsoever whether by way of 
indemnity or otherwise for or in respect of destruction of or damage to the 
works (Save any work condemned under the provisions of clauses,  
“Removal of improper works and material” and default of contractor in 
compliance with that hereof prior to the occurrence of any special Risks 
hereinafter mentioned) or temporary works or to property whether of the 
Employer or third parties or for in respect of injury or loss of life which is 

the consequence whether direct or indirect of war, hostilities (whether war 
be declared or not) invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war or (otherwise than 
among the contractor’s own employees) riot, commotion or disorder 
(hereinafter comprehensively referred to as “the said special risks”). 

23.2 Projectile, missile etc.:  
Destruction, damage, injury or loss of life caused by the explosion or 
impact whenever and wherever occurring of any mine, bomb-shell, 
grenades or other projectile, Missile, ammunition or explosive of war shall 
be deemed to be a consequence of the said Special Risks. 

23.3 Increased costs arising from special Risks:  
The Employer shall reimburse to the contractor any increased cost of or 
incidental to the execution of the works (other than such as may be 

attributable to the cost of reconstructing work, condemned under the 
provisions of clauses “Removal of improper works and materials”.  
Default of contractor in compliance to that thereof prior to the occurrence 
of any special risks) which is howsoever attributable to or consequent on 
or the result of or in any way whatsoever connected with Special Risks 
(subject however to the provisions of this clause hereinafter contained in 
regard to outbreak of war) but the contractor shall as soon as such 
increase of cost shall come to his knowledge forthwith notify the 
Employer’s Engineer thereof in writing. 

23.4 Outbreak of war: 
If during the currency of the contract, there is an outbreak of war 
(whether war is declared or not) in any part of the world which whether 
financially or otherwise materially affects the execution of the works, the 

contractor shall unless and until the contract is terminated under the 
provisions contained in this clause, use his best endeavours to complete 
the execution of the works provided always that the Employer shall be 
entitled at any time after such outbreak of war to terminate this contract 
by giving notice in writing to the contractor and upon such notice being 
given, this contract shall  terminate but without prejudice to the rights of 
either party in respect of any antecedent breach thereof. 
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23.5 Removal of plant on termination:  
If the contract shall be terminated under the provisions of the preceding 
clause, the contractor shall with all reasonable despatch remove from the 
site, all constructional plant and shall give similar facilities to his sub-
contractors to do so. 

23.6 Payment if contract terminated: 
If the contract shall be terminated as aforesaid, the contractor shall be 
paid by the Employer (insofar as such amounts or items shall not have 
already been covered by payments on account made to the contractor) for 
all works executed prior to the date of termination at the rates and prices 
provided in the contract and in addition. 
i. The amounts payable in respect of any preliminary items so far as 

the work or service comprised therein has been carried out or 
performed and a proper proportion as certified by the Employer’s 
Engineer of any such items the work or service comprised in which 
has been partially carried out or performed. 

ii. The cost of materials or goods reasonably ordered for the works or 
temporary works which have been delivered to the contractor or of 
which the contractor is legally liable to accept delivery (such 
materials or goods becomes the property of the Employer upon such 
payment being made by him). 

iii. A sum to be certified by the Employer’s Engineer being the amount 
of any expenditure reasonably incurred by the  contractor in the 
expectation of completing the whole of the works insofar as such 
expenditure shall not have been covered by the payments in this 
clause before mentioned. 

iv. Any additional sum payable under the provisions of Clause 23.3. 
v. The reasonable cost of removal under this clause and (if required by 

the contractor) return thereof to the contractor’s main plant yard in 
his country of registration or to any other destination at no greater 
cost. 

vi. The reasonable cost of repatriation of all contractors’ staff and 
workmen employed on or in connection with the works at the time 
of such termination. 
 

Provided always that against any payments due from the Employer under 
this sub-clause, the employer shall be entitled to be credited with any 
outstanding balance due from the contractor in respect of the execution of 
the works. 
 

24 In case if any materials are rejected, rejected goods or materials shall be 
removed by and at the expense of the contractor after notice shall have 
been given of the rejection.  If not so taken away within the time limit 
prescribed by the Employer’s Engineer, the Employer’s Engineer may 
cause the goods or materials to be removed and charge the contractor with 
all the expenses incurred in such removal.  
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25 Date of commencement and completion of work: 

The work shall be taken to have been commenced from the date on which 
the contractor takes over the site or the Fifteenth day of issue of work 
order/LoA of the tender whichever is earlier and the contractor shall 

complete the works within 180 days from this date. 
 

26.   Taking-Over Certificate:  

26.1 When the whole of the Works have been fully completed  and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, 
the Contractor may give a notice to that effect  to the Nodal officer.  Such 
notice shall be deemed to be a request by the contractor for the Nodal 
officer to issue a Taking-Over Certificate   in   respect   of   works.  The   
Nodal   officer   shall   within 31days from the date of delivery of such 
notice either issue to the Contractor a Taking Over Certificate or give 
instruction in writing to the Contractor specifying all the works, which in 
the Employer’s Engineer’s opinion is required to be done by the contractor 
before the issue of such certificate.  The Contractor shall be entitled to 
receive such Taking-Over Certificate within 30 days of completion, to the 
satisfaction of the Nodal officer, of the works so specified and remedying 
any defect so notified. 

 
27 Release of Security Deposit: 

The amount deposited by the Contractor, as Security Deposit under this 
Agreement will be refunded without any interest to the Contractor only 
after satisfactory completion of the Defects liability period specified in 
Clause 22. If during this Warranty / Maintenance period any defects are 

noticed, which in the opinion of the Employer’s Engineer are due to bad 
materials used and / or defective workmanship, the Contractor shall be 
required to carry out at his cost, such repairs, as the Employer’s Engineer 
considers necessary or in the event of the Contractor failing to do this 
within the notice period, the Employer’s Engineer may arrange for such 
repairs to be carried out and deduct the cost of such rectification of the 
defects from the amount retained, without prejudice to the recovery of any 
amount that may have been spent in excess of the deposit. 

Security Deposit should remain valid for a period of sixty days  beyond the 
date of completion of all contractual obligations of the  supplier including 
warranty obligations. Bid security should be refunded to the successful 
bidder on receipt of Performance security. 

28 Free supply of materials 
No materials will be supplied free by the Authority and it is the 
responsibility of the contractor to procure and supply all the materials 
required for the work at their cost. 

29.   SERVICE AVAILABLE AT COST: 

29.1. Supply of water for the works: 

         The contractor will be provided with one point subject to availability for the 
supply of water near the site of work. He should make his own 
arrangements for tapping, storing and lifting, if any, including  laying 
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pipeline from the point so provided. The cost of water supplied  to the 

contractor plus metre hire charges will be recovered at the rates  
prevailing from time to time (the present charges for water supplied to 
the contractor is Rs.154/- per 1000 litres and metre hire charge is 
Rs.1/- per month) and the water supply is subject to cuts and other 
restrictions that may become necessary from time to time. The water 
supply is also subject to departmental rules and regulations as regards 
shutdowns for repairs and overhauls. The contractor shall not claim 
damages for stopping water supply for any reason whatsoever. In case the 
department is unable to supply water due to any reason, the contractor 
should not sink any well in the site. The contractor shall make his own 
arrangements to get usable water at his own cost from outside. 

29.2 Electricity Supply for Works:   
Electrical power required by the contractor will be provided to the extent 
that can be conveniently spared by the Authority from time to time close to 
the site of works at 250 volts single phase 50 cycles or 440 volts 3 phase 
50 cycles at eight points, four for power and the other four for lighting. The 
power and light points will be provided by the Authority at Authority’s 
cost. Any extension of wiring from the above points for lighting and power 
and its removal after the completion of contract will have to be arranged 
by the contractor through licensed contractors at his own expense in such 
a manner as approved by the Chief Electrical Inspector to the Government 
of Tamil Nadu and also by the Chief Mechanical Engineer of the Chennai 
Port Authority or his representative. If any extra point of supply is 
required, the same will be arranged by the Authority at its discretion, 
subject to the availability of power or other facilities and the cost of the 
same, as detailed below will be recovered by the Board from contractor’s 
bills or any other amount due to him. The cost of such work based on the 
labour charges with material cost including overheads, storage and profit 
as fixed by the Board from time to time will be recovered from the 
contractor. Any materials used for such extra work will be deemed to be 
the property of the Authority and will not be returned to the contractor.  
The cost of energy consumed by the contractor plus meter hire charges 
shall be recovered at the rates prevailing from time to time.  
The present charges of electricity for the temporary connection are 
Rs.12.25 per unit or  Rs.562.00 per KW per month whichever is 
higher plus 20% service charges with GST during every month. Fixed 
charges plus 20% Service Charges with GST will be collected only once 
during sanction of the power supply. The power supply shall be extended 
after collecting Security Deposit amount @ Rs.4088 / KW. The power 
supply shall also be subject to departmental rules and regulations as 
regards shutdown for repairs and overhauls. The contractor shall not 
claim damages for shortage or cuts in power supply for any reasons 
whatsoever. Whenever the contractor utilizes electricity for welding 
purposes from the power supply point provided, he shall use capacitors in 
the circuits to maintain the minimum power factor of 0.85. If the 
contractor is found to violate this requirement, the entire consumption 
recorded on the energy meter provided for power supply point shall be 
charged at the revised rates (i.e.) the rate for power unit with an addition 
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of 20% of rate per unit in addition to Central Excise surcharge of 3 paise 

per unit or as applicable. 
a) The contractor should make a Security Deposit equivalent to three 
months consumption charges as per TNEB Norms for Temporary 
connection 
b) The contractor should pay every month electricity consumption as per 
the bill. 
c) The Security Deposit will be refunded after the completion of the works. 
d) The amount will be collected as per Authority’s Scale of Rates. 
e) The contractor shall make his own arrangements to get power supply at 
his own cost from outside. 
 

30.  Cement  
The Port will not supply the cement required for the work and the 
contractor has to make his own arrangements. For more details regarding 
cement refer clause 2 of Part II – Specification of materials of section  

31. Steel   
         HYSD/ RIBBED TOR STEEL/TMT BARS REQUIRED FOR THE WORK TO 

BE PROCURED BY THE CONTRACTOR AT THEIR OWN COST. 
The contractor shall procure steel reinforcement bars conforming to 
 relevant IS1786 –1985/ IS432 (Part- I) –1982 code from the producers 
 such as SAIL, VSP, TISCO and also firms having ISI mark as approved 
 by the Engineer’s representative in respect of all supplies of steel brought 
by him to the site of work 

32    Supply of Drinking Water: 

The contractor has to make his own arrangements and no drinking water 
will be supplied by the Authority at free of cost. 

 

33. Water and Fuel for plants and Machinery:   

The contractor shall make his own arrangements for the supply of water, 
fuel, etc., at his own cost for the plants and machinery etc., 

34. Advances: 
  No advance is envisaged in the contract. 
35. Financial Background: 

The work covered under this contract is a time bound work and the work 
will have to be completed within the stipulated period.  The contractor 
shall be financially sound so as to ensure sufficient cash flow for the 
monthly work. 

36.   Payments 
36.1. Monthly payments:  

(a) The measurements shall be recorded and entered in computerized format 
in the first instance by the contractor and a hard copy (draft) shall be 
submitted to the Department then and there. 

(b) The format for Computerized Measurement Book (CMB) shall be 
downloaded from ChPA website: http:// www.chennaiportgov.in. 

(c) These measurements shall then be checked by the department. The 
contractor shall incorporate all such  changes or corrections, as may be 
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done during these checks, to his draft computerized measurements, and 

submit to the department the corrected computerized measurements in 
the form of a book, duly hard bound in red colour on the lines of the 
conventional Measurement books now in use, and with its pages machine 
numbered. 

(d) The Computerized Measurements Book given by the contractor, duly 
bound, with its pages machine numbered, shall have no cutting or over-
writing. 

(e) The Computerized Measurement Book shall be allotted a serial number by 
the department. 

(f) In case of any error, the Computerized Measurement Book shall be 
cancelled, and the contractor shall re-submit a fresh Computerized 
Measurement Book. This should be done before the corresponding 
computerized bill is submitted to the Division for payment. 

(g) The contractor shall submit a minimum of 3 copies of each Computerized 
Measurement Books for the purpose of reference and record in the various 
offices of the department. 

36.2  Bill Submission:- 
(a)  Bills shall be prepared and submitted by the contractor in the Authority 

computerized format, which can be downloaded from ChPA website: 
http:// www.chennaiportgov.in with all the pages machine numbered, 
and hard bound, and with all the entries made as per the existing 
procedure. 

(b) The contractor shall submit a minimum of 3 copies of the computerized 
bills as may be required for the purpose of reference and record in the 
various offices of the department. 

(c) The bill shall be carried forward from the previous running account Bill as 
per the following existing procedure. 
The contractor shall submit to the Engineer on or before the 10th of each 
month, a statement on the standard printed form to be had on application, 
showing the estimated contract value of the permanent work executed up 
to the end of the month (if such) value shall justify the issue of an interim 
certificate and the contractor will be paid monthly on the certificate of the 
Engineer, the amount due to him on account of the estimated contract 
value of the permanent work executed up to the end of the previous month 
together with such amount (if any) as the Engineer may consider proper 
on account of materials for permanent works delivered by the contractor, 
on the site subject to a retention of the percentage named in the tender 
until the amount retained shall reach the Limit of Retention money / 
Security Deposit named in the tender.  All amount due to the Board by the 
contractor if outstanding on account of supply of any materials, electricity, 
water, services rendered in connection with the contract, repairs or 
rectifications to work etc., shall be adjusted from the bills or any amount 
due to the contractor by the Board by way of outstanding deposits etc.  

36.3 75 % of the net amount of interim or running bill shall be paid by the 
employer within ten days from the date of submission of interim or 
running bill certificate and the balance within thirty days from the date of 
submission of interim certificate or running bill. 

36.4 The date on which a ECS payment is made to the contractor by the 
Employer will be considered as the date of payment for all purposes.  
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Delay in making such payments by the Employer due to exceptional 

circumstances shall not nullify or vitiate in any way or other, the 
conditions of the contract and the contractor shall have no claim on this 
account. 

36.5 The Engineer may by any certificate make any correction or modification in 
any previous certificate, which shall have been issued by him and shall 
have the power to withhold any certificate if the work or any part thereof is 
not being carried out to his satisfaction. 

 
37.   ECS Payment : 
  The tenderers are advised that all payments related to this subject work 

would be made through ECS ( Electronic Clearing Service) .The tenderer 
would be required to provide particulars of their bank account along with 
their bid. The payment will be made through ECS only. 

  The tenderers to submit the following in their letterhead for ECS procedure. 
Name of the bank, branch with address, MICR No., Account No., type of 
account to be duly endorsed by the Bank Branch Manager. 

  Particulars of the bank A/C 
  Name of the Bank,  

        1.Name of the Bank, Branch and full postal address. 

        2.  Account Number                                 3.MICR Number. 

        4.  Type of Account                                   5.IFSC Number                           

        6.  GST Regn.No. Number                        7.Copy of PAN Card. 

        8.  TIN Number.                                         9.ESI Regn.No  

       10. EPF Reg No. 

38.    Retention Money:  
 Retention Money at 5% will be deducted from each bill, Half of the above 

sum will be refunded to the Contractor, if he so desires on issuance of the 
taking over certificate for whole of the work and the balance being held in 
deposit as security for satisfactorily maintaining the works free from 
defects for a period of 12 months, pursuant to clause 22 of this section. 
Notwithstanding the provisions contained in clause 22 and 27 of this    
section, if during this period of 12 months, any defects are notified which 
in the opinion of the Employer’s Engineer are due to bad materials used 
and / or defective workmanship, the contractor shall be required to carry 
out at the contractor’s cost, such repairs as the Employer’s Engineer 
considers necessary or in the event of contractor failing to do this within 
the notified time, the Employer’s Engineer may arrange for such repairs to 
be carried out and deduct the cost of such rectification of the defects from 
the amount retained, without prejudice to the recovery of any amount that 
may have been spent in excess of the deposit. 
 

39. ESCALATION  

The quoted rates shall be firm throughout the tenure of the contract. No 
escalation is payable over and above the rates quoted by the contractor for 
any reasons whatsoever.  
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40.    ASSISTANCE FOR ENGINEER 
The contractor shall provide the Employer’s Engineer at all times during 
the contract period sufficient and qualified personnel to assist the 
Employer’s Engineer in this duties to carry out or check any work and / or 
measurement of works. The contractor is also to provide with necessary 
survey instruments, computers and any gadgets, ladders, gangways 
survey launch etc., as directed for inspection or measurement of the works 
by the Nodal officer. 
 

41.    SAFETY OF ADJACENT STRUCTURES OF WORKS  

In pursuance of the conditions of contract the contractor or his 
representative shall provide and erect to the approval of the Nodal officer 
such supports as may be required to protect efficiently all structures or 
works in the vicinity of working area or otherwise take such permanent 
measures to protect the structures or works. Any damage to the 
structures, shall be made good by the contractor without delay as directed 

by the Nodal officer at his cost. 
 

41.1 UNAUTHORIZED PERSONS  

No unauthorized persons are being allowed on the site. The contractor 
shall take steps to prevent trespass and prevent unauthorized persons 
from entering and / or being on the site. All the personnel will be required 
to wear their security passes as per requirements of local / port 
authorities. Access shall be limited to the area they are working in and 
allowed by local / port authorities. Such passes shall be arranged 
sufficiently in advance both for men as well as vehicles and shall be 
renewed as and when required. Non-availability of passes or personnel to  
carry out the job within the stipulated time period shall not be considered 

as a plea for extension of time or extra cost. 

41.2 FIRST AID FACILITIES  
The contractor shall provide and maintain upon the work sufficient proper 
and efficient lifesaving appliances and first aid equipment to the approval 
of the Employer’s Engineer and in accordance with the requirements of 
International Labour Organisation (I.L.O.) Convention No.62.  The 
appliances and equipment shall be available for use at all times.  For work 
carried out within the dock area or in the vicinity of any wharf or quay, the 
contractor shall abide by all the provisions of the Dock Workers (Safety, 
Health and Welfare) Scheme, 1961.  The contractor’s particular attention 
is drawn to Clause-43 of the above said Regulation in respect of erection 
and maintenance of staging.  Contractor shall indemnify the Port from the 
cases booked by the Labour Enforcement Officer (L.E.O.) for his 
negligence.  

41.3 SITE REGISTER. 
For the purpose of quick communication between the Nodal officer and the 
contractor, site register shall be maintained at site in the manner as 
described below:  
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Any communication, relating to the works may be conveyed through 

records in the Site Books, such as communication from one party to the 
other shall be deemed to have been adequately served in terms of Clause – 
52 of the General Conditions of Contract.  Each Site register shall have 
machine numbered pages in triplicate and shall be carefully maintained 
and preserved by the contractor and shall be kept in the office of the Nodal 
officer.  Any instruction or order which the Nodal officer may like to issue 
to the contractor may be recorded by him in the Site Book and two copies 
thereof taken by him for his record. 

41.4 CONSTRUCTION RECORDS  
The contractor shall keep and supply to Nodal officer full and accurate 
records of the dimensions and positions of all new work and any other 
information necessary for the Nodal officer to be able to prepare 
completion drawings, recording details of the work as constructed. 

41.5 TEMPORARY FENCING  
The contractor shall provide and maintain temporary fencing both fixed 
and movable type and gates to adequately enclose all boundaries of the 
site office, site stores etc., including all costs incurred for   the security 
and in accordance with the requirements of the Nodal 
officer and regulations of local authorities. These shall be altered, 
relocated and adopted from time to time as necessary and removed on 
completion, all expenses in this connection shall be borne by the 
contractor.  

41.6 TEMPORARY ACCESS  
Access shall be provided to the site by the contractor from the main road 
at no extra cost as directed by the Nodal officer. The contractor shall be 
responsible for proper maintenance of this access road and take all care to 
see that the existing services if any, are maintained in working order. 
The contractor shall provide temporary access / approach if necessary, 
otherwise shall maintain the existing roads being used by him. 

41.7 LICENSE, PERMITS, ETC.,  
The contractor shall make his own arrangements for obtaining all 
necessary licenses, permits etc., for the procurement of any spares that he 
may require during the progress of the works. The contractor shall have 
adequate supply of necessary spares from the very beginning to ensure 
that no serious delay or holdup occurs in the execution of works. 

41.8 EXISTING SERVICES  
The contractor’s attention is drawn to the possibility that there might be 
existing underground or overhead services & service line inside and 
around the port areas i.e., within the site of the proposed works.   It is the 
contractor’s responsibility to work cautiously and carefully so that these 
are not damaged.  Any damage to the services shall be repaired and 
restored immediately as directed by the Employer’s Engineer without any 
extra cost. The contractor is required to ascertain and allow in his cost for 
any rerouting of the services that may be necessary for the due execution 
of the contract and any claim resulting from his failure to do so will not be 
admitted. 
 
 
 



62 

CONTRACTOR                                                                                               CHIEF ENGINEER 

41.9 STANDARDS AND SPECIFICATIONS 

In this and in any other contract document and / or drawings, the letters 
“IS” followed by a number will refer to the edition of the Indian Standard 
current at the time of tendering. 

 The contractor shall keep the following at site office, Standard and     
codes mentioned in the specifications or as required by the Employer’s 
Engineer. 

41.10  SAFETY AND SECURITY MEASURES   
a) The method of work for successful completion of work shall be at the sole 

discretion of the contractor. The contractor shall take all preventive and 
precautionary measures to ensure complete safety of all site personnel, 
inhabitants of the buildings including any third party, together with all 
buildings on or around the site.  Temporary and permanent including 
adjacent building and buildings completed or partly completed by any 
third party, till satisfactory completion of work in respect to each existing 
building. 

b) The contractor shall comply with all applicable Laws, Regulations and 
Standards. The contractor shall be responsible for the co-ordination of all 
safety matters and shall promptly comply with any specific safety 
instructions given by the Employer’s Engineer or by the respective 
authorities. 

c) When any work is performed at night or where day light is shut off or 
obscured, the contractor shall, at his cost provide appropriate lighting 
facilities to continue execution and permit inspection. During such periods 
the access to the place of work shall also be clearly illuminated. All wiring 
for electric lights and power shall be installed and maintained, securely 
fastened in a place at the points and shall be kept away as far as possible 
from telephone and signal wires. All wiring shall be subject to approval by 
the Employer’s Engineer. 

d) The contractor shall adequately safeguard the site, products, materials, 
plant and the works from damage and theft. 
The contractor shall provide his and his sub-contractor’s staff and work 
people with permits required for admittance to restricted areas. 

 In relation with this contract the following shall be observed. 
i) Any security procedures as demanded by local authorities / Port 

Authority such as passes, badges interruptions to work, etc., shall 
be strictly adhered to. 

ii) The cost for security measures under this Clause shall be borne by 
the contractor. 

41.11  MAINTAINING UTILITY AND SERVICES  
The contractor shall not damage, close or obstruct any utility areas, roads, 
Port traffic or other property until permits thereof have been obtained. If 
facilities are closed, obstructed, damaged or rendered unsafe by 
contractor’s operation, the contractor shall, at his own cost, make such 
repairs and provide such temporary guards, lights and other signals or as 
necessary or required for safety and as will be acceptable to the 
Employer’s Engineer and / or the Employer of the utility, highway, road or 
other property. 
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41.12  FACILITIES, ATTENDANCE ETC.,ON NOMINATED SUB-

CONTRACTORS 
The contractor shall allow for the provision of facilities, attendance etc., for 
the nominated sub-contractors. 

 These facilities, attendance etc., include: 
a) Storage facilities for plant and equipment and products and materials. 
b) The use of sanitary accommodation, medical and welfare facilities. 
c) Watching and lighting and protection of their work as necessary. 

41.13 LIMITATION OF OPERATIONS  
The contractor shall refrain entering area of the site not allocated to him 
unless he obtains the written approval of the Employer’s Engineer and 
appropriate authorities. 
Should the contractor wish to make use of any adjoining or property of 
offices or halls, he shall first obtain the written “No Objection” of the 
Employer’s Engineer and then shall apply to the appropriate authority for 
permission to us the area. If such permission is granted, the contractor 
may make use of the area thus permitted to use, but on completion shall 
clear away and make good any damage at his own expense and pay all 
costs and charges in connection therewith. 
The contractor shall be solely responsible to obtain required permits / 
authorization from other agencies Departments for the due performance of 
the contract and delay if any arising thereof shall not be quoted as reason 
for extension of time and consequent additional cost. 
Contractor has to comply with all Port operational procedures set forth by 
Port Authorities as and when required at his own cost. 

41.14  WORK PROGRAMME FOR AREAS WITH RESTRICTED ACCESS 
Work to be carried out inside the seaport shall be so programmed to 
ensure, that the time period required to carry out the entire activities is 
minimum. All advance preparations with regard to approvals, procurement 
of all materials, plant, personnel etc., shall be make the achieve the 
targets, this may call for working continuously or at unscheduled hours as 
directed and approved by the Employer’s Engineer. 
 

41.15 STOPPAGE OF WORKS 
Contractor may be instructed to stop the works from time to time due to 
security reason, or any other reasons as per the instruction of Port 
Authorities. 

41.16 NOISES AND DUST CONTROL 
The contractor shall take all necessary precautions in reducing noise and 
dust caused by Plant and minimum acceptable level by means of mufflers, 
silencers, screens and the like.  

41.17.WORKING CONDITION 
41.17.1 Access to the Site 

The access of men and materials to the site has to be through any one of 
the designated Gates of the Port.  The contractor has to comply with all 
necessary formalities as per Port rules for movement of men material and 
equipments on to the site and also to communicate with Port Control 
when any movement is required. 
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41.17.2 Port Requirement 

The normal port operations will be continued throughout the progress of 
the works and the contractor shall carryout his work without hindrance to 
port traffic and operations. 
The contractor shall obey orders and directions given by the Employer’s 
Engineer or his authorized representative in the course of the discharge of 
his duties.  The contractor shall cease work whenever and for as long as 
the Employer’s Engineer may consider it essential to do so. The contractor 
shall obey orders and directions given by the Employer’s Engineer or his 
authorized representative in the course of the discharges of his duties.   
The Contractor shall cease work whenever and for as long as the 
Employer’s Engineer may consider it essential to do so.  

41.18  Provision of materials, stores and equipments  
The contractor shall be responsible for the provision of all materials, 
stores, and equipment necessary for satisfactory execution and 
completion of the work.   

41.19  Interruptions of work and idle time charges 
The contractor shall allow in his rates for any loss of working hours due to 
weather, surveying, and shifting of plants and other equipment from one 
area to another area depending upon the traffic operations or for 
maintenance.  

41.20 Clearance of site on completion 
All the completion of the contract the contractor shall remove at his own 
cost all wires and any other equipment, plant or materials introduced by 
him. 

41.21 Environmental Considerations  
The contractor shall refrain from using plant, which makes excessive 
noise, particularly during the hours of darkness, which shall be limited to 
45db(A) at a distance of 100 m from the working area and other plants. 
The information furnished hereinafter and provided elsewhere is given in 
good faith, but the Tenderer shall satisfy himself regarding the weather, 
tides, etc., and no claim will be entertained due to any error in the 
information supplied. 

41.22 ESI Act, 1948 
The clauses related to Implementation of ESI Act, 1948 is furnished below: 

(a)  As per the Govt Notification dt 20.7.09, Chennai Port Authority has 
registered under the ESI Act on 26.09.2012 with ESI Corporation and 
provision of ESI Act, 1948 are applicable to Chennai Port Authority, a 
Social Security Act, is applicable to Factories using power and employing 
10 or more personnel and establishment employing 20 or more persons 

and drawing wages/Salary up to Rs.21,000/- per month. Workers covered 
under ESI Act, are entitled for full medical care for self and family.  
Besides, cash benefit in the event of sickness, maternity and employment 
injury. Accordingly, the contractual/casual employees drawing wages up 
to Rs.21,000/- per month employed either directly by Port Authority or 
through contractor are covered under ESI Act, 1948.   It is obligatory on 
the part of the employer to calculate and remit ESI contribution 
comprising of employers’ share as applicable percentage plus employees’ 
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share as applicable percentage which is payable on or before 21st of the 

following month, to which the salary relates. 

(b)  In case of Contractor employs more than 20 employees, they should register 
their name with ESI as per ESI Act, 1948 and obtain ESI Code. Both 
Employers share as applicable and Employees contribution as applicable 
(recovered from employees), total as applicable percentage to be paid as 
contribution to ESI in their Code on or before 21st of following month to 
which the salary relates and acknowledgement for the same shall be 
submitted to the Port while claiming the bill.  The bill without the 
acknowledgment of ESI contribution will not be entertained.  In case the 
contractor has not paid the ESI contribution same will be recovered in the 
running bill and paid to the ESI Corporation in contractor’s code.  The delay 
in payment of contribution payable under the Act may be recovered as an 
arrear of Land Revenue.  

(c)  In case the contractor employs less than 20 employees, the list of 
employees’ names, their father’s name, identification proof, one   passport 
photo shall be submitted to the Port Authority.  The contribution  of ESI 
amount, both Employers share as applicable percentage and Employees  
share as applicable percentage (recovered from Employees salary), total ESI 
shall be paid by  the contractor in the Chennai Port Authority Code on or 
before 21st of the following month to which the salary relates or otherwise 
payment to the contractor will be withheld. If the contractor fails to comply 
with the above instruction, then the Principal Employer (Chennai Port 
Authority) will make payment to the ESI Corporation.  Such amount will be 
deducted from any amount due to the contractor. The delay in payment of 
contribution payable under the Act may be recovered as an arrear of Land 
Revenue. 

(d) As per the above Government Notification  
i) All intending tenderer at the time of tender shall disclose all necessary 

documents as to whether they are covered under ESI Act or not. 
ii) In case they are covered under ESI Act, they have to furnish the details of 

registration. 
iii) In case the tenderer does not possess ESI Registration at the time of 

Participation in the Tender, then they should obtain registration under 
ESI Regulations before award of the work by Chennai Port Authority 
and submit the same within 30 days from the date of issue of work 
order. Any payment towards the work order will be made only after 
compliance of the ESI Regulation. 

 iv) The tenderer shall submit his first bill together with evidence of having 
obtained registration under ESI Regulations and only then the bill will 

be processed for payment.  Subsequently, the tenderer should 
periodically submit to Chennai Port the Form 6 prescribed under ESI 
Regulations along with the proof for having remitted the dues under 
ESI Regulations in respect of the workers/labours employed for the 
work awarded by Chennai Port to facilitate making payment for the 
bills of the contractor. 

v) In case the tenderer are not covered under ESI Act, or exempted, they 
would furnish necessary documents along with an affidavit in original 
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affirming before a first class Judicial Magistrate in a Non-Judicial 

Stamp paper worth Rs.20/- to that effect. 
vi) In case they are not covered under ESI Act, they must additionally 

indemnify ChPA against all damages & accident occurring to his labour 
in a Non-judicial Stamp Paper worth Rs.100/-. 

41.23 Cess For TNCWWB 
        As per G.O. (MS) No.295, Dt 17.12.2013 of Labour and 

Employment(12)Department, 1% of Cess will be claimed on the total estimate 
cost of the building or other construction works and the same will be remitted 
Tamilnadu Construction Workers Welfare Board (TNCWWB) for benefit of the 
manual workers in the employment in construction or maintenance of dam, 
bridges, roads or in any building operations. 

  Considering the above G.O, Chennai Port impose the Cess of 1% for the 
building or other construction works undertaken as per the  provisions of  the  
Tamil  Nadu  Manual  Works  (Regulation  of employment  and  conditions  of  
work)  Act,  1982  and  Tamil Nadu Manual Workers (construction Workers) 
Welfare Schemes, 1994, in the following manner : 
1.    A provision, for Tamil Nadu Construction Workers Welfare Cess @ 
1% in each item at the end of analysis of rate after adding water charges 
and contractor’s profit and overhead charges shall be added in the 
estimate prepared for civil works involving building and other 
constructions works. 
2. A recovery @ 1% of the billed amount shall be effected progressively 
from each running bill as well as the final bill of the contractor for the 
works which are covered under cess act and remit/deposit the same to 
TNCWWB.  
 

42. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORK.  
a) Workmen Compensation Act 1923: The Act provides for 
compensation in case of injury by accident arising out of and during the 
course of employment. 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years’ service or more or on death the rate of 15 
days wages for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees. 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act 
Provides for monthly contributions by the employer plus workers @ 10% or 
8.33%.  The benefits payable under the Act are: 

(i) Pension or family pension on retirement or death, as the case 
may be. 

(ii) Deposit linked insurance on the death in harness of the 
worker. 

 (iii) Payment of P.F. accumulation on retirement/death etc. 
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d) Maternity Benefit Act 1951: The Act provides for leave and some 

other benefits to women/employees in case of confinement or miscarriage 
etc. 
e) Contract Labour (Regulation & Abolition) Act 1970: The Act 
provides for certain welfare measures to be provided by the Contractor to 
contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The Principal 
Employer is required to take Certificate of Registration and the Contractor 
is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if 
they employ 20 or more contract labour. 

f) Minimum Wages Act 1948: The Employer is supposed to pay not 
less than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment.  
Construction of Buildings, Roads, and Runways are scheduled 
employments. 

g) Payment of Wages Act 1936: It lays down as to by what date the 
wages are to be paid, when it will be paid and what deductions can be 
made from the wages of the workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of 
equal wages for work of equal nature to Male and Female workers and for 
not making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 
i) Payment of Bonus Act 1965: The Act is applicable to all 
establishments employing 20 or more employees. The Act provides for 
payments of annual bonus subject to a minimum of 8.33% of wages and 
maximum of 20% of wages to employees drawing Rs.3500/-per month or 
less. The bonus to be paid to employees getting Rs.2500/- per month or 
above up to Rs.3500/- per month shall be worked out by taking wages as 
Rs.2500/-per month only.  The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability 
of this Act.  
j) Industrial Disputes Act 1947: The Act lays down the machinery 
and procedure for resolution of Industrial disputes, in what situations a 
strike or lock-out becomes illegal and what are the requirements for laying 
off or retrenching the employees or closing down the establishment. 
k) Industrial Employment (Standing Orders) Act 1946: It is 
applicable to all establishments employing 100 or more workmen 
(employment size reduced by some of the States and Central Government 
to 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get the 
same certified by the designated Authority. 
l) Trade Unions Act 1926: The Act lays down the procedure for 

registration of trade unions of workmen and employers. The Trade Unions 
registered under the Act have been given certain immunities from civil and 
criminal liabilities. 
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m) Child Labour (Prohibition & Regulation) Act 1986: The Act 

prohibits employment of children below 14 years of age in certain 
occupations and processes and provides for regulation of employment of 
children in all other occupations and processes. Employment of Child 
Labour is prohibited in Building and Construction Industry.   
n) Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979: The Act is applicable to an 
establishment which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-
State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as housing, 
medical aid, traveling expenses from home up to the establishment and 
back, etc. 
o) The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act of 
1996: All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under this 
Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or construction work and other welfare 
measures, such as Canteens, First-Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc.  The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.  
p) Factories Act 1948: The Act lays down the procedure for approval at 
plans before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities.  
It is applicable to premises employing 10 persons or more with aid of 
power or 20 or more persons without the aid of power engaged in 
manufacturing process. 
 
 
                                                 *********** 
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CHENNAI PORT AUTHORITY 

 

SECTION  - III – Specification of Materials and Works 
 

Part I – Material and workmanship 
 

1.1 STANDARDS 
Unless otherwise specified in the Contract, the relevant provisions of the 
appropriate Bureau of Indian Standards shall apply for all materials and 
workmanship. Where relevant BIS standards do not exist, the latest 
reversion of the relevant British Standard Specification or Standard of the 
American Society for Testing Materials shall apply. Equivalent standards 
from other countries may be used provided they are demonstrated to be 
equal to or more onerous than the standard quoted. In such a case, the 
standard shall be provided with an acceptable translation. 

IS / BIS : Indian Standards. 
BSS  : British Standard Specification. 
Cp  : British Standard Code of Practice. 
ASTM          : standard of the American Society for Testing Materials.   

1.2 STANDARD PRODUCTS 
If mention is made in the Contract of named products of individual 
manufacturers, this indication of the standard or type and workmanship 
of goods, which are satisfactory to the Nodal officer. 
The Contractor may substitute similar Products of at least equal quality 
and suitability, subject to the approval of the Nodal officer provided that 
the Contractor has submitted with his Tender proposals for such 
substitution with full particulars of the proposed alternative products; 
otherwise, the Contractor’s proposals may not be considered. 
Proposals by the Contractor for the supply of manufactured products shall 
be accompanied by certification that the manufacture’s products are 
approved by the relevant standards authority. 
 

2. TEST CERTIFICATES 
Where specified, each consignment of materials or products intended for 
use in the Permanent works shall be accompanied by a manufacturer’s 
test certificate showing that it conforms in all respects to the appropriate 
standards and specifications. 
If no such certificates are enclosed, the Employer’s Engineer shall have the 
materials or products tested by a nominated testing authority.  The costs 
of such tests shall be borne by the Contractor. 
 

3. AS-BUILT DRAWING 
During performance of work under this contract, the Contractor shall keep 
at the site of the works, a records as a set of transparencies which shall be 
kept marked up in detail to indicate such changes or  
additions as may be requested by the Nodal officer or required to suit field 
or other conditions.  Whenever, requested by the Nodal officer during the 
execution of the works, the contractor shall submit copies of these up-to-
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date drawings. After completion of the work in all respects, the contractor 

shall submit as-executed drawings incorporating all changes made by the 
Nodal officer during execution, in the form of CDs along with one set of 
hard copies. 
 

4. MATERIALS AND WORKMANSHIP 
4.1 QUALITY OF MATERIALS, WORKMANSHIP AND TESTING FACILITIES  

All materials intended to form or forming part of the works. All 
workmanship and all work under the Contract shall be in accordance with 
the Contract and with the instructions of the Nodal officer. Those 
materials, which shall conform to the relevant standards, shall be subject 
to the approval of the Nodal officer and shall be subjected from time to 
time to such tests as the Nodal officer may direct.  Tests shall be carried 
out either at the contractor’s laboratory or at any other place as directed 
by the Nodal officer. The Contractor shall provide without delay, all such 
attendance, assistance, facilities and equipment as are required for 
examining, measuring, sampling   and testing of work and the quality, 
weight and quantity of materials and things intended to form or forming 
part of the works as and where required by the Employer’s Engineer. 
The Contractor shall redo/replace such work, materials and things 
rejected by the Nodal officer. 

4.2 SAMPLING 
 Samples shall be taken in accordance with the relevant standards and in 

such a way and number that they can be considered to be representative 
of the full quantity of materials from which they are taken. 
Samples submitted for approval of materials to be supplied, or of the 
standard of workmanship and subsequently approved will be kept by 
 the Nodal officer who may reject all materials or workmanship not 
corresponding in quality and character with the approved samples. 
Suitable labelled boxes or containers for the transport and storage of 
samples shall be provided by the Contractor. 

4.3 TESTING 
All materials intended to form part of the Works shall, unless otherwise 
directed by the Nodal officer, be tested in accordance with relevant 
standards and with the requirements of this specification. 
The contractor shall carry out such tests of his own as is necessary to 
ensure compliance with the Specifications. 
The Contractor shall be entitled to be represented at all tests carried out 
by or on behalf of the Nodal officer in order to determine whether 
workmanship and materials meet the requirements of the Specifications.  
Sufficient notice shall be given to the Contractor to enable him should he 
so wish to be present during any control test.  Should the Contractor not 
wish to witness or be present at any control test, it shall be assumed that 
the Contractor accepts the validity of the results of that test. 

4.4 PREVENTION OF DAMAGE TO MATERIALS 
The Contractor shall take adequate measures to prevent damage, 
contamination and the like at any stage and by any cause to all materials 
intended to form part of the works. 
 
 



71 

CONTRACTOR                                                                                               CHIEF ENGINEER 

 

4.5    COMPLIANCE - NO REASON FOR EXTENSION OF TIME 
Compliance by the Contractor with the provisions of this Clause shall not 
give the Contractor any right to extension of time for the completion of the 
works. 

4.6 INSPECTION BEFORE CONCEALMENT 
Whenever work requiring inspection or testing is subsequently to be 
concealed, due notice shall be given to the Employer’s Engineer so that 
inspection may be made or tests witnessed before concealment.  Failure to 
give such notice may necessitate the Contractor’s uncovering the work for 
inspection purposes and reinstating it all at his own expense. 
 

5.  WORKS TO BE KEPT DRY 
If certain parts of the Works or Temporary works are liable to flooding at 
any stage, the Contractor shall be responsible for preventing such flooding 
and for promptly rectifying any damage to the works or Temporary works 
so occasioned by flooding. 
 

6.  LEVELS AND DIMENSIONS 
The Contractor shall carryout his own surveys and measurements to verify 
existing levels and dimensions of existing features shown on the drawings, 
as and when deemed necessary by him. 
Wherever dimensions or levels are shown on the Drawings such 
dimensions or levels shall take precedence over dimensions scaled from 
the Drawings and scaled dimensions shall be used only in the absence 
from the Drawings and/or elsewhere of other more precise information.  
Large scale Drawings shall be used in preference to drawings of a smaller 
scale. In the event of discrepancies between the Drawings and the 
specifications, the specifications shall have precedence over the Drawings.  
Whenever there is any doubt or in-consistency regarding the 
levels/datum’s etc., indicated in the drawings, the same shall be got 
clarified from the Engineer before proceeding with the works. The 
Engineer’s decision will be final and binding on the contract. 
 

7.      SETTING OUT 
7.1.   SETTING OUT THE WORKS 

Setting out the works shall be done by the Contractor by such dates as to 
permit timely commencement of the work.  The Contractor shall furnish, 
install and maintain all markers and other items necessary to define the 
works  
The setting out of the Works under Contract shall be executed by the 
Contractor with the Nodal officer in attendance. 

7.2. CHECKING OF SETTING OUT 
The Contractor shall provide the Nodal officer with sufficient equipment, 
duly calibrated in the field, labour and materials to enable the Nodal 
officer to check the Contractor’s setting out, at any time the  Engineers’ 
Representative may direct. 

7.3  SURVEY INSTRUMENTS 
Not relevant to this work. 
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 8. DATA FOR SETTING OUT THE WORKS 
The levels shown in the Drawings are referred to Chart Datum (C.D.) 
unless otherwise stated in the Drawings. 
Prior to commencement of work, the Contractor shall engage a qualified 
Surveyor to check the locations and levels of the existing reference points 
at the Site and install additional reference points for his works, which will 
not be affected by construction operations.  Co-ordinates and levels of 
existing reference points will be provided by the Employer’s Engineer but 
the Contractor shall carry out all additional survey and levelling work 
necessary for setting out the works in fulfilment of his obligations. 

9. CONDITIONS OF SITE 
Before carrying out any work, the Contractor shall inspect the Site in 
conjunction with the Nodal officer to establish its general condition which 
shall be agreed and recorded in writing, and where, in the opinion of the 
Employer’s Engineer or Nodal officer it is deemed necessary, by means of 
photographs. 
The boundary of the area provided for the execution of the works will be 
defined by the Nodal officer and the Contractor shall provide erect and 
maintain from commencement to final completion, approved markers 
indicating the boundary of the working area at regular intervals as the 
Nodal officer may require. 

10.  The working area should be cordoned off from the rest of the road and 
there should be no obstruction/hindrance to the handling operations in 
the vicinity. The newly constructed structure shall be protected against all 
traffic usage including that during construction by providing necessary 
barricading, danger lights and flags etc., wherever necessary. Any part of 
the structure damaged by traffic or other causes occurring prior to its 
final acceptance shall be repaired or replaced in a manner satisfactory to 
the Engineer or his  representative. Before the area is opened to traffic, it 
shall be cleaned. 

11.  All works embracing more than one process shall be subject to examination 
and approval at each stage thereof and the contractor shall give due notice 
to the Engineer’s representative when each stage is ready. In default of 
such notice, the Engineer’s representative shall be entitled to appraise the 
quality and extent thereof. 

12. No work shall be covered up or put out of view without the approval of the 
Engineer’s representative and the contractor shall afford full opportunity 
for examination and measurement of any work which is about to be 
covered up or put out of view and for examinations of foundations before 
permanent work is placed thereon. The contractor shall give due notice to 
the Engineer’s representative whenever any such work or foundation is 
ready for examination and the Engineer’s representative shall without 
unreasonable delay, unless he considers it necessary and advises the 
contractor accordingly, attend for the purpose of examining and 
measuring such work or of examining such foundations.  In the event of 
the failure of the contractor to give such notice, he shall if required, by the 
Engineer’s representative uncover such work. The entire cost of such 
uncovering of work and making good the same thereafter to the 
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satisfaction of the Engineer’s representative shall be born by the 

contractor. 
13. Departmental office concerned with the contract shall have powers to 

inspect and examine any part of the works any time and the contractor 
shall give such facilities as may be required for such inspection and 
examination. 

14.   As soon as in the opinion of the Engineer, the work has been completed 
and satisfactorily passed in the final test that may be prescribed by the 
contract, the Engineer shall on receiving a written undertaking by the 
contractor, issue a certificate of completion in respect of the works and the 
period of maintenance shall commence from the date of such certificate. 
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CHENNAI PORT AUTHORITY 

 

SECTION  - III – Specification of Materials and Works 
 

Part II - Specification of materials  
 

1. The goods or materials to be supplied by the Contractor shall be of the 
quality or sort specified and in every respect equal and answerable to the 
pattern or samples submitted by him for approval of the Nodal officer or his 
nominee. 

 
2. Cement: 
2.1. The contractor shall procure either 43 Grade (conforming to IS 8112) or 53 

grade (conforming to IS 12269) Ordinary Portland cement or any other 
special grade/quality of cement as required for the work, from reputed 
manufacturers of cement such as Ultra Tech, Birla, ACC, India Cements, 
Madras Cements, Chettinadu Cements, Dalmia Cements or any other 
equivalent brands as approved by the Employer’s Engineer.  

          In case of non-availability of Ordinary Portland cement, Portland 
pozzolana   cement confirming to IS 1489 shall be used with suitable 
admixtures to attain the required strength. 

2.2. Supply of cement shall be made in 50-Kg bags bearing manufacturer’s 
name and BIS marking. Every consignment of cement shall be 

accompanied with the manufacturer’s test certificate with the following 
specific information / details: 
i. The complete test results conducted for the specifications 

mentioned in the contract. 
ii.  Reference to the supplies made on the strength of the test 

certificate sent to the Authority. 
iii. The competent officer of the supplier should authenticate all the 

entries made in the test certificate. 
The test certificate can be either original or Xerox copy duly authenticated 
by a responsible official of the supplier. 

2.3. If so desired or if the cement so supplied are not accompanied with such 
test certificates, samples of cement procured by the contractor shall be 
taken by the Nodal officer’s nominee and got tested in accordance with 

provisions of relevant BIS codes. In case, test results indicate that the 
cement arranged by the contractor does not conform to the relevant BIS 
codes, the same shall stand rejected and shall be removed from the site by 
the contractor at his own cost within a week’s time from the date of 
written order from the Nodal officer or his nominee to do so. 

2.4. The cement shall be brought to site in bulk supply of approximately 10 
tonnes or as decided by the Nodal officer or his nominee. 

2.5. The cement shed with a capacity to store a minimum of 200 bags of 
cement or as decided by the Nodal officer or his nominee shall be 
constructed by the contractor at the site of work for which no extra 
payment shall be made. Double lock provision shall be made to the door of 
the cement godown.  The keys of one lock shall remain with Nodal officer’s 
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nominee and the key of the other lock shall remain with the contractor.  

The contractor shall be responsible for the watch & ward and safety of the 
cement godown.  The contractor shall facilitate the inspection of the 
cement god own by the Nodal officer or his nominee at any time. Thatched 
shed shall not be permitted. 

2.6. If the consignment is not accompanied with manufacturer’s test certificate 
or any additional test ordered by the Nodal officer’s nominee at random 
the contractor shall supply free of charge the cement required for testing. 
The cost of tests shall be borne by the contractor/department in the 
manner such indicated below;  
i) By the contractor, if the results show that the cement does not 

conform to relevant BIS codes or the cement supplied by them is not 
accompanied with manufacturer test certificate leading to testing of 
cement at site. 

ii) By the Department, if the retest results carried out at site show that 
the cement conforms to relevant BIS codes. 

2.7. The requirements of cement shall be calculated on the basis of the 
standard formula for consumption of cement as laid down by the Nodal 
officer or his nominee and over this theoretical quantity, the variation 
allowed shall be plus or minus 2% only.   

2.8. The actual issue and consumption of cement on work shall be regulated 

and proper accounts maintained. The theoretical consumption of cement 
shall be worked out on the standard formula as laid down by the Nodal 
officer or his nominee.  Over this theoretical quantity shall be allowed a 
variation of minus 2%. In the event of it being discovered that the quantity 
of cement used is less than the quantity ascertained as hereinbefore 
provided (allowing variation on the minus side as stipulated above), the 
cost of quantity of cement not so used shall be recovered from the 
contractor at the local market rate prevailed during that time. 

2.9. Cement brought to site and cement remaining unused after completion of 
work shall not be removed from the site without the written permission of 
the Nodal officer or his nominee  

2.10. A Copy of the manufacturer’s test certificate showing conformity of the 
particular consignment to BIS specifications in addition to the invoice and 

bills shall be submitted by the contractor for the supply of cement. 
 

3. Grading of Aggregates 
i. Fine Aggregate: 

              Crushed stone sand (CS- sand) as fine Aggregate shall conform to IS 
383- 2016. 

ii. Coarse Aggregate: 
It shall consist of naturally occurring granite (broken stone) stones. It shall 
be hard, strong, dense, durable and clean. It shall be free from veins, 
adherent coatings, injurious amounts of disintegrated pieces, alkali, 
vegetable matter and other deleterious substances. It shall be roughly 
cubical in shape. Flaky and elongated pieces shall be avoided. The overall 
grading of the coarse aggregate, viz., graded aggregate of nominal size 20 

mm shall conform to the requirements specified in IS 383. The contractor 
shall, if required by the Nodal officer, obtain the specified grading by 
combining single aggregates in proportions to give the specified grading. 
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iii. Storage of Aggregates: 

Each size of fine and coarse aggregates shall be stored in separate areas 
covered with metal sheets, concrete or other hard and clean surface, 
which shall be self-draining and protected from contamination by earth or 
other deleterious matter.  All roads from source to storage areas and 
between and around storage areas shall be metalled in such a way, that 
no mud or other contamination for aggregates can stick on the tyres of the 
transporting equipment for aggregates. 
Fine and coarse aggregates shall be stored in such a way so as to avoid 
intermixing of different aggregate sizes. 
 

4. Works Tests on Aggregates: 
During the course of the Contract, aggregates shall be tested at site as 
often as required by the Nodal officer and at the Contractor’s expense.  
Tests shall be carried out in accordance with the methods specified in 
Table: 1 below, unless otherwise ordered by the Nodal officer. 
 

              TABLE 1:WORKS TEST ON AGGREGATES 

Test        Method of Test 

Particle size       IS 2386 Part I 
Silt content by field settling test                    IS 2386 Part I 
  Moisture content                               IS 2386 Part III 
Organic impurities content      IS 2386 Part II 

 
5. Water 

The water used for all purposes throughout the Works shall be free from 
objectionable quantities of silt, organic matters, alkali, salt or other 
impurities. 
The water used for curing the concrete, shall be from an approved source 
and shall contain no deleterious matter which significantly   affects the 
setting time or strength or durability of the concrete or which has any 
effect on the appearance of the hardened concrete by discoloration or 
efflorescence.  The use of seawater shall not be permitted. 
Generally, water used for curing shall be free from oil, salt and organic 
impurities and shall not contain more than 500 mg/1 of chlorides as Cl 
nor more than 500 mg/1 of sulphates as SO3 at any one same time. 

 
6. Steel:  

The contractor shall procure steel reinforcement TMT bars conforming to 
IS 1786-2008/IS 432(PART I)-1982 code from producers such as SAIL, 
VSP,  TISCO and also from  firms having the ISI mark as approved by the 
Engineer’s representative in respect of all supplies of steel brought by him 
to the site of work.. 

6.1 The steel reinforcement shall be brought to site in bulk consignment of 
required quantity or as decided by the Engineer’s representative. Every 
consignment of steel shall be accompanied by the manufacturer’s test 
certificate with the required details. The test certificate can be either 
original or Photo copy duly authenticated by a responsible official of the 
supplier.  
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6.2 The steel reinforcement shall be stored by the contractor at the site of 

work in such a way as to prevent any distortion and corrosion and nothing 
extra shall be paid on this account.  Bars of different sizes and lengths 
shall be stored separately to facilitate easy counting and checking. 

6.3 The contractor shall supply free of charge, the steel required for testing 
and the cost of tests shall be borne by the contractor / department in the 
manner indicate below: 
i) By the contractor, if the results show that the steel does not conform 

to the relevant BIS code or if the steel supplied by them are not 
accompanied with manufacturer’s test certificate leading to testing of 
steel at site. 

By the department, if the retest results carried out at site show that the steel 
conforms to relevant BIS code 

6.4 The actual consumption of steel on work shall be regulated and proper 
accounts maintained. The theoretical consumption of steel shall be worked 
out as per procedure prescribed below: 
Theoretical quantity of steel shall be taken, as the quantity required as per 
design or as authorized by the Engineer including authorized Lappages.  
The cost of the quantity of steel actually consumed in excess of this 
theoretical requirement (including the permissible variation) will be borne 
by the contractor and no payment will be made for this.  

7.     All materials used shall be new and no material shall be used on the work 
without the prior approval of the Employer’s Engineer or his 
representative. 

8. The decision of the Employer’s Engineer or his representative regarding the 
quality of any materials used on the work will be final and binding on the 
contractor.  He shall remove from the site of work any material rejected as 
unfit for use on the work at his own cost as soon as he is ordered to do so, 
failing which the Employer’s Engineer or his representatives shall remove 
such materials from the site of work and shall deduct the cost incurred by 
such removal by the Board from the site of work from any moneys due to 
the contractor. 

9. All the work shall be carried out as per relevant specifications and to the 
satisfaction of the Employer’s Engineer. 

10.    Necessary manufacturer's certificate / Test certificate should be  submitted 
to the competent authority before starting the work. 

11.    The specification of all other materials shall be as per the Civil Engineering 
Works Manual of Chennai Port Authority with latest amendments unless 
otherwise specified and/or relevant Indian Standard specifications as 
applicable. All BIS specification referred to in this schedule shall be the 
latest version.  

         
 ********* 
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Part III Specification of works 

1. Demolition/ Dismantling 
1.1 The term Demolition implies breaking up. This shall consist of 

demolishing whole or part of work including all relevant items as specified 
or shown in the drawing. 

1.2 The term Dismantling implies carefully removing without damage (up or 
down). This shall consist of dismantling one or more parts of the structure 
and other structures specified or shown in the drawing. 

1.3 The tenderer is deemed to have inspected the structures for dismantling/ 
demolition and acquainted himself with their condition. The dismantling/ 
demolition shall be done carefully, without causing any damage to the 
property of the port and / or other agencies. The debris collected after 
dismantling / demolition shall be immediately cleared from the site and 
dumped at the places as directed by the Nodal officer or his nominee 
within the Harbour premises. 

1.4 The demolished materials shall not be used by the tenderer for any other 
works. 

1.5 Demolition shall always be planned beforehand and shall be done in 
reverse order of the one in which structure was constructed. The scheme 
of demolition/ dismantling of structures shall be got approved from the 
Nodal officer before starting the work. 

1.6 Any serviceable materials, obtained during dismantling or demolition, 
along the concrete road / drain / chase alignment shall be separated out 
and stacked properly as directed by the Nodal officer within a lead of 50 
metres as specified and handed over to the departmental stores/ RSO yard 
as directed. All debris shall be disposed of as directed by the Nodal officer 
from the existing structures. 

1.7    Pre measurements will be jointly recorded for the dismantling items by  
the contractor (or his representative) and Nodal officer’s nominee  before 
starting the dismantling work. 

1.8  The tenderers are advised to inspect the site of work, acquaint themselves 
about the conditions prevailing at the site of work and then quote the 
rates accordingly. The contractor shall at his own cost provide necessary 
barricades, danger signals and sign boards and also  demarcate and 
isolate the working area so as to prevent unauthorized entry into the 
premises and also ensure safety of persons and property. 

2. The working area should be cordoned off from the rest of the wharf / 
apron and there should be no obstruction/hindrance to the handling 
operations in the vicinity. The newly constructed structure shall be 
protected against all traffic usage including that during construction by 
providing necessary barricading, danger lights and flags etc., wherever 
necessary. Any part of the structure damaged by traffic or other causes 
occurring prior to its final acceptance shall be repaired or replaced in a 
manner satisfactory to the Nodal Officer or his nominee. Traffic shall be 
excluded from the newly constructed structure for a period of 14 days. 
Before the area is opened to traffic, it shall be cleaned.  

3. All the works shall be carried out as per the Civil Engineering Works 
Manual of Chennai Port Authority with latest amendments and/or 
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relevant Indian Standard Specification as applicable. All BIS specification 

referred to in this schedule shall be the latest version. 
4. All works embracing more than one process shall be subject to 

examination and approval at each stage thereof and the contractor shall 
give due notice to the Nodal Officer’s nominee when each stage is ready. In 
default of such notice, the Nodal Officer’s nominee shall be entitled to 
appraise the quality and extent thereof. 

     Departmental office concerned with the contract shall have powers to 
inspect and examine any part of the works any time and the contractor 
shall give such facilities as may be required for such inspection and 

examination. 
5      Removal of improper works & material:  

     The Nodal officer shall during the progress of the works have power to 
order in writing from time to time the following: 
i. The removal from the site within such time or times as may be   

specified in the order of any materials, which in the opinion of the 
Nodal officer are not in accordance with the contract. 

ii. The substitution of materials not in accordance with the contract by 
proper and suitable materials and 

iii. The removal and proper re-execution (notwithstanding any previous 
test thereof or interim payment thereof) of any work which in 
respect of materials or workmanship is not in the opinion of the 
Nodal officer in accordance with the contract. 

6  Default of the contractor in compliance:  
In case of the default on the part of the contractor in carrying out such 
order, the Employer shall be entitled to employ and pay other persons to 
carry out the same and all expenses consequent thereon or incidental 
thereto shall be borne by the contractor and recoverable from him by the 
Employer from any moneys due or which may become due to the 
contractor. 
   As soon as in the opinion of the Nodal officer, the work has been 
completed and satisfactorily passed in the final test that may be 
prescribed by the contract, the Nodal officer shall on receiving a written 
undertaking by the contractor, issue a certificate of completion in respect 
of the works and the period of maintenance shall commence from the date 
of such certificate. 

 
*******
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CHENNAI PORT AUTHORITY 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 

NORTHERN DIVISION II       
 

SECTION-IV    GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions and Interpretations: 
In the contract (as hereinafter defined) the following words and 
expressions shall have the meaning hereby respectively assigned to them 
except where the context otherwise required: 

1.1 “Board” - The Board means the Board of Major port Authority of the 
Chennai port, a body corporate as constituted under the Major Port Trusts 
Act of 1963, represented by its Chairman and as amended from time to 
time. 

1.2 “Employer” means the Board of Major port Authority of the Chennai ports 
of the Port of Chennai a body constituted under Section (3) of the Major 
Port Trusts Act of 1963 acting through its Chairman, Deputy Chairman, 

Employer’s Engineer or any other officer nominated by the board and legal 
successors in title to such person but not (except with the consent of the 
contractor) any assignee of such person. 

1.3 “Chief Engineer / Employer’s Engineer” means the Chief Engineer of the 
Chennai Port Authority and his successors. 

1.4 “Nodal officer” means the Dy.Chief Engineer or Superintending Engineer 
an officer appointed by the Chief Engineer in writing who shall direct and 
supervise and to perform the duties set forth in sub - Clause 3.2 hereof 
and be in-charge of the works. 

1.5  “Constructional Plant” means all appliances or things of whatsoever 
nature required in or about the execution, completion or maintenance of 
the “works” or “temporary works” (as hereinafter defined) but do not 
include materials or other things intended to form or forming part of the 

Permanent work. 
1.6 “Tender” means the contractor’s priced offer to the Employer for the 

execution and completion of the works and the remedying of any     defects 
therein in all accordance with the provisions of the contract, as accepted 
by the Letter of Acceptance – Work order. 

1.7 “Letter of Acceptance”, “Work Order” means the formal acceptance by 
the Employer. 

1.8 “Contract” means the documents forming the tender and acceptance 
thereof and the formal agreement executed between the Port Authority and 
contractor together with the documents referred to therein including the 
General conditions, Special conditions of contract, specifications, designs, 
Drawings, Priced Bill of quantities and instructions issued from time to 
time by the Nodal officer and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

1.9 “Contractor” means the persons or firm or company whose tender has 
been accepted by the Board and the legal personnel, representatives or the 
successors of such firm or company and the permitted assigns of such 
persons or firm company. 



81 

CONTRACTOR                                                                                               CHIEF ENGINEER 

1.10 “Sub-Contractor” means any person named in the contract as a sub-

contractor for a part of the works or any person to whom a part of the 
works has been sub-contracted with the consent of the Employer’s 
Engineer and the legal successors in title to such person, but not any 
assignee of any such person.  

1.11 “Contract price” means the sum named in the tender subject to such 
additions, thereto or deductions there from as may be made under the 
provisions hereinafter contained. 

1.12 “Specification” means the specification of the works included in the 
contract and any modification thereof or addition thereto made or 
submitted by the contractor and approved by the Employer’s Engineer. 

1.13 “Drawings” means the drawings referred to in the contract agreement and 
any modifications of such drawings approved in writing by the Chief 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Chief Engineer. 

1.14 “Bill of Quantities” means the priced and completed Bill of Quantities 
with applicable percentage as quoted by the tenderer, forming part of the 
tender. 

1.15 “Site” means the lands and other places on / under / in / or through 
which the “works” are to be executed or carried out and any other lands 
or places provided by the Board for the purposes of the contract. 

1.16 “Works” or “Work” means the work by virtue of the contract to be 
executed in accordance with the contract under the relevant schedule 
whether temporary or permanent and whether original, altered, 
substituted or additional. 

1.17 “Temporary works,” means temporary works of every kind required in 
the execution, completion or maintenance of the works and which do not 
form an item of the work or works. 

1.18 “Authority’s Stores” means the storage yards for materials of the 
Authority anywhere in the Harbour premises. 

1.19 “Schedule(s)” referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers issued by Employer. 

1.20 “Approved” means approved in writing including subsequent written 
confirmation of previous verbal approval and “Approval” means approval 
in writing including as aforesaid. 

1.21 “Market Price” means the rate as decided by the Employer’s Engineer on 
the basis of the cost of materials and labour to the contractor at the site 
where the works are to be executed plus the percentage mentioned in 
Schedule to cover all overheads and profit. 

1.22 “Nominated sub-Contractor” means all specialists, merchants, 
tradesmen and others executing any special work or supplying any 
materials for which provisional or prime cost sums are included in the 
contract, who may have been or be nominated or selected or approved by 
the Employer / Employer’s Engineer and shall be deemed to be employed 
by the contractor. 

1.23 “Prime costs” and “Prime cost sum” means the amount actually paid by 
the contractor for any article, commodity or special work and shall include 
all proper charges for packing, carriage and delivery to site, after 
deduction of all trade documents, rebates and allowances and the 
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discount obtainable for cash insofar as such discount for cash exceeds 

2½%. 
1.24 “Provisional sum” or “Provisional Lump sum” means a lump sum 

included by the Employer in the tender documents and shall represent the 
estimated value of work for which details are not available at the time of 
issue of tender. 

1.25 “A day” means a calendar day and from midnight to the next midnight 
irrespective of the number of hours worked in that day. 

1.26  “A week” means seven days without regard to the number of hours 
worked in any day in that week. 

1.27 “A month” means a month according to Gregorian calendar. 
1.28 “Commencement Date” means the deemed date of commencement of the 

work pursuant to Clause – 25 of Section II. 
1.29 “Time for Completion” means the time for completing the execution and 

complying with and fulfilling the requirements on completion of the works 
or any section or part thereof as stated in the contract (or as extended 
under Clause – 25 of Section II calculated from the commencement date. 

1.30 “Requirements on completion” means the requirements specified in the 
contract or otherwise agreed by the Employer’s Engineer and the 
contractor which are to be done and complied by the contractor before the 
works or any section or part thereof are taken over by the Employer’s 
Engineer. 

1.31 “Taking-over Certificate” means a certificate issued pursuant to    
Clause – 26 of Section II. 

1.32 “Retention Money” means the aggregate of all monies retained by the 
Employer pursuant to Clause – 38 of Section II. 

1.33 “Provisional Items” shall mean items for which approximate quantities 
have been included in the tender documents. 

1.34 “Urgent works” shall means any urgent measures which in the opinion of 
the Nodal officer become necessary during the progress of the works to 
obviate any risk of accident or failure or which become necessary for 
security. 

2.1 Singular & Plural: 
Words importing the singular only also include the plural and vice versa 
where the context so requires. 

2.2 Interpretation: 
Words importing persons or parties shall include firms and corporations 
and any organization having legal capacity. 

2.3 Marginal headings or Notes: 
The marginal headings or notes in these General conditions shall not be 
deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof of the contract. 

3.1 Engineer’s Authority to Delegate: 
The Employer’s Engineer or Nodal officer may from time to time delegate 
any of the duties and representative to other people and he may at any 
time revoke such delegation.  Any such delegation or revocation shall be in 
writing and shall not take effect until a copy thereof has been delivered to 
the contractor.  
 

3.2 Duties & powers of Nodal officer: 
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The duties of the Nodal officer are to watch and supervise the works and to 

test and examine any materials to be used or workmanship employed in 
connection with the works.  He shall have no authority to relieve the 
contractor of any of his duties or obligations under the contract not except 
as expressly provided hereunder or elsewhere in the contract to order any 
work involving delay or any extra payment by the employer or to make any 
variation of or in the works.  The Employer’s Engineer or Nodal officer may 
from time to time in writing delegate to any of the powers and 
responsibilities  vested in the Employer’s Engineer and shall furnish to the 
contractor, a copy of all such written delegations of powers and 
authorities.  Any written instruction or approvals given by the Nodal officer 
to the contractor within the terms of such delegation (but not otherwise) 
shall bind the contractor and the employer as though it had been gives by 
the Employer’s Engineer, provided as follows. 
i. Failure of the Nodal officer to disapprove any work or materials shall 

not prejudice the power of the Employer’s Engineer thereafter to 
disapprove such work or materials and to order the pulling down or 
removal or breaking up thereof; 

ii. If the contractor shall be dissatisfied by reason of any decision of the 
Nodal officer he shall be entitled to refer the matter to the 
Employer’s Engineer who shall thereupon confirm / reverse or vary 
the contents of such decisions. 

3.3 Appointment of Assistants 
The Employer’s Engineer or the Nodal officer may appoint any number of 
persons to assist the Nodal officer in carrying out his duties under Sub-
Clause 1.4.  He shall notify to the contractor the names, duties and scope 
of authority of such persons.  Such assistants shall have no authority to 
issue any instructions to the contractor other than  such instructions 
which may be necessary to enable them to carry out their duties and to 
secure their acceptance of materials, plant or workmanship as being in 
accordance with the contract, and any instructions given by any of them 
for those purposes shall be deemed to have been given by the Nodal 
officer. 

3.4 Instructions in Writing 
Instructions given by the Employer’s Engineer shall be in writing, provided 
that if for any reason the Employer’s Engineer considers it necessary to 
give any such instruction orally, the contractor shall comply with such 
instruction.  Confirmation in writing of such oral instruction given by the 
Employer’s Engineer, whether before or after carryout of the instruction, 
shall be deemed to be an instruction within the meaning of this Clause.  
Provided further that if the contractor, within 7 days, confirms in writing 
to the Employer’s Engineer any oral instruction of the Employer’s Engineer 
and such confirmation is not contradicted in writing within 7 days by the 
Employer’s Engineer, it shall be deemed to be an instruction of the 
Employer’s Engineer. 
The provisions of this Clause shall equally apply to instructions given by 
the Nodal officer and any assistants of the Employer’s Engineer or the 
Nodal officer appointed pursuant to Sub-Clause 3.3. 
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3.5 Employer’s Engineer to Act Impartially 

Wherever, under the contract, the Employer’s Engineer is required to 
exercise his discretion by: 
a) giving his decision, opinion or consent, or 
b) expressing his satisfaction or approval, or 
c) determining value, or 
d) otherwise taking action which may affect the rights and obligations 

of the Employer or the contractor. 
He shall exercise such discretion impartially within the terms of the 
contract and having regard to all the circumstances.  Any such decisions, 
opinion, consent, expressing of satisfaction, or approval, determination of 
value or action may be opened up, reviewed or revised. 
 

4 Assignment and subletting: 
4.1 Assignment: 

The contractor shall not assign the contract or any part thereof or any 
benefits or interest there in or there under without the prior written 
consent of the Employer. 

4.2 Subletting:  
The Contractor shall not sublet the whole of the works, except where 
otherwise provided by the contract. The contractor shall not sublet any 
part of the works without the prior written consent of the Employer’s 
Engineer (which shall not be unreasonably withheld) and such consent, if 
given shall not relieve the contractor of any liability or obligation under the 
contract and he shall be responsible for the acts, defaults and neglects of 
any subcontractor, his agents, servants or workmen as fully as if they 
were the acts, defaults or neglects of the contractor, his agents, servants 
or workmen, Provided always that the provision of labour on piece work 
basis shall not be deemed to be sub-letting or assignment of benefit or 
interest under this clause. 
 

5. Extent of contract: 
The contract comprises the manufacture, supply, construction, completion 
and maintenance of the works and excepting so far as the contract 
otherwise the provisions of all labour, materials, constructional plant, 
temporary or permanent nature required in and for such construction, 
completion and maintenance so far as the  
necessity for providing the same in specified in or reasonably to be inferred 
from the contract. 
The entire site over which the works are to be executed will be given 
possession immediately after the work order.  In such cases where it is 
possible to give possession in piece meal or in parts in a phased manner, 
the period of completion of work shall vary depending upon the date of 
handing over the site to the contractor. 
 

6 Contract documents: 
6.1 Language(s) and Law 

The Language, in which the contract documents shall be drawn up, shall 
be in English. 
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The Law of India shall apply to the contract and the contract shall be 

construed according to the said Law.  Any litigation arising out of this 
agreement shall only be adjudicated before the competent court of law 
within the jurisdiction of the Hon’ble High court of Madras. 

6.2 Priority of Contract Documents 
The several documents forming the contract are to be taken as mutually 
explanatory of one another, but in case of ambiguities or discrepancies the 
same shall be explained and adjusted by the Employer’s Engineer who 
shall thereupon issue to the contractor instructions thereon and in such 
event, unless otherwise provided in the contract, the priority of the 
documents forming the contract shall as follows: 
a) The Contract Agreement (if completed); 
b) The Letter of Acceptance – Work Order; 
c) The tender form with Appendices 
d) General Conditions 
e) General information and Particular specifications 
f) The Drawings 
g) The Priced Bill of Quantities. 

6.3 Documents mutually Explanatory:  
Except if and to the extent otherwise provided by the contract, the 
provisions of the General conditions and conditions of particular 
application shall prevail over those of any other document forming  
part of the contract.  Subject to the foregoing, the several documents 
forming part of the contract are to be taken as mutually explanatory of one 
another, but in case of ambiguities or discrepancies, the same shall be 
explained and adjusted by the Employer’s Engineer who shall thereupon 
issue to the contractor, instructions directing in what manner the work is 
to be carried out. 
If there are varying or conflicting provisions made in any one document 
forming part of the contract, the Employer’s Engineer shall be the deciding 
authority with regard to the intention of the document. 
Any error in description and quantity or rates in schedule or rates in 
schedule of works / items or bill of quantities or any omission there from 
shall not vitiate the contract or release the contractor from the execution 
of the whole or any part of the works comprised therein according to 
drawings and specifications or from any of the obligations under the 
contract. 

6.4 Custody of Drawings:  
The Drawings shall remain in the sole custody of the Employer’s Engineer 
but two copies of these shall be furnished to the Contractor free of cost.  
The contractor shall provide and make at his own expense any further 
copies required by him.  At the completion of the contract the contractor, 
shall return to the Employer’s Engineer all drawings provided under the 
contract, if so desired by the Employer’s Engineer. 
The contractor shall give adequate notice in writing to the Employer’s 
Engineer or Nodal officer of any further drawing or specification that may 
be required for the execution of the works or otherwise under the contract. 
In case alternative design submitted by the contractor is accepted by the 
Employer’s Engineer and works executed as per alternative   design, the 
original tracing and copies of drawings which may be with the Contractor, 
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shall be handed over to the Employer’s Engineer on completion of the work 

and such tracings and drawings shall became the property of the 
Employer’s Engineer.  One copy of the Drawings furnished to the 
contractor or prepared by the Contractor and approved by the Employer’s 
Engineer in case of contractor’s alternative designs as aforesaid shall be 
kept by the Contractor at the site and the same shall at all the reasonable 
times be available for inspection and use by the Employer’s Engineer and 
the Nodal officer and by any person authorized by the Employer’s Engineer 
in writing. 
The Employer’s Engineer shall have full power and authority to supply to 
the contractor, from time to time during the progress of the works such 
further Drawings and instructions as shall be necessary for the purpose of 
the proper and adequate execution and maintenance of the works.  Such 
supplementary drawings, issued / approved during the currency of 
contract will also form part of the contract and the Contractor shall carry 
out and be bound by the same. 

6.5 One copy of Drawings to be kept on Site  
One copy of the drawings, provided to or supplied by the contractor as 
aforesaid, shall be kept by the contractor on the site and the same shall at 
all reasonable times be available for inspection and use by the Employer’s 
Engineer and by any other person authorized by the Employer’s Engineer 
in writing. 

6.6 Disruption of Progress 
The contractor shall give notice to the Employer’s Engineer whenever 
planning or execution of the works is likely to be delayed or disrupted 
unless any further drawing or instruction is issued by the Employer’s 
Engineer within a reasonable time.  The notice shall include details of the 
drawing or instruction required and of why and by when it is required and 
of any delay or disruption likely to be suffered if it is late. 

6.7 Delays and Cost of Delay of Drawings 
If, by reason of any failure or inability of the Employer’s Engineer to issue, 
within a time reasonable in all the circumstances, any drawing or 
instruction for which notice has been given by the contractor in 
accordance with Sub-Clause 6.6, the contractor suffers delay then the 
Employer’s Engineer shall, after due consultation with the contractor, 
determine any extension of time to which the contractor is entitled under 
Clause 30, and shall notify the contractor accordingly. 

6.8 Failure by contractor to submit Drawings 
If the failure or inability of the Employer’s Engineer to issue any drawings 
or instructions is caused in whole or in part by the failure of the 
contractor to submit drawings, specification of other documents, which he 
is required to submit under the contract, the Employer’s Engineer shall 
take such failure by the contractor into account when making his 
determination pursuant to Sub-Clause 6.7. 

6.9 Supplementary Drawings and Instructions  
The Employer’s Engineer shall have authority to issue to the contractor, 
from time to time, such supplementary drawings and instructions as shall 
be necessary for the purpose of the proper and adequate execution and 
completion of the works and the remedying of any defects therein.  The 
contractor shall carryout and be bound by the same. 
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6.10 Works Designed by Contractor 

Where the contract expressly provides that part of the Works shall be 
designed by the contractor, he shall submit to the Employer’s Engineer, 
for approval: 

a) such drawings, specifications, calculations and other 
information as shall be necessary to satisfy the Employer’s 
Engineer as to the suitability and adequacy of that design, and 

b) operation and maintenance manuals together with drawings of 
the works as completed, in sufficient detail to enable the Employer’s 
Engineer to operate, maintain and adjust the works incorporating that 
design.   

6.11 Responsibility Unaffected by Approval 
Approval by the Employer’s Engineer, in accordance with Sub-Clause 
6.10, shall not relieve the contractor of any of his responsibilities under 
the contract. 
 

7.1 Work to be to the satisfaction of the Employer’s Engineer: 
The contractor shall with the due care and diligent, designs (to the extend 
provided for by the contract), execute, complete and maintain the works in 
strict accordance with the contract to the satisfaction of the Employer’s 
Engineer and shall comply with and adhere strictly to the Employer’s 
Engineer’s instructions and directions on any matter (whether mentioned 
in the contract or not) touching or concerning the works.  The contractor 
shall take instructions and directions only from the Employer’s Engineer 
and from the Nodal officer (subject to the limitations referred to in clause 
3 hereof). 

7.2 Work to be in accordance with Contract 
7.2.1 Unless it is legally impossible, the contractor shall execute and complete 

the works and remedy any defects therein in strict accordance with the 
contract to the satisfaction of the Employer’s Engineer.  The contractor 
shall comply with and adhere strictly to the Employer’s Engineer’s 
instructions on any matter, whether mentioned in the contract or not, 
touching or concerning the works. 

7.2.2 The contractor shall take instructions only from the Employer’s Engineer, 
or subject to the provisions of Clause - 3, from the Nodal officer. 

 
8. Contractor’s Superintendence: 

The contractor shall give or provide all necessary superintendence to the 
complete satisfaction of the Employer’s Engineer during the execution of 
the works, and as long thereafter as the Employer’s Engineer may consider 
necessary. The contractor or a competent and authorized agent or 
representative approved in Writing by the Employer’s Engineer (which 
approval may at any time be withdrawn) is to be constantly on the work 
and shall give his whole time to the superintendence of the same.  Such 
authorized agent or representative shall receive on behalf of the 
contractor, directions and instructions from the Employer’s Engineer or 
the Nodal officer (Subject to the limitations of Clause 3 hereof). 
The contractor’s Agent and Senior site staff shall be capable of receiving 
and giving instructions, understanding specifications, drawings and other 
instructions and carrying out all their business in English language. 
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Orders given to the contractor’s agent shall be considered to have the 

same force as if they had been given to the contractor himself. 
 

9.1 Contractor’s Labour:  
  The contractor shall employ labour in sufficient numbers either directly or 

through sub-contractors to maintain the required rate of progress and of 
quality to ensure workmanship of the degree specified in the contract and 
to the satisfaction of the Nodal officer.  The contractor shall not employ in 
connection with the works any person who has not completed fifteen-years 
of age.  The contractor shall obtain a valid license under the Central 
Labour (R&A) Act, 1970 and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971 before the commencement of the work and 
continue to have a valid license until the completion of the work. Any 
failure to fulfil this requirement shall attract the penal provisions of the 
contract arising out of the resultant non-execution of the work. 

 The Contractor / Firm shall submit antecedent verification certificate for 
contract labourers & workers employed for the work and produce the 
same for verification of the Nodal officer. 

9.2 Housing for Labour 
 Save in so far as the Contract otherwise provides, the Contractor shall 

provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour, employed for the purposes 
of or in connection with the Contract, including all fencing, water supply 
(both for drinking and other purposes), electricity supply, sanitation, cook 
houses, fire prevention and fire-fighting equipment, furniture other 
requirements in connection with such accommodation or amenities at 
their cost outside the Port premise.  No labour camps shall be allowed 
inside the Port premises.   

            9.3  Entry of Labour in Port premises: 
9.3.1 Harbour Entry Permits for monthly and yearly in respect of 

Individual/Driver/Vehicle will be issued on RFID based Harbour Entry 
Permits (HEP) only and the HEPs will not be issued as per the old 
system(manual pass).  The contractor has to avail entry permits through 
online RFID based Harbour Entry Permits (HEP) by registering in the 
system.   

 
Admission into the Harbour is regulated by issue of passes  for the 
contractor and his staff. These passes shall be accompanied by identity 
cards valid for the entire period of contract.  

 
All the above entry passes and identity  cards will be issued free of cost to 
the contractor. The contractor is solely responsible for all the details 
incorporated in the passes and the identity cards and the Chennai Port 
Authority shall be indemnified against their misuse. 
 

 The entry passes shall be produced at the time of entry and any other time 
when demanded by the CISF personnel or department officials. 

 
As per ISPS requirements all the Port users/Contractors should submit 
antecedent verification / police verification or Pass port copy of their 
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employees / contract workers, since it is a pre-requisite for issuing all Port 

Entry Passes. 
9.4 Customs and security arrangements: 

The contractor shall comply with all the regulations imposed by the 
customs and Port Security Authorities in respect of the passage of plant, 
vehicles, materials and personal through customs barriers. 

9.5  Fair Wages:  
The contractor shall pay the labour engaged by him on the work  not less 
than fair wages which expression shall mean whether for the time of piece 
work, the labour rates of wages as fixed by the Central Public Works 
Department as fair wages of the state payable to the different categories of 
labourers of those as notified under the Minimum Wages Act for the 
district for corresponding employees of the Employer whichever may be 
higher. 
“Nodal officer will make necessary arrangements for witnessing the 
payment by the contractor to his labourers.  The contractor should 
arrange for that and get the certificate from the department as required in 
terms of the CPWD contract labour regulations”. 

9.6 Festival and Religious Customs:  
The contractor shall allow his labourers to avail the Government notified 
national and local festival holiday and also such closed holidays for the 
Port declared by the Employer and also have due regard to local religious 
and social customs in respect of labour employed by him. 

9.7  Wage Records:  
The contractor shall, maintain records of wages and other remuneration 
paid to his employees in such forms as may be convenient and to the 
requirement of the Engineer and Conciliation Officer, Central Ministry of 
Labour, Government of India or such other authorized persons appointed 
by the State Government.  The Contractor shall also exhibit the different 
notices as required under the Minimum Wages Act, 1949, Payment of 
Wages Act, 1936 and other Act / Rules and Regulation made there under 
from time to time. 

9.8  Returns of Labour:  
The contractor shall, if required by the Employer’s Engineer, deliver to the 
Nodal officer or at his office, a return in detail in such form and at such 
intervals as the Employer’s Engineer may prescribe showing the 
supervisory staff and the numbers of the various classes of labour from 
time to time employed by the contractor on the site and such information 
respecting constructional plant as the Nodal officer  may require. 

9.9 Removal of workmen:  
The contractor shall employ in and about the execution of the work only 
such persons as are careful, skilled and experienced in their  
several trades and calling to the approval of the Employer’s Engineer.  The 
Employer’s Engineer shall be at liberty to object to and to require the 
contractor to remove from the above works any person employed by the 
contractor in or about the execution of the works who in the opinion of the 
Employer’s Engineer misconducts himself or is incompetent or is negligent 
in the proper performance of his duties and such persons shall not be 
again employed in the works without permission of the Employer’s 
Engineer. 
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9.10 Contractor’s temporary structures:  

The contractor may at his own expenses and subject to the approval of the 
Engineer, construct temporary offices, stores, workshops in the area 
allotted to him and remove the same as per the order of the Engineer on 
completion of the contract.  No hire charges are payable for the area 
allotted during the contract period or such extended time as granted by 
the Engineer.  However, the hire charges for the land area utilized by the 
contractor after completion of the contract period or such extended time 
shall be recovered from the contractor at the rate fixed by the Board from 
time to time. 

9.11 Employment of the Government Retired persons:  
No Employer’s Engineer of gazetted rank or other class I & II officers 
employed in Engineering or administrative duties in an Engineering 
department of the Government of India / Port is allowed to work as a 
contractor for a period of 2 years of his retirement from Government / Port 
service without the previous permission of Government of India or by the 
Port as the case may be.  The contract is liable to be cancelled if either the 
contractor or any of his employee is found at any time to be such a person 
who had not obtained the permission of Government of India  / Port as the 
case may be as aforesaid before submission of the tender or engagement 
in the contractor’s service as the case may be. 
 

10. Setting out the works: 
The Nodal officer shall supply basic data such as dimensional drawings, 
levels and alignment for the work and other information necessary to 
enable the contractor to set out the work.  The benchmark and a base line 
of specified relationship with reference to  
the alignment of the works shall also be supplied by the Nodal officer in 
writing and the contractors shall provide all setting out apparatus 
required and setting out of the works. The contractor shall be fully 
responsible for the true and proper setting out of the works and for the 
correctness of the position levels, dimensions and alignment of all parts of 
the works and for the provision of all necessary instruments, appliances 
and labour in connection therewith.  If at any time during the progress of 
the works any error shall apply or arise in the position levels, dimensions 
or alignment of any part of the works, the contractor on being required to 
do so by the Employer’s Engineer shall at his own expense rectify such 
error to the satisfaction of the Employer’s Engineer unless such error is 
based on incorrect data supplied in writing by the Employer’s Engineer or 
by the Nodal officer, in which case the expenses of rectifying the same 
shall be borne by the Board.  The checking of any setting out and or of 
and line or level by the Nodal officer  shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and the 
contractor shall carefully protect and preserve all benchmarks, site rails, 
pegs and other things used in setting out the works. 
 

11. Watching and lighting: 
The contractor shall in connection with the works provide and maintain at 
his own cost all lights, guards, fencing and watching when and where 
necessary as required by the Employer’s Engineer or by any competent 
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statutory or other authority for the protection of the works, materials, etc., 

or for the safety and convenience of the public or others. 
All lights provided by the contractor shall be placed or screened so as not 
to                                                                                                                                 
interfere with any signal lights on the Employer’s Railway or with any 
navigational lights or with any traffic or signal lights of any local or other 
authority. 
 

12.1 Dismantled Materials: 
The contractor shall treat all materials obtained during dismantling of a 
structure excavation of the site for a work etc. as Board property and such 
materials shall be disposed of to the best advantage of  
Board according to the instructions writing issued by the Nodal officer. 

12.2 Contractor to keep site clean: 
During the execution of the works the Contractor shall keep the Site 
reasonably free from all unnecessary obstruction and shall store or 
dispose of any Contractor’s Equipment and surplus materials and clear 
away and remove from the Site any wreckage, rubbish or Temporary 
Works no longer required. 
 

13.1 Extraordinary Traffic: 
The contractor shall use every reasonable means to prevent any of the 
access road communicating with or on routes to the site from being 
damaged or injured by any traffic of the contractor or any of his sub-
contractors and in particular shall select routes, choose and use vehicles 
and also restrict and distribute loads so that any such extraordinary 
traffic as will inevitable access from the moving of plant and materials 
from and to the site shall be limited as far as reasonably and so that no 
unnecessary damage or injury may be occasioned to such approach. 
The contractor’s attention is drawn to the fact that the other contractors 
employed by the Employer will be working in the vicinity of the 
construction of structures.  Hence, the contractors shall allow other 
agencies for work if any and shall allow such agencies the use of 
scaffolding the similar conveniences which any building contractor might 
have put up and shall further give such agencies facilities to carry out 
their trades.  Works like punching the walls, floors and making them good, 
required during the electrification shall be done by the building 
contractors for which they may not be made any special payment by the 
Authority.  The contractor’s working arrangements should be in such a 
manner as to cause no hindrance to the other contractors working nearby 
or to the functions of the Harbour and to enable other contractors / 
department / other agencies to work contemporaneously on separate 
contracts. 

13.2 Interference with Traffic and adjoining properties: 
All operations necessary for the execution and completion of the Works 
and the remedying of any defects therein shall, so far as compliance with 
the requirements of the Contract permits, be carried on so as not to 
interfere unnecessarily or improperly with: 
a) the convenience of the public, or 
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b) the access to, use and occupation of public or private roads and 

footpaths to or of properties whether in the possession of the 
Employer or of any other person. 

The Contractor shall save harmless and indemnify the Employer in respect 
of all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of, or in relation to any such matters in so far as 
the Contractor is responsible there for. 
 

14.1 Opportunities for other Contractor  
The Contractor shall, in accordance with the requirements of the 
Employer’s Engineer, afford all reasonable opportunities for carrying out 
their work to: 
a) any other Contractors employed by the Employer’s Engineer and 

their workmen. 
b) the workmen of the Employer, and 
c) the workmen of any duly constituted authorities who may be 

employed in the execution on or near the Site of any work not 
included in the Contract or of any Contract which the Engineer may 
enter into in connection with or ancillary to the Works.  

14.2 Facilities for other Contractors 
If, however, pursuant to Sub-Clause - 14.1 the Contractor shall, on the 
written request of the Employer’s Engineer: 
a) permit the use, by any such, of Temporary works or Contractor’s 

Equipment on the Site, or 
b) provide any other service of whatsoever nature for any such, 
          the Employer’s Engineer shall determine an addition to the Contract 
Price. 
 

15. Supply of plant, materials and labour: 
15.1 Except where otherwise specified in the contract, the contractor shall at 

his own expenses supply and provide all the constructional plant, 
temporary works, materials both for temporary and permanent works 
under the contract, labour (including the supervision thereof) transport to 
or from site and in and about the works and other things of every kind 
required for the construction, completion and maintenance of the works. 

15.2 The contractor shall not hire out any item of plant or equipment brought 
by him, in connection with the execution of the work under the contract to 
any other party in connection with any work of the latter in the Port 
without the written permission of the Employer’s Engineer and such 
permission may or may not be granted by the Employer’s Engineer. 

15.3 The contractor shall at his own costs make due arrangements for the 
proper watch and safety of all materials and plant supplied to him by the 
Board / or brought by him for use on this work.  He shall not remove such 
constructional plant or materials from the site without the permission of 
the Employer’s Engineer. 
If any of the materials supplied or constructional plant hired out by the 
department are lost or damaged in any way due to negligence or 
carelessness on the part of the contractor or his employees, the cost 
thereof determined by the Employer’s Engineer shall be recovered from the 
contractor from any moneys due to him or to become due to him. 
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15.4 Avoidance of Damage to Roads 

The Contractor shall use every reasonable means to prevent any of the 
roads or bridges communicating with or on the routes to the Site from 
being damaged or injured by any traffic of the Contractor or any of his 
Sub-Contractor and, in particular, shall select routes, choose and use 
vehicles and restrict and distribute loads so that any such extraordinary 
traffic as will inevitably arise from the  moving of materials, Plant, 
Contractor’s Equipment or Temporary works from and to the Site shall be 
limited, as far as reasonable possible, and so  
that no unnecessary damage or injury may be occasioned to such road 
and bridges. 

15.5 Transport of Contractor’s Equipment or Temporary Works 
Save in so far as the Contract otherwise provides, the Contractor shall be 
responsible for and shall pay the cost of strengthening any bridges or 
altering or improving any road communicating with or on the routes to the 
Site to facilitate the movement of Contractor’s equipment or Temporary 
Works and the Contractor shall indemnify and keep indemnified the 
Employer against all claims for damage to any such road or bridge caused 
by such movement, including such claims as may be made directly against 
the Employer and shall negotiate and pay all claims arising solely out of 
such damage. 

15.6 Transport of Materials or Plant 
If, notwithstanding Sub-Clause - 15.4, any damage occurs to any bridge 
or road communicating with or on the routes to the Site arising from the 
transport of materials or Plant, the Contractor shall notify the Employer’s 
Engineer, as soon as he becomes aware of such damage or as soon as 
receives any claim from the authority entitled to make such claim.  Where 
under any Law or Regulation the haulier of such materials or Plant is 
required to indemnify the road authority against damage, the Employer 
shall not be liable for any costs, charges or expenses in respect thereof or 
in relation thereto. 
 

16. Clearance of site on completion: 
Upon completion of works, the contractor shall clear away and remove 
from the site all the constructional plant, temporary works remaining 
thereon, any unused materials provided by the contractor, and surplus 
materials and rubbish of every kind and leave the site and works clean 
and in a workman-like condition to the satisfaction of the Nodal officer. 
If the contractor fails to remove any such constructional plant, temporary 
works or unused materials within such reasonable  time after completion 
of works as may be allowed by the Employer’s Engineer, then the 
Employer may sell the same and shall after  
deduction from the proceeds, cost, charges and expenses of and in 
connection with such sale, pay the balance if any, to the contractor. 
The Employer shall not at any time be liable for the loss or injury to any of 
the said constructional plant, temporary works or materials. 
 

17. Bribes, Commission and Corrupt Gifts: 
Any bribe, commission, gift or advantage given, promised or offered by or 
on behalf of the contractor or his partner, agent or servant or any one of 
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his or their behalf to any officer, servant, representative or agent of the 

Employer’s Engineer or to any person on his behalf in relation to the 
obtaining or to the execution of this or any other contract with the 
Employer shall in addition to any criminal liability which he may incur 
subject the contractor to the cancellation of this and all other contracts 
with Employer and also to the payment of any loss or amounts resulting 
from any such cancellation.  Further, the employer shall be entitled to 
deduct the amounts so payable from any money otherwise due to the 
contractor during this or any other contract.  Any question or dispute as 
to the commission of any offence under the present clause shall be settled 
by the Employer’s Engineer, in such manner and on such evidence or 
information as he shall think fit and consider sufficient and his decision 
shall be final and binding on the contractor. 
The tender involves an obligation of secrecy and the commission by the 
contractor, his agents, servants of sub-contractors or their agents or 
servants of any offence under the Indian Official Secrets Act, 1923, or any 
statutory modification or re-enactment thereof will apart from any criminal 
liability constitute a breach of the contract. 
 

18. Use of explosives: 
Except as may be provided in the specification or approved by the 
Employer’s Engineer, the contractor shall not use explosives.  The 
contractor shall only permit handling and use of explosives to be carried 
by men fully qualified and experienced in the storage, handling and issues 
of the types of explosives to be used.  He shall comply with the provisions 
of Indian Explosives Act. 
 

19. Levels: 
The contractor shall provide all assistance, instruments, labour and 
materials as are normally required for taking levels for the work.  The 
contractor shall provide at his own expense experienced attendants for the 
Employer’s Engineer or his representative to assist him in taking levels 
and checking of alignments. 
 

20. Inflammable stores: 
The contractor shall comply with all Central and Local regulations in 
respect of storage of all inflammable stores or other materials safe 
involving risk to third parties and shall take all special precautions 
required in the transport and use of such materials.  The contractors shall 
submit to the Employer’s Engineer for approval, all drawings and 
documents required for the construction of storage sheds to the proper 
requirements. 
 

21. Nuisance, disorderly conduct etc.: 
The contractor shall at all times take all reasonable precautions or prevent 
any unlawful, riotous or disorderly conduct by or amongst his employees 
and for the preservation of peace and protection of persons and property 
in the neighbourhood of the works against the same. 
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22. Accidents - Reporting of: 

The contractor shall within 24 hours of the occurrence of any accident at 
or about the site or in connection with the execution of the work, report 
such accident to the Nodal officer.  The contractor shall also report such 
accidents to the competent authorities to whom such report is required by 
laws. 
 

23. Materials brought to site: 
Materials required for the works, whether brought by the Contractor or 
supplied by the Employer shall be stored by the contractor only at a place 
approved by the Employer’s Engineer.  The storage and safe custody of 
materials shall be the responsibility of the contractor. All materials 
brought to the site shall become and remain the property of the  Employer 
and shall not be removed off the site without the prior written approval of 
the Employer’s Engineer.  But whenever the  works are finally completed 
and advance, if any, in respect of any  such materials is fully recovered, 
the contractor shall at his own expense  
forthwith remove from the site all surplus materials originally supplied by 
him and upon such removal, the same shall revert to and become the 
property of the contractor. 
 

24.1 Cost of the Tests:  
The cost of making any test shall be borne by the contractor if such test is 
clearly intended or provided for in the specifications or Bill of Quantities 
and in the cases only of a test under load or of a test to ascertain whether 
the design of any finished or partially finished work is appropriate for the 
purpose which was intended to fulfill is particularized in the specification 
or bill of quantities in sufficient detail to enable the contractor to price or 
allow for the same in his tender.  In case specification for a particular item 
is not in the tender document, relevant I.S. specification and in their 
absence, other international standards will apply. 

24.2 Cost of Tests not provided for:  
If any test is ordered by the Employer’s Engineer which is either not so 
intended by or provided for or (in the cases above mentioned) is not 
particularized or though so intended or provided for is ordered by the 
Employer’s Engineer to be carried out by an Independent person at any 
place other than the site or the place of manufacture or fabrication of the 
materials tested, then the cost of such test shall be borne by the 
contractor, if the test shows the workmanship or materials not to be in 
accordance with the provisions of the contract or the Employer’s 
Engineer’s instructions but otherwise by the Employer. 
 

25. Access to site:  
The Employer’s Engineer and any person authorised by him shall at all 
times have access to the works and to the site and to all workshops and 
places where work is being prepared or when materials, manufactured 
articles, or machinery are being obtained for the works and the Contractor 
shall afford every facility for every assistance in or in obtaining the right to 
such access. 
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26. Inspection register:  

An inspection register is required to be maintained at the site of work, 
duly issued by the Nodal officer and docketed by from the Nodal officer  
office.  Which must be produced whenever called upon to do so by the 
Engineer or his representative during their inspection of the work. It will 
be the responsibility of the Nodal officer or his nominee to ensure that the 
observations of the inspection officers for each and every visit are available 
in the inspection register either through recorded notes or through pasting 
the inspection notes. The Nodal officer or his nominee shall carry over 
such observation and defects, on which action is to be taken by the 
contractor, to the site order book with cross-reference in the inspection 
register. The observations recorded in the inspection register by 
Employer’s Engineer or Nodal officer is reviewed during subsequent 
inspections to ensure their compliance. 
 

27.1 Removal of improper works & material:  
The Employer’s Engineer shall during the progress of the works have 
power to order in writing from time to time the following: 
i. The removal from the site within such time or times as may be 

specified in the order of any materials, which in the opinion of the 
Employer’s Engineer are not in accordance with the contract. 

ii. The substitution of materials not in accordance with the contract by 
proper and suitable materials and 

iii. The removal and proper re-execution (notwithstanding any previous 
test thereof or interim payment thereof) of any work, which is 
respect of materials or workman ship, is not in the opinion of the 
Employer’s Engineer in accordance with the contract. 

27.2 Default of the contractor in compliance:  
In case of the default on the part of the contractor in carrying out such 
order, the employer shall be entitled to employ and pay other persons to 
carry out the same and all expenses consequent thereon or incidental 
thereto shall be borne by the contractor and recoverable from him by the 
Employer from any moneys due or which may become due to the 
contractor. 
 

28. In the event of unsatisfactory progress:  
The progress of the work at each stage shall be subject to the approval of 
the Employer’s Engineer, whose decision as to the rate of progress at each 
stage shall be final and binding on the contractor.  In case of delay in the 
progress of work, the Employer’s Engineer shall issue to the contractor, a 
memo in writing pointing out the delay in the progress and calling upon 
the contractor to explain the causes for the delay within 3 days of the 
receipt of the memo.  If the Employer’s Engineer is not satisfied with the 
explanation offered, the Employer’s Engineer may take further action 
against the contractor including withholding payment of pending bills in 
whole or in part and also reserves to himself the right to cancel the 
contract for unsatisfactory progress in the work at any stage. 
In the event of the contract being terminated at any stage due to 
unsatisfactory progress of work, as per clause aforementioned, the 
Employer’s Engineer shall have right to execute the portion of works left 
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incomplete using the Board’s labour or any other agency.  The contractor 

will be liable to make good any loss incurred by the Board on this account.  
Such amounts will be recovered from any moneys due to or to become due 
to the contractor. 
 

29. Suspension of work:  
The contractor shall on the written order of the Employer’s Engineer 
suspend the progress of the work or any part thereof for such time or 
times and in such manner as the Employer’s Engineer may consider 
necessary and shall during such suspension properly protect and secure 
the work so far as is necessary in the opinion of the Employer’s Engineer. 
The extra cost including all running wages to be paid on the site, salaries, 
depreciation and maintenance of plant on site at cost and general 
overhead cost of the contract incurred by the contractor in giving effect to 
the Employer’s Engineer’s instructions under this clause shall be borne 
and paid by the employer unless such suspension is: 
i. otherwise provided for in the contract  

or 
ii. necessary for the proper execution of the work or by reason or 

weather conditions affecting the safety or quality of the work or by 
some default on the part of the contractor 
or 

iii. necessary for the safety of the works or any part thereof 
Provided that the contractor shall not be entitled to recover any such extra 
cost unless he gives notice in writing of his intention to claim to the 
Employer’s Engineer within 28 days of the Employer’s Engineer’s order.  
The Employer’s Engineer shall settle and determine such extra payment to 
be made to the contractor in respect of such claim as shall in the opinion 
of the Employer’s Engineer be fair and reasonable. 
 

30. Extension of time: 
30.1 The contractor shall commence the works on site within the period named 

in the tender after the receipt by him of on order in writing to this effect 
from the Employer’s Engineer and shall proceed with the same with due 
expedition and without delay except as may be expressly sanctioned or 
ordered by the Employer’s Engineer or be wholly beyond the control of the 
contractor. 

30.2 The contractor shall maintain the rate of progress required as per 
schedule.  If the progress of work is held up owing to circumstances, 
which in the opinion of the Employer’s Engineer are beyond the control of 
the contractor, such as war, stormy weather and for other reasonable 
causes in the opinion of the Employer’s Engineer, the Employer’s Engineer 
may at his discretion grant to the Contractor such extension of time as he 
considers reasonable for the completion of the work.  In such 
circumstances, the contractor shall apply for extension of time within 
fifteen days of the hindrance on account of which he desires such 
extension as a foresaid.   

30.3 The execution of the work during the extended period also, shall be only 
under the conditions and at the rate specified in the contract. 
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30.4 The grant of such extension of time will not bestow on them any right to 

claim compensation or extra payment at a future date whatsoever.  
 No claim shall be made by the Contractor on the grounds of executing the 
work beyond the completion period stipulated in the contract. 
 

31. Way leaves etc.,  
The contractor shall bear all expenses and charges for special or 
temporary way leaves required by him in connection with access to the 
site.  The contractor shall also provide at his own cost any additional 
accommodation outside the site required by him for purpose of the works. 
 

32. Work during Night or on Sundays and authorised Holidays: 
Subject to any provisions to the contrary contained in the contract, none 
of the permanent works shall be carried out during night or authorised 
holidays without prior permission in writing of the Nodal officer.  Except 
when the work is unavoidable or absolutely necessary for the safety of life, 
property or works in which case the contractor shall immediately advise 
the Nodal officer accordingly.  
 

33.1 Execution of works of Repair etc.:  
To the extent that the works shall at or as soon as practicable after the 
expiration of the period of maintenance to be delivered up to the Employer 
in as good and perfect a condition (normal, wear & tear excepted) to the 
satisfaction of the Employer’s Engineer as that in which they were at the 
commencement of the period of maintenance, the contractor shall execute 
all such work of other repair, amendment, reconstruction, rectification 
and making good of defects, imperfections, shrinkages or other faults as 
may be required of the contractor in writing by the Employer’s Engineer 
during the period of maintenance or within fourteen days after its 
expiration as a result of an inspection made by or on behalf of the 
Employer’s Engineer prior to its expiration. 

33.2 Cost of execution of works, Repair etc.:  
All such work shall be carried out by contractor at his own expense if the 
necessity thereof shall in the opinion of the Employer’s Engineer be due to 
the use of materials or workmanship not in accordance with the contract 
or to neglect or failure on the part of the contractor  to comply with any 
obligation expressed or implied on the contractor’s  
part under the contract.  If in the opinion of the Employer’s Engineer such 
necessity shall be due to any other cause, the value of such work shall be 
ascertained and paid for as if it were additional work. 

33.3 Remedy on contractor’s failure to carry out work required:  
If the contractor shall fail to do any such work as aforesaid required by the 
Employer’s Engineer, the Employer shall be entitled to carry out such 
work by his own workmen or by any other contractor.  If such work is a 
work which the contractor should have carried out at the contractor’s own 
costs the Employer shall be entitled to recover from the contractor the cost 
thereon and may deduct the same from any moneys due or that may 
become due to the contractor. 
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34.    Compensation for delay:  

If the contractor fails to complete the work in all respects within the time 
specified or within the extended time that may be allowed by the 
Employer’s Engineer as per clause 30, the contractor shall pay or allow to 
the Board a sum of contract as liquidated and ascertained damages and 
not by way of penalty, for every day/week or part thereof beyond the said 
period or extended period as the case may be during which the work shall 
remain unfinished.  Such damages will be deducted from any Amount 
payable to or to be payable to the contractor including encashment of 
Bank Guarantee or any Securities/ Guarantees, if any available with the 
Port Authority. The maximum Amount of Liquidated Damages will be 
worked out based on the Total Contract value inclusive of all Taxes and 
Duties thereon. 

 In case of part / portions of the contract work/ Supply order completed 
and taken possession by the Authority and the Authority operates/ can be 
made for operation of the part portion/ supply order, the calculation of 
Liquidated damages will be restricted to the uncompleted/ undelivered 
value of the work/ supply order subject to the amount of the maximum 
percentage prescribed for the Liquidated Damages/ Late Delivery charges 
of the total value of the contract/supply. 

 The Liquidated Damages/ Late Delivery charges will be worked out as 
follows; 

 i).The Liquidated Damages/ Late Delivery charges whose period of 
contract / delivery is less than four weeks, Liquidated Damages/ 
Late Delivery charges will be 1% per day on the contract value 
subject to maximum of 10% of the contract value. 

 ii). The Liquidated Damages/ Late Delivery charges whose period 
of contract / delivery is above four weeks, Liquidated Damages/ 
Late Delivery charges will be ½% (half percent) per week ( a week is 
defined as 7 days inclusive of holidays) or part thereof of the total 
value of the contract subject to a maximum of 5% of the total value 
of contract. 

 The payment of such damages does not relieve the contractor of his 
obligations to complete the works or from any other of his 
obligations or liabilities under this contract. 

 
35. Remedy on contractor’s failure to carry out the work required 

The progress of the work at each stage will be subject to the approval of 
the Employer’s Engineer whose decision as to the rate of progress at each 
stage shall be final and binding on the contractor.  The Employer’s 
Engineer reserves to himself the right to cancel the contract for 
unsatisfactory progress in the work at any stage. 
In such an event the Employer’s Engineer also has the right to execute the 
portion of works left incomplete using the Ports own labour or with any 
other agency and the contractor will be liable to make good an loss 
incurred by the Port on this account.  Such amounts will be recovered 
from any moneys due to or to become due to the contractor. 
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36. Employment of Technical Staff:  

36.1 The contractor shall employ following technical staff during the execution 
of this work: - 
 i) One Graduate Engineer with two years’ experience or one  Diploma 
Engineer with five years’ experience will act as principal Technical 
Representative (Project Planning/site/billing Engineer). 

36.2 The technical staff should be available at site, at all times during the 
course of execution of work. He will take instructions from the Nodal 
officer as and when required by him. 

36.3   In case the contractor fails to employ the technical staff as aforesaid he 
shall be liable to pay to the Board a reasonable amount not exceeding the 
sum of Rs.18000/- (Rupees Fifteen thousand only) per month for Principal 
Technical Representative (Project Planning/site/billing Engineer). 

36.4 The decision of the Nodal officer as to the period for which the required 
technical staff was not employed by the contractor and as to the 
reasonableness of the amount to be deducted on this account shall be 
final and binding on the contractor as to the amount and the contractor’s 
liability to pay the amount. 

 
37. Change in constitution:  

Where the contractor is a partnership firm, prior approval in writing of the 
Nodal officer shall be obtained before any change is made in the 
constitution of firm.  Where the contractor is an individual or a Hindu 
undivided family business concern, such approval as aforesaid shall 
likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership, the firm would have the right to 
carry out the work hereby undertaken by the contractor. 
 

38. Termination of contract in the event of death, insanity etc.:  
In the event of death insanity or insolvency of the contractor or in the case 
of contractor being a partnership on dissolution of the firm of the 
contractor or in case of the contractor being a company governed by the 
Companies Act, 1956, the winding up of the company, the contract shall 
be terminated on the happening of the event above said and all acceptable 
work shall be measured and paid for to the person or person legally 
entitled to receive payment for the work done and on his or their executing 
a bond indemnifying the Board against any claims that may be made in 
respect of payments made by Board by persons claiming from the 
contractor or others in respect of work done by the contractor prior to the 
termination of the contract. 
 

39. i)    If in the opinion of Engineer the contractor  
a. has abandoned the contract (or ) 
b. without reasonable excuse has failed to commence the works or 

proceed with the works with due diligence or has suspended the  
progress of work for 20 days after receiving from the Employer’s 
Engineer written notice to proceed (or) 

c. has failed to remove materials from the site or to pull down and 
replace work for 28 days after receiving from the Engineer written 
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notice that the said materials or work has been condemned and 

rejected by the Employer’s Engineer under these conditions. 
d. is not executing the works in accordance with the contract or 

persistently or flagrantly neglecting to carry out his obligations 
under the contract (or) 

e. has to the detriment of good workmanship or in defiance of the 
Employer’s Engineer’s instructions to the contrary sublet any part of 
the contract.  Then, the Board may after giving 14 days’ notice in 
writing to the Contractor enter upon the site and the works and 
expel the contractor there from without thereby avoiding the 
contract of releasing the contractor from any of his obligations or 
liabilities under the contract or effecting the rights and powers 
conferred on the Board or the Employer’s Engineer by the contract 
and may himself complete the works or may employ any other 
contractor to complete the works and the Board or other contractor 
may use for such completion so much of the constructional plant, 
temporary works or may employ any other contractor  to complete 
the work and materials which have been deemed to be reserved 
exclusively for the construction and completion of the works under 
the provisions of the contract as he or they may think proper and 
the Board may at any time sell any of the  said constructional plant, 
temporary works and unused materials and apply the proceeds of 
sale in or towards the satisfaction of any sums due or which may 
become due to the Board from the contractor under the contract. 

ii) The Employer’s Engineer shall as soon as may be practicable after 
any such entry and expulsion by the Board fix and determine 
exparte or by or after reference to the parties or after  

 
such investigations or enquiries as he may think fit to make or institute 
and shall certify the amount (if any) had at the time of such en try and 
expulsion been reasonable earned by or would reasonably accrue to the 
contractor in respect of work then actually done by him under the contract 
and what was the value of any of the said unused or partially used 
materials any constructional plant and any temporary works. 
iii) If the Board shall enter and expel the contractor under this clause, 

they shall not be liable to pay to the contractor any money on 
account of the contract until the expiration of the period of 
maintenance and thereafter until the costs of completion and 
maintenance damages for delay, in completion (if any) and all other 
expenses incurred by the Board have been ascertained and amount 
there for certified by the Employer’s Engineer. The contractor shall 
then be entitled to receive only such sum or sums (if any) as the 
Employer’s Engineer may certify would have been due to him upon 
the completion by him after deducting the said amount.  But, if 
such amount shall exceed the sum, which would have been payable 
to the contractor on due completion by him then the contractor shall 
upon demand pay to the Board the amount of such excess and it 
shall be deemed a debt due by the contractor to the Board and shall 
be recoverable accordingly. 
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40. Alterations in specifications and designs, Additions and Omissions:  
40.1. The Employer’s Engineer shall have the power to make any alterations in, 

omissions from, additions to or substitutions for the original specification, 
drawings, designs and instructions that may  appear to him to be 
necessary during the progress of the work and the contractor shall carry 
out the work in accordance with any instruction which may be given to 
him in writing signed by the Employer’s Engineer and such alteration, 
omissions, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the contractor may be 
directed to do in the manner above specified as part of the work shall be 
carried out by the contractor on the same conditions in all respects on 
which he agreed to do the main work.  The time for the completion of the 
work shall be extended in the proportion that the altered, additional or 
substituted work bears to the original contract work and the certificate of 
the Employer’s Engineer shall be conclusive as to such proportion.  The 
rates for such additional, altered or substituted work under this clause 
shall be worked out in accordance with the following provisions in their 
respective order: 
i. If the rates for the additional, altered or substituted work are 

specified in the contract for the work, the contractor is bound to 
carry out the additional, altered or substituted work at the same 
rates as are specified in the contract for the work. 

ii. If the rates for the additional altered or substituted work are not 
specifically provided in the contract for the work, the rates will be 
derived from the rates for a similar class of work as are specified in 
the contract for the work. 

iii. If the altered, additional or substituted work includes any work for   
which no rate is specified in the contract for the work and which 
cannot be derived from the similar class of work in the contract, 
then such work shall, be carried out at the rates determined by the     
department taking into account the Port’s own schedule of rates as 
followed to arrive the estimated value of work put to Tender was 
worked out, with minus /plus percentage quoted by the bidder. 

iv.  If the rates for altered, additional or substituted work cannot be 
determined in the manner specified in the sub-clauses 40.1(i) to 
40.1(iii) above, then the rates / for such work shall be worked out 
on the basis of the Schedule of rates of the Port specified above, 
minus/ plus the percentage quoted by the bidder provided always 
that if the rate for a particular part or parts of the item is not in the 
Schedule of Rates, the rate for such part or parts will be determined 
by the Nodal officer on the basis of the prevailing market rates when 
the work was done. 

v. If the rates for the altered, additional of substituted work cannot be 
determined in the manner specified in the sub-clause 40.1(i) to 
40.1(iv) above, then the contractor shall within 7 days of the date of 
receipt of order to carry out the work, inform the Employer’s 
Engineer of the rate which is his intention to charge for such class 
of work, supported by the analysis of the rate or rates claimed and 
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the Employer’s Engineer shall determine the rate or rates, on the 

basis of the prevailing market rates and pay the contractor 
accordingly.  However, the Employer’s Engineer by notice in writing, 
will be at liberty to cancel his order to carry out such class of work 
and arrange to carry it out in such manner as he may consider 
advisable, but under no circumstances, the contractor shall 
suspend the work on the plea of non-settlement of rates of items 
falling under the clause.  In the event of any disagreement, the 
Employer’s Engineer shall fix such rate or price as shall in his 
opinion be reasonable and proper having regard to the 
circumstances and such decision of the Employer’s Engineer shall 
be final. 

40.2 Except in case of items related to foundations, provisions contained in 
sub-clause 40.1(i) to 40.1(v) above shall not apply to contract or 
substituted items as individually exceed the percentage set out in the 
tender document (referred to herein below as “Deviation limit” subject to 
the following restrictions: 
i. The deviation limit referred to above be the net effect (algebraically 

sum) of all additions and deductions ordered. 
ii. In no case shall the additions/deductions (arithmetical sum) exceed 

twice the deviation limit. 
iii. The deviations ordered on items of any individual trade included in 

the contract shall not exceed +/- 50% of the value of the trade in the 
contract as a whole or half the deviation limit whichever is less. 

iv. The value of additions of items of any individual trade not already 
included in the contract shall not exceed 10% of the deviation limit. 

Note: Individual trade means the trade section to which scheduled of 
quantities annexed to the agreement has been divided or, in the absence of 
any such division the individual section of the schedule of rates specified 
above, such as, excavation and earthwork, concrete, wood work and 
joinery, etc. 

40.3 For the purpose of operation of clause 40.2, the following works shall 
be treated as works relating to foundation: 
i. For buildings, compound walls, plinth level or 1.2 metres (4 feet) 

above ground level whichever is lower excluding items of flooring 
and D.P.C. but including base concrete below the floors. 

ii. For abutments, piers, retaining walls of culverts and bridges, walls 
of water reservoirs, the bed or floor level. 

iii. For retaining walls where floor level is not determinate, 1.2 metres 
above the average ground level or bed level. 

iv. For roads, all items of excavation and filling including treatment of 
sub-base and soling work. 

v. For water supply lines, sewer lines, underground storm water drains 
and similar works.  All items of work below ground level except 
items of pipe work, proper masonry work. 

vi. For open storm water drains, all items of work except lining of 
drains. 
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41. Action where no specification of work is available: 

In the case of any class of work for which there is no specification, such 
work shall be carried out in accordance with the relevant Indian 
Standards and in the absence of Indian Standards, any equivalent 
international standards and in the event of there being no standard 
specifications then in such case, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the 
Nodal officer. 
 

42. No compensation for alteration in or restriction of work to be carried 
out: 
If at any time after the commencement of work, the Employer’s Engineer 
shall for any reason whatsoever not require the whole work as specified in 
the tender to be carried out, the Employer’s Engineer shall give notice in 
writing of the fact to the contractor who shall have no claim to any 
payment of compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work in 
full, but which he did not derive in consequence of the full amount of the 
work not having been carried out; neither shall he have any claim for 
compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions, which shall 
involve any curtailment of the work as originally contemplated; 
Provided that the contractor shall be paid the charges on the cartage only 
of materials actually and bona fide brought to the site of the work by the 
contractor and rendered surplus as a result of the abandonment or 
curtailment of the work or any portion thereof and then taken back by the 
contractor provided however, that the Employer’s Engineer shall have in 
all such situations, the option of taking over all or any such materials at 
their purchase price or at local current rates whichever may be less.  In 
the case of such stores having been issued from the department stores, 
supervision charges and storage charges shall be refunded in addition to 
the issue rates of materials. 
 

43.  Payment Certificates 
 The Contractor shall submit to the Nodal Officer or his nominee monthly 

statements of the estimated value of the work completed less the 
cumulative amount certified previously. 

  The Nodal Officer or his nominee shall check the Contractor's monthly 
statement within 14 days and certify the net amount to be paid to the 
Contractor.  The net amount payable means gross amount less all 
statutory levies ,  Income Tax, and  any other amount due to the 
Authority. 

 The value of work executed shall be determined by the Nodal Officer or his 
nominee. 

  The value of work executed shall comprise the value of the quantities of 
the items in the Bill of Quantities completed. 

           The value of work executed shall include the valuation of Variations.  
   The Nodal Officer or his nominee may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 
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43.1  Method of Measurement:  

43.1.1 Except where any general or detailed description of the work in bills of 
quantities or schedule of works / items / quantities expressly shows to 
the contrary, the Bill of quantities or schedule of works / items / 
quantities shall be deemed to have been prepared and measurements shall 
be taken in accordance with the procedure set forth in the schedule of 
rates / specification notwithstanding any provision in the relevant 
standard method of measurement or any general or local custom.  In the 
case of items which are not covered by the schedule of Rates / 
specifications, measurements shall be taken in accordance with the 
relevant standard method of measurements issued by the Bureau of 
Indian Standards. 

43.2 Records & measurements:  
 The Engineer-in-charge shall except as otherwise stated ascertain and 
determine by measurement the value in accordance with the contract of 
work done in accordance therewith. 

43.2.1 All items having a financial value shall be entered in measurement books 
level books etc. prescribed by the employer so that a complete record is 
obtained of all work performed under the contract. 

43.2.2 Measurements shall be taken jointly by the Engineer-in-charge or his 
authorised representative on the one hand and by the contractor or their 
representative on the other. Before taking measurements of any work, 
the Engineer-in-charge or the person deputed by him for the purpose 
shall give a reasonable notice to the contractor.  If the contractor fails to 
attend or send an authorised representative for measurement after such 
a notice or fails to countersign or to record the objection within a week 
from the date of measurements, then in any such event, measurements 
taken by the Engineer-in-charge or by the person deputed by him shall 
be taken to be the correct measurement of the work. 

43.2.3 The contractor shall, without extra charge, provide assistance with every 
appliance and other things necessary for measurement.  Measurements 
shall be signed and dated by both parties each day on the site on 
completion of measurement.  If the contractor objects to any of the 
measurements recorded on behalf of the Employer, a note to that effect 
shall be made in the measurement book against the item objected to and 
such note shall be signed and dated by both parties engaged in taking 
the measurements. 
If as a result of such objection, it becomes necessary to remeasure the 
work wholly or in part, the expense of such measurement shall be borne 
by the party requiring the measurement to be retaken provided that net 
errors are found by this measurement to amount to less than 5% of the 
value as recorded by the first measurement.  Where however the net 
errors amount to 5% or over of the said value the cost of re-measurement 
shall be borne by the other party.  In any case, if the net value of errors 
found exceeds    Rs 500/- the expense of re-measurement shall be borne 
by the other party. 

43.3 Production of vouchers:  
The contractor shall when required by the Engineer-in-charge produce all 
quotations, invoices, vouchers and accounts or receipts in connection with 
expenditure in respect of provisional or prime cost items.  He shall 
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produce vouchers etc. if required to prove to the Engineer-in-charge that 

materials supplied by him are in conformity with the specifications laid 
down in the contract. 

 
44.    Certificate and payments:  
44.1 Monthly payments:  

The contractor shall submit to the Engineer on or before the 10th of each 
month, a statement on the standard printed form to be had on application, 
showing the estimated contract value of the permanent work executed up 
to the end of the month (if such) value shall justify the issue of an interim 
certificate and the contractor will be paid monthly on the certificate of the 
Engineer, the amount due to him on account of the estimated contract 
value of the permanent work executed up to the end of the previous month 
together with such amount (if any) as the Engineer may consider proper 
on account of materials for permanent works delivered by the contractor, 
on the site subject to a retention of the percentage named in the tender 
until the amount retained shall reach the Limit of Retention money / 
Security Deposit named in the tender.  All amount due to the Board by the 
contractor if outstanding on account of supply of any materials, electricity, 
water, services rendered in connection with the contract, repairs or 
rectifications to work etc., shall be adjusted from the bills or any amount 
due to the contractor by the Board by way of outstanding deposits etc.  

44.2 75 % of the net amount of interim or running bill shall be paid by the 
employer within ten days from the date of submission of interim or 
running bill certificate and the balance within thirty days from the date of 
submission of interim certificate or running bill. 

44.3 The date on which a ECS is made to the contractor by the Employer will 
be considered as the date of payment for all purposes.  Delay in making 
such payments by the Employer due to exceptional circumstances shall 
not nullify or vitiate in any way or other, the conditions of the contract and 
the contractor shall have no claim on this account. 

44.4 The Engineer may by any certificate make any correction or modification 
in any previous certificate, which shall have been issued by him and shall 
have the power to withhold any certificate if the work or any part thereof is 
not being carried out to his satisfaction. 

44.5 Final Statement 
Not later than 60 days after the issue of the ‘Taking Over Certificate’ 
pursuant to Clause – 26 of Section II, the Contractor shall submit to the 
Employer’s Engineer for consideration a draft final statement with 
supporting documents showing in detail, in the form approved by the 
Employer’s Engineer. 
a) the value of all Work done in accordance with the Contract and 
b) any further sums which the Contractor considers to be due to him 

under the Contract. 
If the Employer’s Engineer disagrees with or cannot verify any part of the 
draft final statement, Contractor shall submit such further information as 
the Employer’s Engineer may reasonably require and shall make such 
changes in the draft as may be agreed between them.  The Contractor 
shall then prepare and submit to the Employer’s Engineer the final 
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statement as agreed (for the purposes of these conditions referred to as 

the “Final Statement”) 
44.6 Discharge 

Upon submission of the Final Statement, the Contractor shall give to the 
Employer’s Engineer, a written discharge confirming that the total of the 
Final Statement represents full and final settlement of all monies due to 
the Contractor arising out of or in respect of the Contract.  Provided that 
such discharge shall become effective only after payment due under the 
Final Certificate issued pursuant to Sub-Clause – 44.7, has been made 
and the performance security referred to in Sub-Clause - 22 of Section I, 
if any has been returned to the Contractor. 

44.7  Within 30 days after receipt of the Final Statement, and the written 
discharge, the Employer’s Engineer shall issue to the Contractor a Final 
Certificate stating: 
a) the amount which, in the opinion of the Employer’s Engineer, is 

finally due under the Contract, and 
b) after giving credit to the Employer for all amounts previously paid by 

the Employer and for all sums to which the Employer is entitled 
under the Contract, other than Clause – 34, the balance, if any, due 
from the Employer to the Contractor or from the Contractor to the 
Employer as the case may be. 

 
45. Time limit for payment of final bill:  

The contractor’s final bill shall be passed for payment within three months 
after the issue of Taking over certificate by the Employer’s Engineer 
provided the contractor has fully complied with the requirements under 
the contract.  If the amount payable under any running bill is not 
sufficient to cover deductions to be made under the contract, the balance 
outstanding shall be paid by the contractor in cash within fifteen working 
days from the date of receipt of the written notice issued in this regard by 
the Employer’s Engineer.  After the payment of the amount of the final bill 
payable as aforesaid has been made, the contractor may, if he so desires, 
reconsider his position in respect of the disputed portion of the final bill 
and if he fails to do so within 180 days, his disputed claim shall be dealt 
with as provided in the contract. 
 

46. Set off clause:  
Any sum of money due and payable to the contractor (including security 
deposit returnable to him) under this contract may be appropriated by the 
Port and set off against any claim of the Port for the payment of a sum of 
money arising out of or under any other contract made by the contractor 
with the port. 
 

47. Cessation of Employer’s liability:  
The Employer shall not be liable to the contractor for any matter or thing 
arising out of or in connection with the contract or the execution of the 
works unless the contractor shall have made a claim in writing in respect 
thereof before the issue of the maintenance certificate under this clause. 
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48. SAFETY CODE 

The Contractor shall scrupulously adhere to and observe the following 
safety codes: 
i. Hoisting machines and tackles used in the Works including their 

attachments, anchorage and supports shall be in perfect condition 
as per stipulations of the relevant Rules.  The ropes used in hoisting 
or lowering materials or as means or suspension shall be of durable 
quality and adequate strength and free from defects. 

ii. Workers employed shall be provided with protective footwear and 
rubber hand gloves and other gears.  Those engaged in welding 
Work shall be provided with welder’s protective eye shield and 
gloves.  

iii. No paint containing lead or lead products shall be used except in the 
form of paste or ready-made paint.  Suitable facemasks should be 
supplied for use by the Workers when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped.  
Necessary and adequate facilities shall be provided by the 
Contractor to enable the Working painters to wash during the period 
of cessation of Work. 

All Safety Rules shall be strictly followed while Working on live electrical 
systems or installations as stipulated in the relevant Rules. 
 

49. LIFE SAVING APPLIANCES AND FIRST AID 
The Contractor shall provide and maintain upon the Works, sufficient, 
proper and efficient lifesaving appliances and first aid equipment to the 
approval of the Employer’s Engineer.  The appliances and equipment shall 
be available for use at all times. 
 

50. PORT AUTHORITY RULES 
50.1 The Contractor shall observe the conservancy rules relating to the 

Harbour and shall always take such necessary additional steps to keep the 
Harbour waters free of noxious or unhygienic matters coming from his 
Works as are required by the Employer’s Engineer.  Under no 
circumstances shall inflammable materials be allowed to spill into the 
Harbour waters.  

50.2 The Contractor shall always observe and comply with the Working Rules 
and Regulations of the Port Authority in force or as issued from time to 
time. 

 
51. DETAILS TO BE CONFIDENTIAL, DRAWINGS AND PHOTOGRAPHS 
51.1 The Contractor shall treat the details of the Contract as private and 

confidential, save in so far as may be necessary for the purpose thereof, 
and shall not publish or disclose the same or any particulars thereof in 
any trade or technical paper or elsewhere without the previous consent in 
writing of the Employer’s Engineer. 

51.2 No photograph of the Works or any part thereof or plant employed thereon 
shall be taken or permitted by the Contractor to be taken by any of his 
employees or any employees of his Sub-Contractors unless otherwise 
specifically mentioned in the Contract without the approval of the 
Employer’s Engineer. 
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52. NOTICE 
52.1 Notice to Contractor 

All certificates, notices or instructions to be given to the Contractor by the 
Employer’s Engineer under the terms of the Contract shall be sent by post, 
cable, telex or facsimile transmission to or left at the Contractor’s principal 
place of business or such other address as the Contractor shall nominate 
for that purpose and or the Local office at Site of Work. 

52.2 Notice to Employer and Employer’s Engineer 
Any notice to be given to the Employer or to the Employer’s Engineer 
under terms of the Contract shall be sent by post or left at their following 
address: 

CHAIRMAN / CHIEF ENGINEER, 
CHENNAI PORT AUTHORITY, 
CHENNAI – 600 001. 

52.3 Change of Address 
Either party may change a nominated address to another address in the 
country where the Works are being executed by prior notice to the other 
party, with a copy to the Employer’s Engineer, and the Employer’s 
Engineer may do so by prior notice to both parties. 
 

                                       ******* 
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SPECIAL CONDITIONS 

 
I. Public Procurement Policy for Micro and Small Enterprises 
(MSEs) Order, 2018 
 Salient features of Micro & Small Enterprises (MSEs): 
 In order to extend the benefits to Micro and Small Enterprises, as 
envisaged in the Public Procurement policy 2018 the following conditions are 
incorporated for Procurement of materials including supply, installation & 
commissioning tenders and Annual Maintenance Contracts.  
a. “In the tender, participating Micro & Small Enterprises quoting price is within 
the price band of L1 +15% shall be allowed to supply portion of requirement by 
bringing down the price to L1 price in a situation where the L1 is from someone 
other than Micro & Small Enterprise and such MSEs shall be allowed to supply 
up to 25% of the total tendered value.  
b. Out of 25%, 4% shall be earmarked for procurement from MSEs owned by 
SC/ST Entrepreneur.  Provided that in the event of failure of such MSE’s to 
participate in the tender process or meet the tender requirements and L1 price, 
4% sub-target for procurement earmarked for MSEs owned by SC/ST 

Entrepreneurs shall be met from other MSEs. 
c. A minimum of 3% Reservation for MSEs owned by women, shall be provided 
within the above mentioned 25% reservation. 
d. All MSEs shall submit a MSME/ NSIC Certificate etc. indicating the category 
such as SC/ST/ Women Entrepreneur etc., so as to avail the benefits.” 
e. The above facility is applicable only where it is possible to split the quantity 
among the bidders. 
 

II. Sanitary Guidelines for all construction personnel in & 
Around Port:-(No.PHC/VS/2024/1049, Dated:- 14.08.2024) 

 
The following practices shall be adhered by civil contractor’s up taking 
construction works in & around port, in order to control mosquito breeding: 
 
(i) All the water storage containers, tanks, barrels, sintex tanks to be covered. 

To provide a drain hole for easy cleaning. 

(ii) To scrub clean all the water storage container tanks twice weekly, to 

prevent mosquito eggs collection & breeding. 

(iii)  To dispose of all solid wastes, cement bags immediately. 

(iv)  All the construction equipment potential for holding water to be kept dry 

every day at the end of work. 

(v)  All scraps, tyres & tarpaulin sheets to be stored under roof & they must 

be kept free of any water collection. 

(vi)  The labourers staying in private construction sites to be provided with 

sanitary & hygienic accommodation. 
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(vii)   To ensure all personal protective measures against mosquito bites are 

supplied to them during their stay near construction sites                    

eg. ITMN- mosquito nets, mosquito repellent cream, mosquito coils.  

(viii) To get medical attention for fever immediately & inform about suspected 

Mosquito bite in the recent past. 

(ix)   All mosquito borne diseases ( dengue, malaria, viral fevers) among their 

workers to be reported to the Post Health Officer immediately.  

(x)   To spray kerosene on large open water storage tanks ( which is NOT for 

human consumption ) to form a coating on the surface of water.  The 

tanks must be covered airtight or covered with fine mesh net.  To scrub 

clean twice weekly for preventing any mosquito eggs breeding. 

(xi)   To ensure removal of all scraps/garbage and keep the premises clean 

before evacuating from premises.     

 
 
 
 
                                                     *********** 
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CHENNAI PORT AUTHORITY 

 
 
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       

SECTION – V 
 

Schedule of Drawings 
 
 
1. DRG.No.CE/6947  /2024/E  : Location plan - CONSTRUCTION OF PUBLIC 
TOILET NEAR GATE NO 2 AT NORTHERN DIVISION II.    
   

2. DRG.No.CE/6947(a)/2024/E  : General arrangements - CONSTRUCTION 
OF PUBLIC TOILET NEAR GATE NO 2 AT NORTHERN DIVISION II.      

  
  

 
 
 
 Supplementary drawings if any, which the Employer’s Engineer may issue 
from, time to time or approve during the currency of contract will also form part 
of the contract. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



113 

CONTRACTOR                                                                                               CHIEF ENGINEER 

 

 
 

 



114 

CONTRACTOR                                                                                               CHIEF ENGINEER 
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FORM OF CONTRACT AGREEMENT 

(To be executed on Rs.100/--non-judicial Stamp Paper) 
[The successful Tenderer shall fill in this form in accordance with the 

instructions indicated] 
This CONTRACT AGREEMENT is made 
This ___________day of _________(month) TWO THOUSAND AND TWENTY FOUR  
BETWEEN 
1. The Board of Major port Authority of the Chennai port, a body corporate 
under Major Port Authority Act 2021, as Amended thereafter, under the Laws of 
India and having its principal place of business at No.1 Rajaji Salai, Chennai – 
600001. (hereinafter called “the Port”)  and 
2. ________________ [incorporated under] the laws of [country of contractor] 
and having its principal place of business at [address of contractor] (hereinafter 
called “the (contractor”). 
Whereas the Employer invited Tenders against Tender no. T/WMA5/ 97  
/2023/E for execution of TENDER FOR CONSTRUCTION OF PUBLIC TOILET 
NEAR GATE NO 2 AT NORTHERN DIVISION II      .” viz. and has accepted a 
Tender by the Contractor in accordance with the supply/delivery schedules, in 
the sum of _____________ [Contract Price in words and figures, expressed in the 
Contract currency(ies) [hereinafter called “the Contract Price”] 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement words and expressions shall have the same 
 meanings as are respectively assigned to them in the conditions of contract 
referred to. 
 
2.     The following documents shall constitute the contract between the 
Employer/Board and the contractor, and each shall be read and construed as an 
integral part of the contract: 

 
1. This contract Agreement; 
2. General conditions of contract 
3. Technical requirement (including schedule of requirements and Technical 

specification, drawings) 
4. Notice Inviting Tender 
5. The contractors bid and original price and delivery schedules 
6. The employer/Board’s notifications of award 
7. Other documents 
 

    AND WHEREAS 
 

CHENNAI PORT AUTHORITY accepted the Bid of CONTRACTOR for the 
provision and the execution of WORK at the CONTRACT PRICE as indicated in 
CONTRACT upon the terms and subject to the conditions of Contract.  Now 
this CONTRACT AGREEMENT witnesseth and it is hereby agreed and 
declared as follows: 
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In consideration of the payment to be made to CONTRACTOR for WORK to be 

executed by him. CONTRACTOR hereby Covenants with CHENNAI PORT 
AUTHORITY that CONTRACTOR shall and will duly provide, execute and 
complete work and things in CONTRACT, mentioned or described or which 
are to be implied there from or may be reasonably necessary for completion of 
work and at the times and in the manner and subject to the terms and 
conditions or stipulations mentioned in CONTRACT. 
 
In consideration of the due provision, execution and completion of WORK by 
the CONTRACTOR in accordance with the terms of the CONTRACT, the 
CHENNAI PORT AUTHORITY does hereby agree with CONTRACTOR that 
CHENNAI PORT AUTHORITY will pay to contractor the respective amounts for 
the work actually done by him and approved by EMPLOYER as per payment 
Terms accepted in CONTRACT and payable to CONTRACTOR under provision 
of Contract at such time and at such manner as provided for in the 
CONTRACT. 

AND 
In consideration of the due provision, execution and completion of WORK, 
CONTRACTOR does hereby agree to pay such sums as may be due to 
CHENNAI PORT AUTHORITY for the services rendered by CHENNAI PORT 
AUTHORITY to Contractor as set forth in CONTRACT and such other sums as 
may become payable to CHENNAI PORT AUTHORITY towards loss, damage to 
the CHENNAI PORT AUTHORITY’s equipment, materials etc. and such 
payments to be made at such time and in such manner as is provided in the 
CONTRACT. 
 
IN WITNESS whereof the parties hereto have caused this Agreement to be 
executed in accordance with the laws of [name of the contract governing law 
country] on the day, month and year indicated above. 
For and on behalf of and by authority from the Chairman of the Board of 
Major port Authority of the Chennai port, under sub-section (1) of section 3 of 
the Major Port Trust Authority 2021. 
 
Signed: 

in the capacity of Chief Engineer, Chennai Port Authority, Chennai 
In the presence of  
Witness: 
1. 
2. 

For and on behalf of the Contractor 
Signed: 
Designation: 
 
In the presence of 
Witness: 
1. 
2.  
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             CHENNAI PORT AUTHORITY 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 

NORTHERN DIVISION II       
 

CONTENTS OF QUALIFICATION QUESTIONNAIRE 

 

Form I : Letter of application  

Form II : Annual Turnover Data 

Form III : Summary of current contract 

Commitments / works in progress 

Form IV : Experience in Any civil works in the last 7 
years. 

Form V : Equipment proposed for the work 

Form VI : Personnel / Staff proposed for the work 

Form VII : Proposed Site Organisation 

Form VIII : Additional Information 

Form IX : E- payment 

Form X : GST Registration 

Annexure-1 : Form of Declaration 

Annexure-2 : Indemnity bond undertaking proforma for 
‘PF’. 

Annexure-3 : Indemnity bond undertaking proforma for 

‘ESI’- 

  Preamble to bill of quantities 

                                            . 
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(To be uploaded online) 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 

NORTHERN DIVISION II       

FORM – I 

FROM 

TO  

THE BOARD OF MAJOR PORT AUTHORITY OF THE CHENNAI PORT, 
Chennai Port Authority.  
Rajaji Salai, Chennai 600 001   

Sirs, 
 Being duly authorized to represent and act on behalf of 

………………………………………………………..  hereinafter called  “The tenderer” 
and having reviewed and fully understood all the qualifying information 
provided, the undersigned hereby applies to be qualified under Cover-I for the   
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
. 
 2. Attached to this letter are copies of  documents defining 

(i) The tenderer’s legal status 
(ii) The place of incorporation or the place of Registration. 

3.   (i) This tender (Under Cover-I and Cover-II) is made in the full 
understanding that contents of Cover-I will be subject to verification 
of all information submitted therein along with the tender and 
authorize Chennai Port or its authorized representative to verify the 
statements, documents and information submitted and to clarify the 
financial and technical aspects of this application. 

(ii) We understand that the Employer reserves the right to: 
(a)  amend the scope of the tender and value of contract under 

this work.  
(b) reject or accept any tender, cancel the tendering process and 

reject all tenders 

(iii)  We agree that the Employer will not be liable for any such action 
and will be under no obligation to inform the tenderer of the 
grounds for such action. 

4. The undersigned declare that the statements made and the information 
provided in the duly completed Cover-I details are complete, true and 
correct in every detail. 

Signature 
(Authorized Signatory) 
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(To be uploaded online) 

 
CHENNAI PORT AUTHORITY 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       

FORM – II 
TURNOVER OF THE FIRM 
(FINANCIAL CAPABILITY) 

(A)  Average Annual Turnover of the Bidder 

Turnover 

2020-21 2021-22 2022-23 Average 

    

Instructions:  
Year 1 will be the Financial Year 2020-21.  Year 2 shall be the year immediately 
following Year 1 and Year 3 shall be the year immediately following Year 2.  
The Bidder shall provide audited Annual Reports for the last three years 
(Balance sheet, Profit and Loss statements, auditors reports(in case of 
companies / corporation) etc. to be issued by CA for the company) as required 
under this Bid Document. 
Annual turnover of the bidder shall be submitted duly verified by Charted 
Accountant or Competent Authority. 
 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand 

for the work) 

Source of Credit line Amount 

  

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 

through their internal resources without availing the loan of credit, a 
specific mention to be made to this effect and proof for such resources 
shall be enclosed. 

 
Certified by C.A 

                                                                  Signature 
                                                                                   (Authorized Signatory) 
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                                   (To be uploaded online) 

 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       

FORM – III 

Summary of Current Contract commitments / Works in Progress. 

Name of 
Contract and 

client 

Value of 
work 

Value of 
pending 
Work 

Completion Date 

Scheduled Estimated 

     

     

     

     

     

 

NOTE : 

Tenderer shall provide information on their current commitment on all 
contracts that have been awarded or for which a letter of intent or 
acceptance has been received or for contracts approaching completion but 
for which, full completion certificate has yet to be issued. 

 
Signature 

(Authorized Signatory) 
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  (To be uploaded online) 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
 

FORM –IV           

Experience in Any civil works in the last 7 years.  

Name of the 
work 

Name of 
the 

Employer 

Value of 
work on 

completion 

Contract period 

Date of 
commencement 

Date of 
Actual 

completion 

Scheduled 
completion 
period 

      

      

      

Note:  Each item / contract listed under the above columns shall be supported by 
documentary evidence / Performance certificate issued by the competent 
authority  to be notarized or self-attested copy to be scanned and uploaded. In 
case of self-attested document, the Tenderer has to produce the original 
documents for verification before awarding of work. 

                                               
 
 

                          Signature 
(Authorized Signatory) 
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(To be uploaded online) 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       

FORM V 

Equipment proposed for the work 

 The tenderer will provide adequate information to demonstrate clearly that 
it has the capability to meet the requirements for each and all items of 
equipment listed below. 

A. Construction equipment 

List of equipment Nos. Owned Proposed to be hired  

    

    

    

    

    

Note: If the contractor is not owning the equipments, he should attach the 
concern letter from the owner of the equipment for hiring it. 

 

 
Signature 

(Authorized Signatory) 
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 (To be uploaded online) 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
 

FORM – VI 

Personnel / Staff proposed for the Project 

(Here specify the experience summary of the Key Personnel proposed to be employed 
for the work) 

 

 

 

 

 

 

 

 

 

 

 
Signature 

(Authorized Signatory) 
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(To be uploaded online) 

 
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
 

 
FORM – VII 

Proposed Site Organisation 

 

(Here narrate Description of the Site Organisation Chart shall be provided) 

 

 

 

 

 

 

 

 

 
Signature 

(Authorized Signatory) 
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(To be uploaded online) 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
 

FORM VIII 

 

Additional Information 

Please add any further information that you consider to be relevant to the 
evaluation of your application for qualification.  If you wish to attach any other 
documents, please list below. 

 

 

 

 

 

 

 

Tenderers should not upload the testimonials, certificates and publicity material 

with their applications. They will not be taken into account in the evaluation of 
qualifications and will be discarded. 
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 (To be uploaded online) 
 

CHENNAI PORT AUTHORITY 
 

TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       

 
FORM – IX 

FORMAT FOR FURNISHING BANK INFORMATION FOR  e-PAYMENT 

 1. Name of the Bank, Branch and 
full address  

 

 2 Account Number.  

 3 

 4 

 5 

 6  

 7 

 8 

 9 

10 

MICR Number 

Type of Account  

 IFSC Number 

CST/VAT Number 

Copy of PAN Card 

Tin Number 

Service Tax Regn.No 

ESI Regn.No 

 

 

Place: 

Date: 

 

 

 

                                                                
 
 

 
Signature         
(Authorized Signatory)  
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(To be uploaded online) 

CHENNAI PORT AUTHORITY 

FORM-X   

GST 

As required under the GST Act, Chennai Port Authority has obtained GSTIN 

Provisional ID No. 33AAALC0025B1Z9, All the venders of CHPA including contractors, 

suppliers, consultants and other service providers shall furnish the GSTIN ID of CHPA 

in the invoices/ bills raised on CHPA with effect from 01.07.17. The tenderer shall 

furnish the following details  along with a photocopy of the registered GSTIN No.  while 

submitting the quotation document. 

 
 
                                                                            
 

Signature and Seal 
 
 
 
 

S.No GSTIN Details Data to be filled up 
 

1 Name of the Firm  

 
2 

Type of  Vender  whether 
registered under GSTIN or not 
 

Supplier of Goods/ 
Supplier of service/ Both 
(Tick relevant) 

3.  Whether registered under  YES/ NO 

4 Name & Address 
as registered in GSTIN 
 

 

5 GSTIN No.  
[copy should enclose]  
 

 

6 State of registration of GSTIN 
 

 

7  Status of GSTIN Registered 
customer 
whether SEZ/ EOU/DTA/ Govt/ 
Local Authority 
 

 

8  PAN No 
[ copy should enclose] * 
 

 

9 Mobile No/ Fax No. 
 

 

10 e-mail id 
 

 

11 Contact person 
 

 

12. Contact Landline NO. 
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(To be uploaded online) 

       
  Annexure-1 

 
SPECIMEN FORMAT FOR DECLARATION 
(To be executed on bidder’s letter head) 

To 
The Chief Engineer 
Chennai Port Authority 
No. Rajaji Salai 
Chennai 1 
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
Ref:   Tender No. T / WMA1/58/ 2024 / E  
The undersigned, having studies the pre-qualification submission for 
the above mentioned project, hereby states: 
(a)  The information furnished in our bid is true and accurate to the best 
of my knowledge. 
(b)  That in case of being pre-qualified, we acknowledge that the 
Employer may invite us to participate in due time for the submission of 

a tender on the basis of provisions made in the tender documents to 
follow. 
(c)  When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your sole 
right to review the pre-qualification made. 
 
(d)  We enclose all the required pre-qualification data format and all 
other documents and supplementary information required for the pre-
qualification evaluation. 
(e)  We also state that no changes have been made by us in the 
downloaded tender documents and also understand that in the event of 
any discrepancies observed, the printed tender document 
No.______________ is full and final for all legal / contractual obligations 
[delete if not required]. 
Date: 
Place: 
Name of the applicant: 
Represented by (Name & capacity): 
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 Annexure-2 
 

(on Rs.100/- Stamp paper to be typed in double spacing) 
INDEMNITY BOND UNDERTAKING PROFORMA FOR ‘PF’ 

(To be executed if applicable on obtaining work order) 
From: 
M/s.     ……………………………………………………………………………. 

(Contractor) 
To 
 The Board of Major port Authority of the Chennai port 
Sub:  1. Work order No.________________________ dt:_________ 
 2. Agreement No.________________________ dt:_________ 
This INDEMNITY BOND/UNDERTAKING executed at Chennai, this …….day 
……….of……..20… by Messer’s ________________herein after called ‘The 
contractors’ (which expression shall mean and include, if the context so admits, 
the partners or partner for the time being of the firm and their or his respective 
heirs, executors and administrations its successors and assigns in law) in favour 
of  “The Board of Major port Authority of the Chennai port of Chennai Port 
Authority”, a body corporate under Major Port Trusts Act 1963, as amended by 
Major Port Trust (Amendment) Act 1974 and having its principal place of 
business at No.1 Rajaji Salai, Chennai – 600001. hereinafter called “Employer” 
(which expression shall include its successors and assigns in law) 
Whereas the Employer, desirous of having executed certain work specified in the 
work order no. ________dt._________ issued by the Employer  on the contractors: 
has caused drawings, specifications and bill of quantity showing and describing 
the work to be done prepared and the same have been signed by or on behalf of 
the parties hereto AND WHEREAS the contractors have agreed with the 
Employer to execute and perform the said work specified in the said work order 
upon certain terms and conditions provided in the agreement executed between 
the contractors  and the Employer and also contained in the General Conditions 
of contract attached thereto   
AND WHEREAS the controactors are bound by law to comply with the provisions 
of various Labour Laws like  
State Migrant Workmen(Regulation of Employement and conditions of service) 
Act 1979, 
Contract labour (Regulation and Abolition) Act 1970, 
Workmen’s Compensation Act 1923, 
Employees State Insurance Act 
As also th Provident Fund Act  
By the contractors but in the event of violation of the provisions of various 
amenities and facilities to the workers under the different labour laws, not only 
the contractors but also the Employer as the principal employer becomes liable 
for the acts of omissions and commission by the Contractors. 
 IT IS THEREFORE THE INTENT OF THIS OF THIS INDEMNITY BOND 
UNDERTAKING BY THE CONTRACTORS to indemnify and keep indemnified the 
Employer as stated hereinafter. 
1. The contractors hereby undertake to furnish a certificate with regard to the 
number of labourers employed by them in Chennai Port/in other places belongs 
to Chennai Port  where the work is undertaking by the Contractors. 
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2. The contractors hereby confirm and state that they are duly registered under 

contract Labour (Regulation and Abolition) Act 1970 as amended from time to 
time and that they undertake to furnish a certified copy of the License obtained 
by the Contractors from the competent authority to the Employer’s 
representative  
3. The Contractors hereby undertake to keep proper record of attendance of his 
labourers and will give opportunity to the officers of the Employer to supervise the same 
and confer upon the Employer representative the right to countersign the said register if 
so required by the Employer. The Contractor shall provide a copy of the pay sheets to 
the location or his nominee of the Employer nominated by the Employer for supervision 
of the payment of wages made to the labourers by the contractors and also confer the 
right on the payment of wages made to the labourers by the contractors and also confer 
the right on the Employer’s representative to supervise the payment of wages to the 
laboureres on the spot whenever required by the Employer. 
4. The contractors states that they are fully aware of the provisions of the Provident 
Fund Act, and the rules made thereunder. The contractors hereby confirm that the said 
act and the rules made thereunder applicable/ not applicable to them since they have 
employed labourers exceeding_________ at any time and that the labourers so far 
employed were also on continuous basis or the contractors further confirm in this 
regard that no worker employed by them is in service for circumstances none of the 
workers  employed by them is in service for circumstances none of the workers 
employed by them is eligible for P.F benefits under the said act. The contractors 
therefore state that they are exempted from the purview of the said act and the rules 
made thereunder and they are therefore not required to obtain in separate code.no from 
the R.P.F.C 
* Strike out whichever is not applicable 
5. The contractors hereby undertake and agree that they will comply to ESI Act for this 
contract and in event of any claim on account of P.F liabilities arising in future, they 
shall keep the Employer duly indemnified against all losses, damages, charges, 
expenses, penalties, suites or proceedings which the Employer may incur, suffer or be 
put to on that account. 
6. The contractor hereby agree, confirm and declare that they have fully complied and 
will comply with the provisions of various labour laws, particularly  those referred 
herein above and that no violation of the provisions of various amenities and facilities to 
the workers under different laws has been done by them and in the events of any past 
or future violation of the various labour laws, the contractors shall indemnify and keep 
the Employer  duly indemnified against all losses, damages, costs, expenses, penalties, 
suits or proceedings which the Employer may incur, suffer or be put to. 
7. The contractor hereby agree that the aforesaid indemnify undertaking are in addition 
to and not in substation of the terms and conditions in the tender documents and the 
work order and also the agreement executed by the contractors with the Employer. 
8. The contractor hereby confirm, agree and record that these terms of undertaking and 
indemnify shall be irrevocable and unconditional and shall be binding on their heirs, 
executors, administrators and legal representatives and shall ensure for the Employer’s 
benefit and for the benefit of its successors and assigns. 
9. That all questions, issues dispute and differences between the contractor and the 
Employer   arising under this indemnity bond/undertaking shall be referred to 
arbitration in the same manner as indicated in the contract dt______ executed between 
the Contractors and the Employer. 
Date:  

Yours faithfully  
Contractors Name and Signature 

Company seal 
In the presence of 
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Witness: 1      ………………… 
(Full address) ………………… 
                      ………………… 
 
Witness: 2      ………………… 
(Full address) ………………… 
                            ………………… 
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Annexure-3 
(on Rs.100/- Stamp paper to be typed in double spacing) 
INDEMNITY BOND UNDERTAKING PROFORMA FOR ‘ESI’ 

(To be executed if applicable on obtaining work order) 
From: 
M/s.     ……………………………………………………………………………. 

(Contractor) 
To 
 Board of Major port Authority of the Chennai ports of Chennai Port 
Authority 
Sub:  1. Work order No.________________________ dt:_________ 
 2. Agreement No.________________________ dt:_________ 
This INDEMNITY BOND/UNDERTAKING executed at Chennai, this …….day 
……….of……..20… by Messers ________________herein after called ‘The 
contractors’ (which expression shall mean and include, if the context so admits, 
the partners or partner for the time being of the firm and their or his respective 
heirs, executors and administrations its successors and assigns in law) in favour 
of  “The Board of Major port Authority of the Chennai ports of Chennai Port 
Authority”, a body corporate under Major Port Trusts Act 1963, as amended by 
Major Port Trust (Amendment) Act 1974 and having its principal place of 
business at No.1 Rajaji Salai, Chennai – 600001. hereinafter called “Employer” 
(which expression shall include its successors and assigns in law) 
Whereas the Employer, desirous of having executed certain work specified in the 
work order no. ________dt._________ issued by the Employer  on the contractors: 
has caused drawings, specifications and bill of quantity showing and describing 
the work to be done prepared and the same have been signed by or on behalf of 
the parties hereto AND WHEREAS the contractors have agreed with the 
Employer to execute and perform the said work specified in the said work order 
upon certain terms and conditions provided in the agreement executed between 
the contractors  and the Employer and also contained in the General Conditions 
of contract attached thereto   
AND WHEREAS the contractors are bound by law to comply with the provisions 
of various Labour Laws like  
State Migrant Workmen(Regulation of Employment and conditions of service) Act 
1979, 
Contract labour (Regulation and Abolition) Act 1970, 
Workmen’s Compensation Act 1923, 
Provident Fund Act  
As also Employees State Insurance Act 
By the contractors but in the event of violation of the provisions of various 
amenities and facilities to the workers under the different labour laws, not only 
the contractors but also the Employer as the principal employer becomes liable 
for the acts of omissions and commission by the Contractors. 
IT IS THEREFORE THE INTENT OF THIS INDEMNITY BOND UNDERTAKING BY 
THE CONTRACTORS to indemnify and keep indemnified the Employer as stated 
hereinafter. 
1. The contractors hereby undertake to furnish a certificate with regard to the 
number of labourers employed by them in Chennai Port/in other places belongs 
to Chennai Port  where the work is undertaking by the Contractors. 
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2. The contractors hereby confirm and state that they are duly registered under 

contract Labour (Regulation and Abolition) Act 1970 as amended from time to 
time and that they undertake to furnish a certified copy of the License obtained 
by the Contractors from the competent authority to the Employer’s 
representative  
3. The Contractors hereby undertake to keep proper record of attendance of his 
labourers and will give opportunity to the officers of the Employer to supervise 
the same and confer upon the Employer representative the right to countersign 
the said register if so required by the Employer. The Contractor shall provide a 
copy of the pay sheets to the location in charge of the Employer nominated by 
the Employer for supervision of the payment of wages made to the labourers by 
the contractors and also confer the right on the payment of wages made to the 
labourers by the contractors and also confer the right on the Employer’s 
representative to supervise the payment of wages to the laboureres on the spot 
whenever required by the Employer. 
4. The contractors states that they are fully aware of the provisions of the ESI 
Act, and the rules made thereunder. The contractors hereby confirm that the 
said act and the rules made thereunder applicable / not applicable to them 
since they have employed labourers exceeding_________ at any time and that the 
labourers so far employed were also on continuous basis or the contractors 
further confirm in this regard that no worker employed by them is in service for 
circumstances none of the workers employed by them is eligible for ESI benefits 
under the said act. The contractors therefore state that they are exempted from 
the purview of the said act and the rules made thereunder and they are therefore 
not required to obtain in separate code.no from the ESI Corporation  
* Strike out which ever is not applicable. 
5. The contractors hereby undertake and agree that they will comply to ESI Act 
for this contract and in event of any claim on account of ESI liabilities arising in 
future, they shall keep the Employer duly indemnified against all losses, 
damages, charges, expenses, penalties, suites or proceedings which the 
Employer may incur, suffer or be put to on that account. 
6. The contractor hereby agree, confirm and declare that they have fully 
complied and will comply with the provisions of various labour laws, particularly  
those referred herein above and that no violation of the provisions of various 
amenities and facilities to the workers under different laws has been done by 
them and in the events of any past or future violation of the various labour laws, 
the contractors shall indemnify and keep the Employer  duly indemnified against 
all losses, damages, costs, expenses, penalties, suits or proceedings which the 
Employer may incur, suffer or be put to. 
7. The contractor hereby agree that the aforesaid indemnify undertaking are in 
addition to and not in substation of the terms and conditions in the tender 
documents and the work order and also the agreement executed by the 
contractors with the Employer. 
8. The contractor hereby confirm, agree and record that these terms of 
undertaking and indemnify shall be irrevocable and unconditional and shall be 
binding on their heirs, executors, administrators and legal representatives and 
shall ensure for the Employer’s benefit and for the benefit of its successors and 
assigns. 
9. That all questions, issues dispute and differences between the contractor and 
the Employer   arising under this indemnity bond/undertaking shall be referred 
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to arbitration in the same manner as indicated in the contract dt______ executed 

between the Contractors and the Employer. 
Date:  

Yours faithfully  
Contractors Name and Signature 

Company seal 
In the presence of 
Witness: 1      ………………… 
(Full address) ………………… 
                      ………………… 
Witness: 2      ………………… 
(Full address) ………………… 
                      …………………  
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                                     CHENNAI PORT AUTHORITY 

 
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 2 AT 
NORTHERN DIVISION II       
 
 PREAMBLE TO BILL OF QUANTITIES 

 
The contractor’s attention is drawn to the conditions of contract, the 

specifications and the drawings all of which are to be read in conjunction with 

the Bill of Quantities hereinafter. Directions and descriptions of work and 

material given in the other parts of the Contract Documents are not necessarily 

repeated in the Bill of Quantities. 

The total cost of complying with all the provisions, conditions, obligations 

and liabilities etc. described in the contract and of carrying out the works as 

specified including, but not by way of limitation, all charges and the rates and 

prices inserted in the Bill of Quantities hereinafter unless expressly otherwise 

provided for in the contract.  Consequently, the contractor shall have no claim 

for further or extra payment in respect of any work or rates and prices set 

against each item are to be for full and / or described in the specification which 

can reasonably be inferred there from and are to cover the cost of provision of all 

labour, materials, tools, tackles, plants, equipment, fuel etc. all as per conditions 

stipulated elsewhere.  

  
(i)      The Tenderer should possess GST Certificate issued  by GST 

Department and the Status of the GST Registration should be in Active 

Status. 

(ii)     In such cases where GSTIN status is inactive / Cancelled / Dormant, 

the tender should get certificate by their Chartered Accountant / Cost 

Accountant with UDIN that the GSTIN is Active and proof of latest 

GSTR-3B is to be submitted along with the Tender Document. 

(iii)    Tenderers will examine the various provisions of the Central Goods & 

Services Tax Act-2017 (CGST) / Integrated Goods & Services Tax (IGST) 

/ Union Territory Goods & Services Tax (UGST) respective State’s State 

Goods & Services Tax Act (SGST) also, as notified by Central / State 

Government and as amended from time to time end applicable taxes 

before binding. 

(iv)     The rate quoted by the Contractor / Supplier shall be inclusive of all 

Rates and Duties other than GST.   Applicable GST will be paid by 

ChPA based on the Tax Invoice. 

(v)      The firm shall furnish the Tax Invoices as per GST Act / Rules in the 

name of the Chennai Port Authority as per the GST Invoicing rules / 
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provisions by mentioning the GSTIN of ChPA and indicating amounts of 

GST Separately.  The GSTIN of ChPA is 33AAALC0025BIZ9. 

(vi)      The contractor Firm shall remit the GST amount indicated in the 

invoice to the Government within the due dates and file the returns by 

mentioning the GSTIN of ChPA to enable ChPA  to avail eligible Input 

Tax Credit(ITC). 

(vii) The contractor / firm shall indemnify Chennai Port Authority firm any 

loss of eligible  ITC  of GST paid by it to the Contractor / Suppliers 

based on their tax invoices, due to non-payment of GST or Non-filing of 

GST returns by the contactor / firm or non-compliance of GST Act / 

provisions.  The contractor / firm shall remit such GST amount with 

applicable interest and penalties to the ChPA within 7 days from the 

date of intimation by the ChPA about non-availing of eligible ITC.  ChPA 

also reserves its right to retain such GST amount with interest and 

penalties from the subsequent bills.  Security Deposit, or any amount 

due to the contractor by ChPA”. 

(viii) Applicable statutory recoveries including TDS & TCS under Income 

Tax, 1961 and GST-TDS under GST provisions etc. will be deducted / 

recovered while accounting for or making payment to the Contractor / 

Supplier as per the applicable law and as amended from time to time. 

(ix)      Bill amount along with GST shall be released for payment only if the 

GST amounts is reflected in the GST portal or if the tenderer / supplier 

submits Tax invoices and copy of the GSTR – 1 filed showing the 

Invoice details. 

(x)      If the Tenderer / supplier submits Tax Invoice and undertaking along 

with Tax Invoice duly indemnifying Chennai Port Authority from any 

loss of eligible input Tax Credit of GST due to non-payment of GST or 

non-filing of GST Returns or non-compliances of GST Act / Provision 

Bill amount along with GST shall be paid. 

However, 

c) If such Tenderer / Supplier does not comply with GST Act, i.e. Filing 

of Returns / Remittance of GST within stipulated date, the Port 

shall not release the subsequent Running Account bill. 

d) In First & Final Bill passed cases, the Port will adjust the defaulted 

GST from security deposit / any amount payable to them. 

(xi)      In case of exemption / Short Deduction certificate under ChPA PAN 

AAALC0025B shall be produced by the tenderer from Income Tax 

Department before release or payment for the respective Financial year. 

(xii)  For the purpose of any Evaluation, GST / Service tax / VAT 

components of the work orders should not be considered. 

(xiii) The tenderers should submit their Income Tax returns along with 

Trading and/or Profit and loss Account and Balance Sheet  certified by 

Chartered Accountant bearing the membership no of the Chartered 

Accountant where the Tax Audit is applicable. 

(xiv) In such cases where the Tax Audit is not applicable in the Tenderers, 

the tenderer may submit self-certified Trading and / or Profit and loss 
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Account and Balance Sheet along with the Income Tax Return copies 

filed with the Income Tax department ITR-3 / ITR-4 / ITR-5) and 

turnover Certificate for the last 3 Financial Years duly certified by 

Chartered Accountant with UDIN and Membership No.  

 
         The quantities given in the Bill of Quantities are estimated and provisional with 

the exception of lump sum items, the basis of payment shall be the actual 

quantities of work ordered and carried out as measured by the contractor and 

verified by the Engineer or his representative and valued at the rates and prices 

specified in the Bill of Quantities, where acceptable and otherwise at such rates 

and prices as the Engineer may fix within the terms of the contract. 

The quantities of work and materials stated in the Bill of Quantities shall 

not be considered as limiting of extending the amount of work to be done or 

material to be supplied by the contractor. 

The contractor is deemed to be familiar with all site conditions at the Port Site, 

weather all site investigation records, available means of access and the locality 

of any existing services and working restrictions due to testing site features or 

other contractor’s works in order to execute the works. 

General directions and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities.  The contractor is deemed to 

have referred to the relevant sections of the contract documentation and prices 

incorporated against each item in the Bill of Quantities. 

The method of measurement is described in the following preambles and / or is 

demonstrated in the measured items included in the Bill of Quantities 

Provisional Sums included and so designated in the Bill of Quantities shall be 

expanded in whole or in part at the direction and discretion of the Engineer. 

Unless separate items are measured, rates and prices must include for all 

testing in accordance with the specification. 

The following abbreviations have been used: 

LS   - Lump Sum 

M /m   - metre 

M2/ m2          - square metre 

M3/ m3               -        cubic metre 

T/t /Te/ te/MT - tonne 
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wk   - week 

No./Nos  - Number/ Numbers 

 Rs.                  - Indian Rupee 

KG   - Kilogram 

RM/Rm  - Running metre 0 

 

2.  MEASUREMENT 
2.1 Unless stated or billed otherwise, quantities shall be measured in 

accordance with IS: 1800 and are net as they are finished and fixed in the 

works.  The rates and prices shall include whatever allowance is considered 

by the contractor to be necessary for waste, working area, construction 

slopes, batter etc.  The method of measurement shall comply with the 

provision hereafter. 

2.2  For all works where specific mention is not made in this preamble, rates 

entered shall include providing all equipment, supply of all materials and 

performing all operations in accordance with the specification, applicable 

drawings and instructions of the Engineer or his representative.    

------ 
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CHENNAI PORT AUTHORITY 
No.1 Rajaji Salai 
Chennai – 600 001 

 
 

Tender No. T/WMA5/97 / 2023/E 
  
TENDER FOR CONSTRUCTION OF PUBLIC TOILET NEAR GATE NO 
2 AT NORTHERN DIVISION II       
 

THROUGH E PROCUREMENT MODE (EBS-SRM MODULE) 

 
  Volume – II 

 
                            (Technical Bid) 

  
Last Date of online submission        :  15 00 Hrs. on  19.02.2024 
Cover II opening                               :  Will be intimated later 
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