
       
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 

CHENNAI PORT TRUST 
No.1 Rajaji Salai 
Chennai – 600 001 

 
 

Tender No. T / WMA7/ 22 / 2019 / E 

 

 
TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS. 

 
 

THROUGH E-PROCUREMENT MODE 

 
   Volume – I 

                       (Technical Bid) 

 
 

Due Date of online submission        : 1500 Hrs. on 18.03.2019 
Due Date & Time of bid opening       : 1530 Hrs. on 19.03.2019 
 



 

CHENNAI PORT TRUST 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

                                 Tender No: T /WMA7/ 22 / 2019 / E  

                                          THROUGH E-PROCUREMENT MODE 

CONTENTS 

VOLUME - 1 

 OBR     On line Bid Reference 

  NIT     Notice Inviting Online Tender 

 On line bid    Instructions for online bid submission 

 Section-I :  Instructions to Bidders                                                                  

 Form of  Bid                              

Contractor’s Bid                                            

Pre- Qualification of Bidders                             

Letter of Submission – Covering Letter 

Contract Data 

Memorandum 

Section II : General Description of work and other conditions                                         

Section III: Specification of materials and works  

 Section IV: General conditions of contract                              

 Section V: Schedule of Drawings                                                 

 Form of Agreement                               

  Pre- qualification Questionnaire  (Form I To X)      

  Form of declaration (Annexure –I) 

  Indemnity bond undertaking proforma for ‘PF’ (Annexure-2) 

  Indemnity bond undertaking proforma for ‘ESI (Annexure-3) 

  Preamble to Bill of Quantities.  

    

 

 

 

 



 2 

 

CHENNAI PORT TRUST 
ONLINE  BID REFERENCE 

 
                            TENDER NO. T / WMA7/ 22 / 2019 / E  

 

 
TENDER FOR COLLECTING,LOADING,TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS. 

 

 THROUGH E-PROCUREMENT MODE 

 
 

PERIOD OF DOWNLOADING          
BIDDING DOCUMENT              :  FROM 26/02/19 TO 18/03/2019  
 
 
START DATE & TIME FOR  
ONLINE SUBMISSION OF BID  :  12/03/2019 TIME 1200 HOURS 
 
LAST DATE & TIME FOR  
ONLINE SUBMISSION OF BID  :  18/03/2019 TIME 1500 HOURS 
 
 
TIME & DATE OF    
OPENING OF TECHNICAL BID  :  19/03/2019  TIME 1530 HOURS 
 
TIME & DATE OF    
OPENING OF PRICE BID           :  INTIMATED LATER 
 
            
PLACE OF OPENING                 :   CHENNAI PORT TRUST, 
OF TECHNICAL BID                     IIIrd FLOOR, ADMINISTRATIVE  
                                                    OFFICE BUILDING                         
             No.1, RAJAJI   SALAI,  
             CHENNAI – 600 001.  

                                                                     
   CHIEF ENGINEER 

CHENNAI PORT TRUST 
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NIT 

                                 
 
 

 

CHENNAI PORT TRUST 
ENGINEERING DEPARTMENT 

No.1,Rajaji salai, Chennai-600001 

Online tenders through e-procurement mode are invited under Two cover system from GST 
registered Contractors/firms who satisfy the eligibility criteria for the work of            
“COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN AND AROUND TONDIARPET HOUSING COLONY AREA AND 
UNLOADING AT CORPORATION ROAD IRON DUST BINS ” as per details furnished hereunder. 

Estimated Cost: Rs.8,11,200/-  (approx)                EMD:  Rs.16,300/- 
Completion period: 365 Days 

Mini  Minimum Qualification Criteria: 
(i) Average annual financial turnover during the last 3 years ending 31st March 2018, should 

be atleast  30% of the estimated cost  ie  Rs.2.43 lakhs and                                    

(ii) Experience of having successfully completed similar works during the last 7 years ending 
31st January 2019 as follows: 

(a) Three similar completed works each costing not less than Rs.3.24lakhs (or) 
(b)  Two similar completed works each costing not less than Rs.4.06 lakhs  (or) 
 (c)  One similar completed work costing not less than Rs.6.49 lakhs  

Note:- “Similar work” means, “Transportation of materials like Garbage /  excess earth /   
   debris”   
 
Documentary proof such as Notarized copy of work order / agreement and completion certificate for the 
technical experience and audited balance sheets, Profit & Loss account statements for annual turn over 
certified by Chartered Accountant for meeting the eligibility criteria shall be uploaded with  tender document - 
technical bid link through e-procurement mode.The Tenderer may upload either Notarised or self attested 

copies of the documents. The successful Tenderer should produce the original documents for verification before 
award of work. If the bidder has executed the work for private firms or as a sub contract, the TDS certificate 
for the particular year along with above mentioned documents shall be uploaded.  The price bids of the 
tenderers  will not be opened if the tenderers do not meet the eligibility criteria on technical aspects in cover I. 
All the documents as per Form-I to Form-X and Annexure-1 , 2 and 3 shall be uploaded through 
e-procurement portal after scanning in pdf format in the Tender Document – Technical Bid. 

 The GST registered tenderers only eligible to participate the tender. The complete tender document can be 
downloaded from Chennai Port Trust website: www.chennaiport.gov.in under e-procurement portal. i) The 
EMD shall be submitted in the form of Account Payee Demand Draft/ Fixed Deposit Receipt/Bankers Cheque 
or Bank Guarantee in single instrument can be accepted from any of the Commercial Banks  drawn in favour 
of ‘The Chairman,Chennai Port Trust’ payable at Chennai 600001.shall be uploaded with the tender document 

- Technical bid while submitting the tender electronically in the e-procurement Portal.  
The original financial single instrument towards EMD shall be submitted to “Office of the Chief 
Engineer, Chennai Port Trust” before opening of Technical Bid latest by 1530 hrs on 19.03.2019. Non 
submission of the original financial instrument EMD within the above period will lead to 
disqualification of bids. 

Note: The exemption certificate from NSIC/MSME is applicable for exemption from payment of 
EMD only. Copy of NSIC/MSME should be uploaded along with the Technical bid failing which the 
tenderer will be disqualified/ Rejected. 
Down loading period of bid document :                             26.02.2019 to 18.03.2019 

  Start  date & time for online bid submission 12.03.2019 at 1200 hrs 

Last date & time for online  bid submission 18.03.2019 at 1500 hrs 

Date& Time of opening of bid  19.03.2019 at 1530 hrs 

             For details, visit our web site www.chennaiportgov.in & http://eprocure.gov.in 
T / WMA7/ 22 / 2019 / E                                                                                CHIEF ENGINEER 
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 CHENNAI PORT TRUST 

NOTICE INVITING ONLINE TENDERS                                           

Tender No. T/WMA7/ 22 /2019/E 

TENDER FOR COLLECTING,LOADING,TRANSPORTING THE GARBAGE IN  

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 1.1  Online tenders through e-procurement mode are invited by Chennai Port  

Trust  from  reputed   Contractors  for    executing    the work of Tender 
for “Collecting, loading, transporting the garbage in  and around 
tondiarpet housing colony area and unloading at corporation road 
iron dust bins” under two cover system. The estimated cost put to tender 
is Rs.8,11,200/-   

            
1.2 The tender document through e-procurement mode is open from          

26.02.2019 to 18.03.2019 can be downloaded from the Ch.P.T official 
website and through e-procurement portal link.  

 
1.3  One set of tender document consists of two volumes (Volumes-I & II). 

Volume-I (Technical Bid) comprises all Technical & commercial offer 
documents including drawings and Volume-II (Price Bid) comprises all 
Price bid documents. 

 
1.4 The complete tender document including drawing can be downloaded 

from Chennai Port Trust website: www.chennaiport.gov.in and e-
procurement portal link and submit as tender offer on or before the due 
date and time of submission. The Tenderer shall upload the scanned copy 
of the DD instrument towards the EMD as proof of payment while 

submitting the tender electronically in the e-procurement Portal. The DD 
in single instrument can be accepted  in original shall be forwarded along 
with EMD to reach the Ch.P.T before opening the technical bid. Mere 
uploading of proof of DD towards cost in the e-procurement portal and 
non submission of the original financial instruments after the above 
deadline lead to disqualification of bids. 

 
1.5  The EMD of Rs.16,300/- (Rupees Eleven thousand six hundred  only) 

as per Clause 16 A of section-I shall be paid as described in the Tender 
Document. The tender offer shall have to be submitted by the Tenderer 

only through e-procurement mode as explained in the tender document.  

1.5.1  The EMD shall be submitted in the form of Account Payee Demand Draft/ 
Fixed Deposit Receipt/Bankers Cheque or Bank Guarantee in single 
instrument can be accepted from any of the Commercial Banks  drawn in 
favour of ‘The Chairman, Chennai Port Trust’ payable at                    
Chennai-600001. 
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1.5.2 Central / State PSU / PSE are exempted from payment of EMD.  The proof 

that the tenderer is PSU / PSE must be submitted along with Technical 
Bid or else their bid is liable to be rejected.  
Exemptions from EMD will be allowed in case of units registered with 
National Small Scale Industries Corporation (NSIC) /Micro Small and 
Medium Enterprise (MSME) registered with NSIC. The Registration 
Certificate shall be valid as on due date of Tender / extended due date of 
the Tender, if any.  Techno-commercial bid shall be accompanied by a 
Photocopy of valid NSIC Registration Certificate/MSME Registration 
Certificate issued by Competent Government Bodies to be eligible for the 
above exemptions.  Also, the Certificate (NSIC / MSME) shall cover the 
items which are of similar nature to the those covered in the subject 
tender to avail EMD fee exemptions.  Photocopy of application for 
Registration as NSIC / MSME or for renewal of NSIC / MSME will not be 
accepted and, such offers will be treated as offers received without EMD 
and liable to be rejected. 
A tenderer who claims exemption from payment of EMD shall submit 
relevant document(s) as  proof of Exemption, duly notarized or Self 
attested at the office No.1, Rajaji Salai, 3rd Floor, Administrative building, 
Chennai Port Trust, Chennai – 600 001 and  a scanned copy of the above 
certificate should also be uploaded in e-procurement portal. 

  
1.5.3 The proof of EMD shall be uploaded as a scanned copy of the instrument 

through e-procurement mode under the Tender Document – Technical 

Bid while submitting tender electronically in the e-procurement portal.  
The original EMD must reach Chennai Port Trust in corresponding 
address before opening of Technical Bid as per the date and time given in 
this tender. Mere uploading of EMD document in the portal and non-
submission of the original EMD at the address given below before the 
Technical Bid opening date & time will lead to technical bid opening 
disqualification of the bid by the bidder:- 

   No.1, Rajaji salai, 

   3rd Floor, Administrative building 

   Chennai Port Trust, 

   Chennai – 600 001. 

The original EMD instrument (DD/BC/Notarized Copy or self attested 

copy of Exemption Certificate should be sealed in an envelope) shall be 

dropped in the Tender Box kept at the above address.  

The tender offer shall have to be submitted by the Tenderer only through 

e-procurement mode as explained in the Tender Document. 
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1.6  The offer (both Techno-Commercial & Price) must be valid for a minimum 

of 120 days from the last date of online submission of offer; otherwise the 

offer shall be rejected as non-responsive. 

1.7 Biding is open to all eligible bidders meeting the eligibility criteria as 

defined in Clause 4 of Section-I  (Instructions to Bidders) and bidders  

are advised to note the minimum qualification criteria specified below to 

qualify for the award of the contract.  

  
Documentary proof such as Notarized copy of work order / agreement and 

completion certificate for the technical experience and audited balance sheets, 

Profit & Loss account statements for annual turn over certified by Chartered 

Accountant for meeting the eligibility criteria shall be uploaded  under tender 

document - technical bid link through e-procurement mode.  The Tenderer may 

submit either Notarized or self attested copies of the documents. The successful 

Tenderer should produce the original documents for verification before award of 

work. If the bidder has executed the work for private firms or as a sub contract, 

the TDS certificate for the particular year along with above mentioned 

documents shall be uploaded. The price bids of the tenderers  will not be 

opened if the tenderers do not meet the eligibility criteria on technical aspects in 

cover I. All the documents as per Form-I to Form-X and Annexure-1,2 & 3  shall 

be uploaded through e-procurement portal after scanning in pdf format in the 

Tender Document – Technical Bid.  

(i) Average annual financial turnover during the last 3 years ending 31st 

        March 2018, should be atleast Rs.2.43  lakhs                                          

(ii) Experience of having successfully completed similar works during the 

          last 7 years ending 31st  January 2019 as follows: 

(a) Three similar completed works each costing not less than 

Rs.3.24 lakhs (or) 

(b) Two similar completed works each costing not less than           
Rs.4.06 lakhs  (or) 

 (c)  One similar completed work costing not less than Rs.6.49 lakhs  
 

         Note:- “Similar work” means, “Transportation of materials like 
Garbage /  excess earth / debris”   
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1.8 The Employer/Board do not bind themselves to accept the lowest or any 

tender and reserve the right to accept any tender in part or to reject any 

tender without assigning any reason there for. 

1.9 The prospective Tenderer shall submit queries if any through e-tendering 

portal addressed to the Chief Engineer, Chennai Port Trust, Chennai in 

connection with this tender well in advance, so that the queries can be 

clarified. The bidders queries will be clarified through e-procurement 

portal.  

1.10 The due date of online submission of offers will be 18.03.2019 at     

1500 hrs, unless otherwise notified. In the event of changes in the 

schedules, the Chief Engineer, Chennai Port Trust notifies the same only 

through www.chennaiport.gov.in and e-procurement portal link.   

1.11 If the offers are not received according to the instructions detailed here 

above, they shall be liable for rejection.  

 
CHIEF ENGINEER 

CHENNAI PORT TRUST 
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CHENNAI PORT TRUST 

TENDER FOR COLLECTING,LOADING,TRANSPORTING THE GARBAGE IN  

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 

I Bidders to follow the following procedure to submit the bids 
online through the e-Procurement portal http://eprocure.gov.in. 

 
1. Bidder should do the registration in the tender site using the ‘Click 

here to Enroll’ option available. 
 
2. Then the Digital signature of MTNL/SIFY/TCS/nCode/eMudhra or any 

Certifying Authority is to be registered after logging into the site. 
 
3. Bidder can use ‘My Space’ area to update standard documents in 

advance as required for various tenders and use them during bid 
submission. This will facilitate the bid submission process by reducing 
time. 

 
4. Bidder may read the tenders published in the Port web site and                   

download the required documents/tender schedules for the                         
interested tenders. 

 
5. Bidder then logs into the site using the secured login by giving the 

user id/password chosen during registration and password of the 
DSC/e-token class-III. 

 
6. Only one DSC/e-token  class-III should be used for a bidder and 

should not be misused by others. If a bidder uses more than one DSC 
token, the bid would summarily rejected. 

 
7. Bidder should read the tender schedules carefully and submit the 

documents as asked, otherwise, the bid will be rejected. 
 

8. If there are any clarifications, this may be clarified through online.  
Bidder should take into account of the Addendums published before 
submitting the bids through online. 

 
9. Bidder must prepare the bid documents to be submitted in advance as 

indicated in the tender and it should be in required format. If there is 
more than one document, they can be clubbed together. 

10. Bidder should submit the EMD as specified in the tender.  The original 
should be posted/couriered/given in person to the specified location 
as per Tender Document, latest by the date and time of bid 
submission. 
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11. Bidder selects the interested tender by using search option & then 
moves it to the ‘My Favorites Folder’. 

 
12. From the ‘My Favorites Folder’ he selects the tender to view all the 

details indicated. 
 
13. The Bidder should reads the terms & conditions and accepts the same 

to proceed further to submit the bid. 
 

14. The Bidder has to select the payment option as offline to pay the EMD  
as applicable. 

 
15. The details of the DD instrument / any other accepted instrument, 

physically sent, should tally with the details available in the scanned 
copy and the data entered during bid submission time.  Otherwise the 
bid submitted will not be acceptable. 

15 (a). 

  EARNEST MONEY 
DEPOSIT 
 

Rs.16,300/- (Rupees Sixteen thousand 
three  hundred  only)          

1.                                                                      

MODE OF PAYMENT OF 
EMD 

In the form of Account payee Demand 
Draft/Fixed Deposit Receipt / Bankers 
Cheque / Bank gurantee from  of the 
Commercial Bank safeguarding the 
purchaser’s interest in all respects in 
favour of ‘The Chairman, Chennai Port 
Trust’ payable at Chennai. 
 
The scanned copy Account payee Demand 
Draft/Fixed Deposit Receipt / Banker’s 
Cheque / Bank gurantee from  of the 
Commercial Bank, safeguarding the 
purchaser’s interest in all respects in 
favour of ‘The Chairman, Chennai Port 
Trust’ payable at Chennai pursuant to 
clause 16 of ITB of Technical Bid of the 
tender document, towards Bid Security 
(EMD) drawn in favour of “The Chairman, 
Chennai Port Trust” payable at Chennai 
shall be uploaded with the tender 
document - Technical bid while submitting 
the tender electronically in the                       
e-procurement Portal. The original 
financial instruments towards the cost of 
EMD shall be submitted by should be 
sealed in an envelope and reached to 
Office of the Chief Engineer, Chennai Port 
Trust, 3rd Floor, Administrative Building, 
Chennai Port Trust, No.1, Rajaji Salai, 
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Chennai – 600 001. Clearly mention the  
 
Tender No., Subject of the Tender and 
Name of the Party on the Envelope on or 
before due date and time. upto 1500 Hrs 
before opening the Technical bid. Non 
submission of the original financial 
instruments within the above period leads 
to disqualification of bids. 

 
16 The Bidder has to enter the password of the DSC/e-token and the 

required bid documents have to be uploaded one by one as indicated. 
 
17 The rates offered details have to be entered separately in a spread sheet 

file (xls format Price bid) in the space allotted and should be updated as 
BOQ.xls file for each tender after the financial bid. The BOQ file, if found 
modified by the bidder, his bid will be rejected. 

 
17.1 The item rate is to be indicated against each item of work/s. 
 
17.2 The rate will be applicable to the item against which the rate is          

quoted. 
 
17.3 The figures entered in the column notified as Rates will have automatic 

conversion to words in next column and thereafter the amount is 
calculated with multiplication of rate and quantity.  This would be carried 
forward until end of BOQ and the total amount is calculated 
automatically and tenderer need not insert anything other than rate in 
figures and name of the firm. 

 
17.4 The tendering system will give a successful bid updation message and 

then a bid summary will be shown with the bid no., the date and  time of 
submission of the bid and all other relevant details.  The bidder has to 
submit the relevant documents required as indicated in the cover content.  
In case of any irrelevant files, the bid will be rejected. 
 

18 The bid summary has to be printed and kept as an acknowledgement   as 
a token of the submission of the bid. 

 
19    The bid summary will act as a proof of bid submission for a tender floated 

and will also act as an entry point to participate in the bid opening date. 
 
20 For any clarifications with the Tender Inviting Authority (TIA), the bid    

number can be used as a reference. 
 
21    Bidder should log into the site well in advance for bid submission so as to 

submit the bid in time (i.e.) on or before the bid submission time.  If there 
is any delay, due to other issues, bidder only is responsible. 
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22    Each document to be uploaded online for the tenders should be less  than 
2 MB.  If any document is more than 2 MB, it can be reduced by scanning 
at low resolution and the same can be uploaded.  However, if the file size 
is less than 1 MB the transaction uploading time will be very fast. 

 
23   The time settings fixed in the server side & displayed at the top of the 

tender site, will be valid for all actions of requesting, bid submission, bid 
opening, etc., in the e-procurement system.  The bidder should follow this 
time during bid submission. 

 
24   All the data being entered by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data.  The data entered 
will not viewable by unauthorized persons during bid submission & 
cannot be viewed by any one until the prescribed date & time of bid 
opening. 

 
25   The confidentiality of the bid is maintained since the secured Socket Layer 

128 bit encryption technology is used. Data storage encryption of sensitive 
fields is done. 

 
26   Any document that is uploaded to the server is subjected to symmetric 

encryption using a generated symmetric key.  Further this key is 
subjected to asymmetric encryption using buyers public keys.  Overall, 
the submitted tender documents become readable only after the tender 
opening by the authorized individual. 

 
27   For any queries related to portal , the bidders are asked to contact by     

Mail cppp.nic@nic.in or by phone 1-800-3070-2232 or 917878007972 or 
91-7878007973 well in advance. 

 
28   Tenderer is required to submit their tender through online in the form of 

Two Cover System on or before schedule bid due date of closing and time 
as notified in NIT.  The tender received after the due date and time will not 
be entertained. 

 
29   Tender Document can be submitted online only in the designated e-

procurement portal eprocure.gov.in on or before the due date and time.  
The time of opening of technical bid will be as notified in the NIT. 

 
30 Tenderer should submit the tender as per specification of work, drawings 

and in accordance with the instructions to bidders, General Conditions of 
Contract.  

 
II. COVER – I DETAILS: TECHNICAL BID 

This shall contain the following:- 
 
 1. Scanned Copy of demand draft /Exemption certificate towards EMD . 
2. Scanned notarized or Self attested copy of work order / agreement  and 

completion certificate for similar works.  
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      3. Scanned copy of notarized CA certified Auditors balance sheet,  P and L 
account Statement during last 3 years. 

4. Scanned copy of documents as per Form I to X and Annexure-1,2 and    
3 

5. Scanned Copy of Form of Bid, Contractors Bid and letter of      
Submission  

6.Technical Bid Document – Cover I ( Section I To V) with all amendments 
and clarification.  

 
The EMD- Account Payee Demand Draft/ Fixed Deposit Receipt/Bankers 
Cheque or Bank Guarantee in single instrument can be accepted from 
any of the Commercial Banks  drawn in favour of ‘The 
Chairman,Chennai Port Trust’ payable at Chennai 600001. 
 
COVER – II DETAILS : PRICE BID (BOQ) – Price Schedule 
Price should be quoted in a spread sheet file (.xls format) available in e-
procurement Portal only. Any indication of ‘Quoted price’ in the online 
technical bid documents shall lead to rejection of the bid outright. 
For evaluation purpose the uploaded offer documents will be treated as 
authentic and final. No hard copy shall be submitted for reference 
purpose. The price bid submitted through e-procurement mode only will 
be taken up for the purpose for evaluation.   
 

III.  EVALUATION PROCESS: 

1) A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. Contains EMD. 
e. It contains information in formats specified in the Tender Document. 
f. It mentions the validity period as set out in the document. 
g. It provides the information in reasonable detail. The Port Trust 

reserves the right to determine whether the information has been 
provided in reasonable detail. 

h. There are no significant inconsistencies between the proposal and the 
supporting documents. 

i. The Technical qualification conforms to as specified in the 
qualification criteria of General Rules and directions for the guidance 
of the Tenderer. 

j. A Tender that is substantially responsive in one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any 
substantial way, the scope, quality, or performance of the Tenderer or 
(2) which limits in any substantial way, inconsistent with the Tender 
document, or (3) whose rectification would affect unfairly the 
competitive position of other Qualified Applicant presenting 
substantially responsive bids. 
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k. The Port Trust reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Trust in 
respect of such Tenders. 

l. The Port Trust would have the right to review the Technical 
Qualification and seek clarifications wherever necessary. 

2) Since the tender involves selection based on pre-qualification criteria 
and technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenders only will be opened 
and EMD will be returned to the disqualified tenderers. 

a. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the 
specified date and time. 

b. The cost of stamping Agreement must be borne by the successful 
Tenderer. 

c. Tenderers should obtain temporary pass from the Port Asst. Traffic 
Manager (Central Pass Section) near Anchor Rate Hospital or from the  
Maintenance Drawing Office, 3rd Floor, Administrative Building, 
Chennai Port Trust, Rajaji Salai, Chennai – 600 001 to gain entry into 
the Trust’s premises if necessary. 

d. The Fax/E-Mail offers will be treated as defective, invalid and 
rejected.  Only detailed complete offers received through online prior 
to closing time and date of the tenders will be taken as valid. 

 

CHIEF ENGINEER 

                                                                   CHENNAI  PORT TRUST
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CHENNAI PORT TRUST 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

SECTION I 

                               INSTRUCTIONS TO BIDDERS  

1. Scope of  Bid  

1.1 Chennai Port Trust hereinafter termed “the Employer” invites online bids 

for the “TENDER FOR COLLECTING, LOADING, TRANSPORTING THE 

GARBAGE IN AND AROUND TONDIARPET HOUSING COLONY AREA 

AND UNLOADING AT CORPORATION ROAD IRON DUST BINS” as 

defined in the bid documents (hereinafter referred to as the  ‘Works’).The 

bidder may submit  bid  for the works detailed in the NIT through e-

procurement mode. 

1.2  The Contract period is 365 days  from the date of commencement of the 

work as detailed elsewhere in the contract. 

 2.   Source of Funds: 

2.1 The Employer has arranged the funds from internal resources and will 

have sufficient funds in Indian Currency for execution of the works.  

3.       Eligible Bidders 

3.1 The invitation for Bids is open to all eligible bidders meeting the 

qualification criteria as defined in Clause.4 

3.2    Bidders shall not be under a declaration of ineligibility for corrupt and    

fraudulent practices issued by the Employer in accordance with       

Clause 35. 

4. Eligibility Criteria 

4.1 The bidders shall upload the following information and documents.  

Tender Document – Technical Bid submission as  
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(a)  Copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; written power of 

attorney of the signatory of the Bid to commit the Bidder; 

(b)  Annual financial turnover during last three years in Form-II 

(c) Experience in works of a similar nature and size for each of the last 

seven years in Form-IV 

(d) Major items of construction equipment proposed to carry out the 

Contract; 

 (e) Reports on the financial standing of the Bidder, such as profit and 

loss statements and auditor's reports for the past three years; 

4.2.  To qualify for award of the contract, bidders are advised to note the 

 Minimum qualification criteria specified below: 

 

 

(i) Average annual financial turnover during the last 3 years ending   

 31st March 2018, should be atleast Rs.2.43 lakhs and                                            

(ii)    Experience of having successfully completed similar works during the 

        last 7 years ending 31st  January 2019 as follows: 

(a) Three similar completed works each costing not less than               

Rs.3.24 lakhs (or) 

(b) Two similar completed works each costing not less than                     

Rs.4.06 lakhs  (or) 

 (c) One similar completed work costing not less than  Rs.6.49 lakhs  

 

Note:- “Similar work” means “Transportation of materials like 

Garbage /  excess earth / debris”   
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Documentary proof such as Notarized copy of work order / agreement 

and completion certificate for the technical experience and audited 

balance sheets, Profit & Loss account statements for annual turn over 

certified by Chartered Accountant for meeting the eligibility criteria shall 

be uploaded under tender document - technical bid link through e-

procurement mode.  The Tenderer may upload either Notarised or self 

attested copies of the documents. The successful Tenderer should 

produce the original documents for verification before award of work. If 

the bidder has executed the work for private firms or as a sub contract, 

the TDS certificate for the particular year along with above mentioned 

documents shall be uploaded.  The price bids of the tenderers  will not be 

opened if the tenderers do not meet the eligibility criteria on technical 

aspects in cover I. All the documents as per Form-I to Form-X and 

Annexure-1,2 and 3  shall be uploaded through e-procurement portal 

after scanning in pdf format in the Tender Document – Technical Bid.  

 Originals such as demand draft, should be reached Chennai Port Trust 

before opening of the technical bid. 

4.3 Sub-Contractors’ experience and resources shall not be taken into     

account in determining the bidder’s compliance with the qualifying 

criteria. 

4.4  Even though the bidders meet the minimum qualifying criteria, they are 

subject to be disqualified if they have: 

- made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification requirements; 

and/or 

- record of poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, 

litigation history, or financial failures etc., 
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5.      One Bid  per Bidder    

Each Bidder shall submit only bid for one package.  A bidder who 

submits or participates in more than one bid (other than as a 

subcontractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the Tenderer’s participation to 

be disqualified. 

6. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and 

submission of his Bid through online, and the Employer will in no case be 

responsible and liable for those costs. 

  7 .    Site Visit 

 7.1   The Bidder, at the Bidder’s own responsibility and risk is encouraged to 

visit and examine the Site of Works and its surroundings and obtain all 

information that may be necessary for preparing the Bid and entering into 

a contract for construction of the Works. The costs of visiting the site 

shall be borne by the tenderer. Permission required to visit the site will be 

given during the tender period on application to:       

          The Chief Engineer, 

Chennai Port Trust,             

No.1 Rajaji Salai, 

             Chennai – 600 001. 

             Telephone : 044 – 2536 2201; Etn . 2248     

     Fax : 044 – 2536 0968  

7.2 The tenderer and any of his personnel or agents will be granted 

permission by the Employer’s Engineer to enter upon his premises and 

lands for the purpose of such inspection, but only upon the express 

condition that the tenderer, his personnel and agents, will release and 

indemnify the Employer’s Engineer from and against all liability in respect 

of such inspection and will also be responsible for death or personal 

injury, loss or damage to property and any other loss, damage, costs and 

expenses incurred as a result of the inspection. 
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7.3 It is the responsibility of Tenderers to visit the site as set out in 7.1 above 

and obtain all information necessary for the purpose of preparing 

Tenders. Tenderers must inspect and fully satisfy themselves as to: 

• The requirements and extent of the Works.  

• The means of access to the Site.  

• The topographical and bathymetric features of the Site which may affect 

the tender.  

8.     Content of Tender Documents     

              The set of bidding documents comprises the documents listed in the 

table below and addenda issued in accordance with Clause 10: 

8.1 VOLUME – I (TECHNICAL BID) UNDER COVER I 

i) Notice Inviting Tender 

ii) Instructions for on line tender submission  

    iii)     Section I      -     Instructions to Bidders.                                          

iv) Section II -   General Description of work and other conditions.  

 v) Section III -     Specification of materials and works 

 vi) Section IV -     General Conditions of contract     

vii) Section V -     Schedule of Drawings 

viii) Form of Agreement   

ix)      Pre-qualification Questionnaire (I To X) 

x) Format for Declaration – (Annexure-1) 

           xi)      Indemnity bond undertaking proforma for ‘PF’- (Annexure-2) 

           xii)    Indemnity bond undertaking proforma for ‘ESI – (Annexure-3) 

xiii) Preamble to Bill of quantities. 

   VOLUME – II (PRICE BID) UNDER COVER II 

(i) Bill of quantities.  

8.2 Any indication of “Quoted price” in the technical bid, shall lead to 

rejection of the bid outright.  For evaluation purpose the uploaded offer 

documents will be treated as authentic and final. The hard copy shall be 

used only for reference purpose. Any documents submitted in hard copy 

but not uploaded on the e-procurement portal shall be treated as 

irreverent.    
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8.3 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, technical specifications, bill of 

quantities, drawings, and annexure in the bid document. Failure to 

comply with the requirements of the bid document shall be at the 

bidder’s own risk.  Pursuant to Clause 26 hereof, bids which are not 

substantially responsive to the requirements of the bid documents shall 

be rejected.   

9.  Clarification of Bidding  Documents   

         A Prospective Tenderer requiring any clarification regarding the tender  

          documents may notify the through e-procurement portal or E-mail  

dycemdo@yahoo.in at the Chief Engineer’s address indicated in the 

Invitation of Tenders. The Employer’s Engineer will respond to any 

request for clarification, which he receives 7 days prior to the deadline for 

submission of tenders.   

10      Amendment of Bidding Documents 

10.1  Before the deadline for submission of bids, the Chief Engineer may 

modify the bidding documents by using addenda. 

10.2   Any addendum thus issued shall be part of the bidding documents 

 and shall be hosted in Ch.P.T web site and e-procurement portal. The 

 amendment so issued will form part of the tender document and shall 

 be binding upon the tenderers.  

 The responsibility of downloading such addendum/amendment from 

Ch.P.T website and e-procurement portal fully lies with the   bidder 

10.3 To give prospective bidders reasonable time in which to take an 

 addendum into account in preparing their bids, the Chief Engineer 

 shall extend as necessary the deadline for submission of bids, in 

 accordance with Sub-Clause 20.2 below. 

11. Preparations and Submission of  Bid  

11.1 Language of  the Bid    

          All documents relating to the bid shall be in the English language   
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12      Documents comprising the Bid 

12.1    The bid submitted by the bidder shall comprise the following: 

A) Technical Bid (Volume I) 

The following documents shall be submitted online only 

 1. Scanned Copy of demand drafts/Exemption certificate towards EMD. 

2. Scanned notarized or Self attested copy of work order /agreement and 

completion certificate for similar works.  

      3. Scanned copy of notarized or self attested CA certified Auditors balance 

sheet,  P and L account  Statement during last 3 years. 

4. Scanned copy of documents as per Form I to X and Annexure-1,2      

and 3 

5. Scanned Copy of Form of Bid, Contractors Bid and letter of      

Submission 

6.Technical Bid Document – Cover I ( Section I To V) with all amendments 

and clarification, if any.  

The original financial instruments towards EMD must reach Chennai 

Port Trust in corresponding address before opening of Technical Bid as 

per the date and time given in this tender.  

         B) Price Bid (Volume- II)   

  i)    Priced Bill of quantities duly filled.   

13.    Bid Prices 

13.1  The contract shall be for the whole works as described in Sub-Clause                           

1.1, based on the priced Bill of Quantities submitted through                 

e-procurement portal by the Bidder. 

  13.2  The Bidder shall fill in rates and prices for all items of the works described 

in the Bill of Quantities through e-procurement portal .xle format. Items 

for which no rate or price is entered by the bidder will not be paid for by 

the Employer when executed and shall be deemed covered by the other 

rates and prices in the Bill of Quantities.  

13.3   The rate quoted by the contractor/supplier shall be inclusive of Taxes  

and duties, other than GST. Applicable GST will be paid by ChPT based 
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on the Tax Invoice. The Financial evaluation will be based on the total 

base price quoted by the Contractor / Supplier excluding GST. 

14.      Currencies of Bid and payment  

14.1     The Unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees. 

15.       Bid Validity:  

15.1     Bids shall remain valid for a period not less than 120 days after the 

deadline date for bid submission specified in Clause 20.  A bid valid for 

a shorter period shall be rejected by the Employer as non-responsive. 

15.2     In exceptional circumstances, prior to expiry of the original time limit, 

the Employer may request that the bidders may extend the period of 

validity for a specified additional period.  The request and the bidders’ 

responses shall be made in writing or by cable.  A bidder agreeing to 

the request will not be permitted to modify his bid and also shall 

submit an extension for EMD, if  necessary . 

16.       Bid Security (Earnest Money Deposit – EMD) 

a.  The bidder shall have to pay the Earnest Money Deposit of              

Rs.16,300/-.  

b.  The EMD either by Demand Draft /Fixed Deposit Receipt/ Banker's 

Cheque or Bank Guarantee  in single instrument can be accepted drawn 

in favour of “The Chairman, Chennai Port Trust” from any of 

Commercial Bank payable at Chennai- 600 001.  

c.      Bid securities of the unsuccessful bidders should be returned to them 

at the earliest after expiry of the final bid validity and latest on or before 

the 30th day after the award of the contract.  

d.   EMD be refunded suo-motto without any application from the bidders. 

  e.  Bid security should be refunded to the successful bidder on receipt of 

Performance Security. The earnest money shall retain its character, as 

such, till the successful tenderer furnishes the security deposit. 
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f.     The Bid Security may be forfeited, if 

a)  The Bidder withdraws the Bid after Bid opening during the period of 

Bid Validity; or 

b) The EMD shall be retained until finalization of Tenders. lf any 

statements documents / information submitted by Tenderer is found 

false / incorrect. Willful misrepresentation or omission of facts or fake / 

forged documents, the EMD shall be forfeited; or 

c) The successful Bidder fails within the specified time limit to  

 i)  sign the Agreement or  

 ii) furnish the required performance security 

17.       Alternative Proposals by Bidders 

            Not applicable 

18.       Format and signing of Bid 

18.1     The Bid shall be in online mode  

18.2    The Bid shall contain no alterations or additions, except those comply 

with instructions issued by the Employer. 

19.       Sealing and Marking of Bids 

19.1    The bidder shall put original bid security document as per Clause     

           No.16, hereof in one envelope and properly seal and mark as “Bid   

           Security EMD 

19.2    The envelopes shall 

a) be addressed to “The Chief Engineer,  Chennai Port Trust, No.1 

Rajaji Salai, Chennai-600 001”  

b) bear the following identification: 

          Bid for COLLECTING, LOADING, TRANSPORTING THE 

GARBAGE IN AND AROUND TONDIARPET HOUSING COLONY AREA 

AND UNLOADING AT CORPORATION ROAD IRON DUST BINS. 

 Bid Reference No: T/WMA7/22 /2019/E  
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            DO NOT OPEN BEFORE (1530HRS & DATE: 19.03.2019)                                          

                            Name and Address of the Bidder 

and shall reach the office of The Chief Engineer,3rdfloor of Administrative 

building, Chennai Port Trust, No.1 Rajaji Salai, Chennai-600 001 latest 

by 1530 hrs on 19.03.2019 and open at 1530 hrs. on the same date in 

presence of the tenderers who may wish to be present. 

19.3 In addition to the identification required in Sub-Clause 19.2, the inner 

envelopes shall indicate the name anb nd address of the bidder to enable 

the bid to be returned unopened in case it is declared late, pursuant to 

Clause 21, or the bid is declared non responsive.  If the outer envelopes 

are not sealed and marked as above, the Chief Engineer will assume no 

responsibility for the misplacement or premature opening of the Technical 

bid and Financial bid. 

19.4 Tender document including quoted bid price have to be submitted online 

only before deadline for online submission of bid.  

 For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. Any documents submitted in the form of hard copy 

except original financial instruments towards cost of tender document 

and EMD shall be treated as irrelevant.     

20.0     Deadline for online Submission of Bids  

20.1   The completed bid shall be submitted in the electronic form by           

1500 Hrs. on 18.03.2019 only through e-procurement portal. 

20.2     The Employer may extend the deadline for submission of bids by   

issuing an amendment in accordance with Clause 10, in which case  all 

rights and obligations of the Employer and the bidders previously 

subject to the original deadline will thereafter be subject to the deadline 

as extended.  

         20.3    Price should be quoted in a spread sheet file (.xls format) available  in      

e-procurement Portal only. Any indication of ‘Quoted price’ in the online 

technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as 
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authentic and final. No hard copy shall be submitted for reference 

purpose. The bid submitted through e-procurement mode only will be 

taken up for the purpose for evaluation.   

       The uploaded Port Tender Document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender 

document and the one submitted/uploaded by the tenderer, the 

conditions mentioned in the port’s uploaded document shall prevail. 

Besides, the tenderer shall be liable for legal action for the lapses.   

 21.   Late Bids   

21.1 The tenderer should ensure that their tender is received online at Ch.P.T 

before the deadline prescribed in Clause 20. 

   The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission,  bid 

opening etc., in the e-Procurement portal. The bidders should adhere to 

this time during bid submission.  

22.    Modification By Withdrawal and Resubmission  of Bids  

22.1 Bidders may modify the offers by withdrawing their already freezed bids 

in online only through e-procurement portal (after submission of bid) 

and resubmit/ upload the revised offer before the deadline prescribed in 

Clause 20. 

22.2   No bid shall be withdrawn and resubmitted through e-procurement   

portal by the bidder after the deadline for submission of bids.  

22.3 Withdrawal of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity specified in Clause 

15.1 above or as extended pursuant to Clause 15.2 may result in the 

forfeiture of the Bid Security pursuant to Clause 16. 

22.4 Bidders may only modify the prices and other required details of their 

Bids by Resubmitting Bid only in accordance with this clause through 

e-procurement portal. 
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    Bid Opening and Evaluation 

23.       Bid Opening  

23.1 On the due date and time as specified in Clause 20, the Employer will 

first open Technical bids of all bids received online (except those 

received late) including resubmitted  pursuant to clause 22 in presence 

of the Bidders or their representatives who choose to attend. In the 

event of specified date for bid opening declared as holiday by the 

Employer, the bid will be opened at the appointed time and location on 

the next working day.     

23.2     If all Bidders have submitted unconditional Bids together with requisite 

Bid security, then all Bidders will be so informed then and there. If any 

Bid contains any deviation from the Bids documents and / or if the 

same does not contains Bid security in the manner prescribed in the 

Bid documents, then that Bid will be rejected and the Bidder informed 

accordingly.  

23.3     The date and time of opening of price bid (cover-II) shall be intimated to 

the qualified tenderers based on the evaluation of the technical bid. 

The price bid (cover-II) of such eligible tenderers shall be opened on the 

specified date and time in the presence of the qualified tenderers or 

their authorized representatives.  

24.      Process to be Confidential  

 Information relating to the examination, clarification, evaluation and   

comparison of bids and recommendations for the award of  a  Contract 

shall not be disclosed to bidders or any other persons not officially  

concerned with such process until the award to the  successful  bidder 

has been announced.  

25.       Clarification of Bids  

25.1 To assist in the examination and comparison Bids, the Employer may, 

at his discretion, ask any bidder for clarification of his Bid,              

including breakdown of unit rates. The request for clarification and the 

response shall be in writing or by cable, but no change in the price or 
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substance of the Bid shall be sought, offered, or permitted except as 

required to confirm the correction of arithmetic / typing   errors 

discovered by the Chief Engineer in the evaluation of the Bids in 

accordance with Clause 27.  

25.2     Subject to Sub-clause 25.1, no Bidder shall contact the Employer on 

any matter relating to his bid from the time of the online bid opening to 

the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Chief Engineer, he should do 

so in online mode /writing only. 

25.3     Any effort by the Bidder to influence the Chief Engineer’s bid evaluation, 

bid comparison, or contract award decisions, may result in the rejection 

of his bid.    

26. Examination of Technical Bids and Determination of 

Responsiveness of Technical Bid 

26.1   Prior to detailed evaluation of Technical Bids, the Employer will 

determine whether each the bid (a) meets the eligibility criteria defined 

in clause 4 (b) has been properly signed by an authorized 

signatory(accredited representative) holding Power of Attorney in his 

favour. The Power of Attorney shall interalia include a provision to bind 

the bidder to settlement of disputes clause; (c) is accompanied by the 

required Bid Security and cost of tender document; (d) is responsive to 

requirements of the bidding documents.  

26.2     A substantially responsive Technical and financial Bid is one which 

conforms to all the terms, conditions and specification of the Bidding 

documents, without materials deviation or reservation. A materials 

deviation or reservation is one (a) which affects in any substantial way 

the scope, quality or performance of the Works; (b) which limits in any 

substantial way; the Employers’ rights or the Bidder’s obligations under 

the contract; or (c) whose rectification would affect unfairly the 

competitive position of other Bidders presenting responsive Bids. 

26.3  If a Technical Bid is not substantially responsive, it will be rejected by 
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the Employer. The financial bid of those bidders whose Technical bid 

has been determined to be non- responsive shall not be opened in 

online mode. 

27       Correction of Errors (in Price Bid) 

27.1      Not applicable for online tenders. 

28. Evaluation and Comparison of Bids 

28.1     The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. 

28.2     If the Bid of the successful Bidder is seriously unbalanced in relation to 

the Employer’s Engineer estimate of the cost of work to be performed 

under the contract, the Employer may require the Bidder to produce 

detailed price analyses for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those price with the 

implementation/construction methods and schedule proposed. 

             Award of Contract  

29. Award Criteria 

29.1 The Employer will award the Contract to the Bidder whose Bid has 

been determined to be responsive to Bidding documents and who has 

offered the lowest evaluated Bid Price, provided that such Bidder has 

been determined to be (a) eligible in accordance with the provisions of 

Clause 3, and (b) qualified in accordance with the provisions of Clause 

4. The second bidder (i.e.L2) shall be kept in reserve and may be invited 

to match the bid submitted by the (L1) bidder in case such bidder 

withdraws or is not selected for any reason. 

30.        Employer’s Right to accept any Bid and Reject any or All Bids  

Notwithstanding Clause 31, the Employer reserves the right to accept 

or reject any bid and to cancel the bidding process and reject all bids, 

at any time prior to award of Contract, without thereby incurring any 

liability to the affected bidder of the grounds for the Employer’s action.  
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31. Notification of Award and Signing of Agreement 

31.1 The Bidder whose Bid has been accepted will be notified of the award by 

the Employer prior to expiration of the Bid validity period by cable, telex 

or facsimile confirmed by registered letter. This letter (herein after and in 

Conditions of Contract called the “Letter of Acceptance”) will state the 

sum that the Employer will pay the Contractor in consideration of the 

Execution, completion and maintenance of the Work by the Contractor as 

prescribed by the Contract(herein after and in the Contract called the 

“Contract Price”) 

31.2  The notification of award will constitute the formation of the contract, 

subject only to the furnishing of a performance security in accordance 

with the provisions of Clause 32. 

31.3. The Agreement will incorporate all correspondence between the Employer 

and the successful Bidder. The security deposit shall be paid within 

21days from the date of issue of work order. The agreement shall be 

executed within 21days from the date of payment of security deposit. If 

agreement has not been executed within the stipulated period, necessary 

action shall be initiated for execution of the same upto the period of 30 

days. In case of failure upto a period of 30days from the stipulated due 

date, then action for Termination shall be initiated. 

31.4  Upon the furnishing by the successful Bidder of the Performance Security, 

the Employer will promptly notify the other Bidders that their Bids have 

been unsuccessful and release their Bid security.  

32. Security Deposit     

The security deposit shall be paid within 21days from the date of issue of 

work order. Security Deposit shall consist of two parts; a) Performance 

Guarantee to be submitted at award of work and b) retention money to be 

recovered from Running Bills.  

32.1  Security Deposit(Performance Security) should be 10% of Contract price 

of which 5% of contract price should be submitted as Account Payee 

Demand Draft, Fixed Deposit Receipt from a commercial bank or Bank 
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Guarantee from any of the Commercial Banks, enforceable and 

encashable at Chennai within 21days of issue of work order and it should 

remain valid for a period of sixty days beyond the date of completion of all 

contractual obligation and balance 5% recovered as Retention Money from 

Running Bills. Recovery of 5% of Retention Money will commence from 

the first bill @ 5% of bill value from each bill.  

32.2  In case the contractor fails to remit Security Deposit as per Clause 32 the 

department shall initiate action for forfeiture of the Bid Security (EMD) 

within a period of 15 days.  If the department decided to condone the 

delayed payment of SD with justification, the Security Deposit have to be 

remitted along with interest at 18% provided the maximum period of 

condonation do not exceed 15 days from the stipulated period. 

32.3 If agreement has not been executed within the stipulated period, necessary 

correspondence/ action shall be initiated  for execution of same up to the 

period of 30 days. In case of failure up to the period of 30 days from the 

stipulated due date, then action for termination shall be initiated.  

32.4  Performance Security Deposit should remain valid for a period of sixty 

days beyond the date of completion of all contractual obligations of the 

supplier including warranty obligations. 

32.5 Failure of the successful bidder to comply with the requirements of Clause 

32.1 shall constitute sufficient grounds for cancellation of the award and 

forfeiture of the Bid Security 

33      Advance Payment  

33.1 No advance payment on the contract price will be made under this                                  

contract. 

34      Refund of EMD  

34.1 Bid securities of the unsuccessful bidders should be returned to them at 

the earliest after expiry of the final bid validity and latest on or before the 

30th day after the award of the contract. 

34.2 The EMD of the successful tenderer will be refunded only after the 

remittance of security deposit in any manner as aforesaid.  Alternatively, 
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the successful tenderer shall when his tender is accepted, furnish 

security as specified in the clause 32 of this Section after giving credit to 

the amount deposited by him as earnest money. The earnest money shall 

retain its character, as such, till the successful tenderer furnishes the 

security deposit. 

34.3 Where a person whose tender has been received on behalf of the Board 

intimates that they are withdrawing their tender before the validity period 

or makes any modification in the terms and conditions of the tender 

which are not acceptable to the Port (or) fail to furnish the security 

deposit within the prescribed time, the Port shall without prejudice to any 

other right or remedy, be at liberty to forfeit the Earnest Money deposited 

by such person absolutely. 

34.4 The cost of stamping the agreement must be borne by the successful 

tenderer.       

34.5 The Employer’s Engineer does not bind himself to recommend the 

acceptance of the lowest or any tender or to assign any reason for non-

acceptance and reserves to himself the right to divide the contract 

between two or more tenderers    

35.   Corrupt or Fraudulent Practices: 

The bidder and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the 

Port shall reject the tender without being liable in any manner whatsoever 

to the bidder, if it determines that the bidder has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice (collectively 

the “Prohibited Practices”) in the Selection Process. In such an event, the 

Port shall, without prejudice to its any other rights or remedies, forfeit 

and appropriate the Bid Security or Performance Security, as the case 

may be, as mutually agreed genuine pre-estimated compensation and 

damages payable to the Port for, inter alia, time, cost and effort of the 

Authority, in regard to the Tender, including consideration and evaluation 
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of such Bidder’s Proposal.  Such Bidder shall not be eligible to participate 

in any tender or RFP issued by the Authority during a period of 2 (two) 

years from the date such Bidder is found by the Authority to have directly 

or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be.  

    For the purposes of this Clause, the following terms shall have the 

meaning hereinafter respectively assigned to them:  

     (a)   “corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or 

 indirectly, of anything of value to influence the action of any person 

connected with the Selection Process (for avoidance of doubt, 

offering of employment  to or employing or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who is 

or has been associated in any manner, directly or indirectly with the 

Selection Process or the LOA or has dealt with matters concerning 

the Agreement or arising there from, before or after the execution 

thereof, at any time prior to the expiry of one year from the date 

such official resigns or retires from or otherwise ceases to be in the 

service of the Authority, shall be deemed to constitute influencing 

the actions of a person connected with the Selection Process; or  

    (ii)      engaging in any manner whatsoever, whether during the 

Selection Process or after the issue of the LOA or after the execution 

of the Agreement, as the case may be, any person in respect of any 

matter relating to the Project or the LOA or the Agreement, who at 

any time has been or is a legal, financial or technical consultant/ 

adviser of the Authority in relation to any matter concerning the 

Project;  

    (b) “fraudulent practice” means a misrepresentation or omission of   

facts or disclosure of incomplete facts, in order to influence the 

Selection Process;  

     (c) “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any persons or  property to 



 33 

influence any person’s participation or action in the Selection 

Process;  

    (d) “undesirable practice” means  

    (i) establishing contact with any person connected with or employed 

or engaged by  the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the 

Selection Process; or  

   (ii) having a Conflict of Interest; and  

    (e)“restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective 

of restricting or manipulating a full and fair competition in the 

Selection Process.  

                                        **********
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                                                                         (To be uploaded online)  

FORM OF  BID  

(To be executed on bidder’s letter head and  submitted along with 

their technical bid under cover I) 

 

[The tenderer shall fill in this Form in accordance with the instructions 

indicated. No alterations to its format shall be permitted and no 

substitutions shall be accepted.)  

To 

 The Chief Engineer, 

 Chennai Port Trust, 

 Chennai – 600 001. 

 Tamil Nadu, INDIA. 

Sir, 

Being duly authorised to represent and act on behalf 

………………………………….. of hereinafter called “the tenderer” and having 

visited the site and examined the Drawings, Conditions of Contract, 

Specifications, Schedules and Bill of Quantities for the work of “COLLECTING, 

LOADING, TRANSPORTING THE GARBAGE IN AND AROUND TONDIARPET 

HOUSING COLONY AREA AND UNLOADING AT CORPORATION ROAD IRON 

DUST BINS”  

       and 

1.We offer to execute the work in conformity with the said drawings and 

Conditions of Contract, Specifications, Schedules and Bill of Quantities for the 

sum of Rs.……………. (Rupees ……………………………(Rate shall not be filled 

in)). 

2. We undertake, if our Tender is accepted, to achieve completion of the 

various sections of the Works within the periods specified in this 

Schedule. 

3. If our Tender is accepted we will furnish a Security Deposit within 21days 

from the date of issue  of work order, in the form of Account payee 

Demand Draft/Fixed Deposit Receipt / Banker’s Cheque / Bank gurantee 
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from  of the Commercial Bank payable at Chennai as Security for the due 

performance of the Contract in accordance with Clause 32 of Section I. 

4. We agree to abide by this Tender for the period of 120 days  from the date 

fixed for receiving the same or such further period as may be mutually 

agreed upon and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period should we fail to abide by our 

Tenders during the above said period of 120 days or such extended 

period as mutually agreed upon the Port shall be at liberty to forfeit the 

Earnest Money deposited by us. 

5. Unless and until a formal Agreement is prepared and executed this 

Tender, together with your written acceptance thereof, shall constitute a 

binding Contract between us. 

6. (i) We understand that the Chennai Port Trust reserves the right to, 

a) Amend the scope of tender and value of contract under this work; 

b) Reject or accept any tender including the lowest, cancel the tender 

process and reject all tender. 

c) Agree or reject our alternative proposal without assisting any reasons. 

6.  (ii)  We agree that the Chennai Port will not be liable for any such action and 

will be under no obligation to inform the tenderer of the grounds for such 

action. 

7. If our Tender is accepted we understand that we are held fully responsible 

for the due performance of the Contract. 

8.      We have furnished Earnest Money in the form of  Demand Draft /FDR/BC 

or BG issued by any of the commercial bank ……………. payable at 

Chennai in favour of the Chairman, Chennai Port Trust, Chennai – 600 

001 for the amount of Rs.16,300/- (Rupees sixteen thousand three 

hundred only). If our Tender is not accepted, the Earnest Money shall be 

returned to us on our application within period as specified in the tender 

for the return of such EMD amount.  If our Tender is accepted the 

Earnest Money shall be adjusted against the Security Deposit at 5% of 

the Contract Value, as contemplated in the relevant Clause for an amount 

equivalent to 5% of the Contract Value, with good and sufficient sureties 

as may be required for the faithful performance and proper fulfillment of 
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the Contract and execute the Contract Agreement as required by the 

terms of this Tender. 

9. We agree that in addition to the Security Deposit in any one of the forms 

described in Clause - 32 of Section I with good and sufficient sureties 

furnished by us for the faithful performance and proper fulfillment of the 

Contract, we shall permit the port at the time of making any payment to 

us for work done under the Contract to deduct at the rate of 5% of the 

total value of the Interim or running bill from each Interim or running 

bill towards Retention Money at 5% in each bill payable to the 

contractor. 

10. We agree to execute all the works referred to in the Tender Documents 

upon the Terms and Conditions contained or referred to therein and to 

carry out such deviations as may be ordered. 

11.    We understand that you are not bound to accept the lowest evaluated    

          tender or any other tender that you may receive. 

12      We also make specific note clauses of (ITB, NIT) under which the    

          contract is governed. 

 13   In case of out station firms, having a branch in India for liaison purposes, 

herein we mention the Name of the Contact person and Tel. no. Fax No. 

and mail-Id and also the complete postal Address of the firm. 

…………………………………………………………………………………….. 

………………………………………………………………………………………. 

……………………………………………………………………………………… 

14     l / We confirm that all statements documents, information submitted / 

given with this bid or in support of bid is / are true, genuine, authentic, 

legitimate and valid. I agree that at any time from the date of submission 

of Bid or after award to selected successful bidder, in case any of these 

statement document, information is /are found incorrect. False, willful 

misrepresentation or omission of facts or submission of false / forged 

documents, the EMD / Security Deposit submitted by me/us shall be 

forfeited by ChPT 

15.     We understand that the communication made with the Firm at (13), by   

the Port shall be deemed to have been done with us. 
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Signed: 

  (Signature of person whose name and capacity are shown) 

In the capacity of : 

( Legal capacity of person signing the form of tender) 

Name : 

(Complete name of person signing the Form of Tender)     

Duly authorized to sign the Tender for “COLLECTING, 

LOADING,TRANSPORTING THE GARBAGE IN AND AROUND TONDIARPET 

HOUSING COLONY AREA AND UNLOADING AT CORPORATION ROAD IRON 

DUST BINS” and on behalf of…………………………………………………… 

Dated on………… day of ………………….,………. (date of signing) 
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(To be uploaded online) 
 

CONTRACTOR’S BID 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS  

To 

The Chief Engineer, 
Chennai Port Trust 
No.1, Rajaji Salai,  
Chennai – 600001. 
 

GENTLEMEN, 

We offer to execute the Works described above in accordance with the 
Conditions of Contract accompanying this Bid for the Contract Price  
“as filled in the price bid”.   
 
This bid and your written acceptance of it shall constitute a binding 
contract between us.  We understand that you are not bound to accept 
the lowest or any Bid you receive. 
We undertake that, in competing for (and, if the award is made to us, in 
executing) the above contract, we will strictly observe the laws against 
fraud and corruption in force in India namely “Prevention of 
Corruption Act 1988” 
We hereby confirm that this Bid complies with the Bid Validity and Bid 
Security required by the Bidding documents. 
We attach herewith our copy of Permanent Account Number (PAN). 
 
Yours faithfully, 
Authorized signature:……………………….. 

Name & Title of signatory:………………………… 

Name of Bidder:………………………………………. 

Address:…………………………………………………. 

Notes: 

To be filled in by the Bidder, together with his particulars and date of 

submission at the bottom of the form of bid. 
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                  CHENNAI PORT TRUST 
 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS  

                            Pre-QUALIFICATION OF BIDDERS 

 

The information to be filled in by the Bidder in the following Forms will 

be used for purposes of Pre-Qualification as provided for in the 

Instructions to Bidders. 
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      (To be uploaded online) 
CHENNAI PORT TRUST 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS  

LETTER OF SUBMISSION- COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date : 
To 

The Chief Engineer, 
Chennai Port Trust, 
No.1,Rajaji Salai, 
IIIrd floor , Administrative Building, 
Chennai – 600 001 
Tamilnadu State 

Sir, 
Sub : The work of “COLLECTING, LOADING, TRANSPORTING THE 

GARBAGE IN AND AROUND TONDIARPET HOUSING COLONY AREA 
AND UNLOADING AT CORPORATION ROAD IRON DUST BINS” 

Being duly authorized to represent and act on behalf of …………………… . 
(Hereinafter referred to as “the Bidder”)  and having reviewed and fully 
understood all of the requirements of the bid document and information 
provided, the undersigned hereby apply for the work referred above. 

 We are submitting our Bid enclosing the following, with the details as per 
the requirements of the Bid Document, for your evaluation. 

(i) Tender Document along with Addendum No ----,  
(ii) Letter  of application ( Form I) 
(iii) Annual Turnover of the firm-Financial capacity ( Form II) 
(iv) Summary of current Contract commitments / Works in Progress( 

Form – III) 
(v) Experience in similar nature in “Transportation of materials like 

Garbage /  excess earth / debris”  works in the last 7 years        
(Form – IV) 

(vi) Plant and equipment proposed for the work  (Form - V) 
(vii) Personal / staff proposed  for the work (Form –VI) 
(viii) Proposed Site Organization Details (Form VII ) 
(ix) Additional  Information (Form VIII ) 
(x) Bid Security/EMD In the form of DD bearing No --------- 
          dated -------, for Rs……. Issued by ………..bank  
(xi) Bank information for e- payment ( Form ix) 
(xii) GST Registration form (Form x) 
(xiii) Specimen format for declaration annexure-I 
(xiv) Indemnity bond undertaking proforma for PF (Annexure-2) 

(xv) Indemnity bond undertaking proforma for ESI (Annexure-3) 

 
Signature 

(Authorised Signatory) 
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CHENNAI PORT TRUST 

 
TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS  

                      CONTRACT DATA 
 
1. Amount of 

Security Deposit.           
           

32/Section I 10% of the contract price  

2. Date of 
commencement 
of work 

25/Section II Date on which the 
contractor takes over the 
site or the twenty first 
day of issue of work order 
whichever is earlier. 

3. Period of 
completion 

25/Section II 365 days  from the date 
of commencement  of  
work. 

4. Retention Money 38/Section II Retention Money at 5% 
will be deducted from 
each running bill.  

5. Advances 34 /Section II No advance is envisaged 
in this contract. 

6. Liquidated 
damages 

34/Section IV ½% (half percent) per 
week or part thereof of 
the total value of the 
contract subject to a 
maximum of 5% of the 
total value of contract 

7. Escalation 39/Section II The Quoted rates shall be 
firm throughout the 
tenure of the contract. No 
escalation is payable. 

 
 

       
 

                                                                                          Signature 

                                                                                   (Authorised Signatory)



 42 

CHENNAI PORT TRUST 

MEMORANDUM 

We hereby tender for the execution for Chennai Port Trust of the work 

specified in the underwritten memorandum within the time specified in such 

memorandum at the rates specified therein and in accordance in all respects 

with the specifications, designs, drawings, levels and instructions in writing 

referred to in the Clauses of Conditions of the contract and with such materials 

as are provided for and in all respects in accordance with such conditions / 

instructions to tenderers so far as possible 

I. Memorandum  
 

1. General Description:   “COLLECTING, LOADING, TRANSPORTING 

THE GARBAGE IN AND AROUND TONDIARPET 
HOUSING COLONY AREA AND UNLOADING AT 
CORPORATION ROAD IRON DUST BINS”  

2.  Estimated Cost: Rs. 8,11,200/- (Approximate)  

3.  Earnest Money: Rs.16,300/-  

4. Security Deposit:    10% of the accepted tender value in the form as 

specified in Clause – 32 of Section I. 

5.   Retention Money:   5 % of value of Interim Bill recoverable from each 

interim payment price as per Clause 38 of 

Section II. 

6. Period of Completion: 365 days from the date of commencement of 

work. 

7. Delay in commencement  a. should this tender be accepted in whole   

of work and forfeiture  or in Part, I / we hereby agree: (i) to abide  

of Earnest Money Deposit: by and fulfill all the terms and provisions of the 

said conditions annexed hereto and all the terms 

and provisions contained in notice inviting 

tenders so far as applicable and or in default 

thereof to forfeit and to pay the Chairman, 

Chennai Port Trust or his successors in office, 

the sum of money mentioned in the conditions.  

A sum of Rs.16,300/- is hereby forwarded in  

Demand Draft / FDR/BC Or BGF as Earnest 
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Money. If I / we fail to commence the work 

specified in the above memorandum, I / we agree 

that the said Chairman, Chennai Port Trust or 

his successors in office shall, without prejudice 

to any other right or remedy, be at liberty to 

forfeit the said Earnest Money absolutely, 

otherwise the said Earnest Money shall be 

retained by him towards security deposit 

mentioned against Clause 4 of the above 

mentioned memorandum.  

b)  To execute all the works referred to therein the 

tender documents upon the terms and conditions 

contained or referred to therein and carryout 

such deviations as may be ordered. 

  
 
 
 
 

                                                                         Signature 

                                                                             (Authorised Signatory)
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                                     CHENNAI PORT TRUST 
 
TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS  

SECTION – II 

Part – I GENERAL DESCRIPTION OF WORK AND OTHER CONDITIONS: - 

        The works covered under this tender is “COLLECTING, LOADING, 

TRANSPORTING THE GARBAGE IN AND AROUND TONDIARPET 

HOUSING COLONY AREA AND UNLOADING AT CORPORATION ROAD 

IRON DUST BINS”.  

        The details regarding the locations is  shown in the drawing enclosed 

under the Schedule of Drawings. The main items of works covered in this 

tender are as follows:      

      Collecting, loading, transporting the garbage in and around Tondiarpet 

housing colony area and unloading at corporation road iron dust bins.  

   Along with the offer, the tenderer should submit a bar chart 

indicating their programme of work. On award of contract, the contractor 

shall, within 15 days after the date of the Letter of Acceptance – Work order, 

submit to the Nodal officer for his consent a programme, in such form and 

detail as the Nodal officer shall reasonably prescribe, for the execution of 

the works. The contractor shall whenever required by the Engineer, also 

provide in writing for his information a detailed description of the 

arrangements and methods which the contractor proposes to adopt for the 

execution of the works.  

If at any time it should appear to the Nodal officer that the actual 

progress of the works does not conform to the programme to which 

consent has been given the contractor shall produce, at the request of the 

Nodal officer representative, a revised programme showing the 

modifications to such programme necessary to ensure completion of the 

works within the time for completion. 

The contractor shall submit to the Employer’s Engineer within 15 

days after the date of Letter of Acceptance and in any case prior to the 

commencement of the work, bar chart which shall be based on this 
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preliminary programme submitted with the tender and as approved by the 

Nodal officer, showing the earliest and latest dates of commencement and 

completion of various activities of the work and also anticipated dates for 

completion of different sections of the work. The detailed bar chart shall 

be updated by the contractor every month.  

The contractor shall submit to the Nodal officer on the first day of 

each week or such longer period as the Employer’s Engineer may from 

time to time direct, a progress report in an approved form shown up-to-

date total progress, progress achieved against planned progress, during 

the previous week and progress forecast for the following week for all 

important items in each section or portion of the works, in relation with 

the approved bar chart. 

The contractor shall, within 15 days after the date of the Letter of 

Acceptance, provide to the Nodal officer for his information a detailed cash 

flow estimate, in quarterly periods, of all payments to which the contractor 

will be entitled under the contract and the contractor shall subsequently 

supply revised cash flow estimates at quarterly intervals, if required to do 

so by the Nodal officer. 

The submission to and consent by the Nodal officer of such 

programme or the provision of such general descriptions or cash flow 

estimates shall not relieve the contractor of any of his duties or 

responsibilities under the contract. 

2.  Road access to the site is available. In addition a limited space without 

affecting the day to day activities of the near by area will be made 

available to the contractor No rental charges will be levied for the working 

area spared to the contractor during the tenure of the contract including 

extended period, if any granted. The Employer’s Engineer may at his 

discretion allot additional working area anywhere inside the harbour 

premises subject to availability, if required by the contractor, free of rental 

charges based on the requirements of work. During the construction 

period, necessary safety measures have to be taken for the men working at 

site.  
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However the contractor shall at their cost arrange for the transportation of 

men and materials to the site of work. The area occupied by the contractor 

beyond the time limit specified shall be charged as per the Trust’s scale of 

rates.  

3.    The tenderer shall inspect and examine the site and its surroundings and 

shall satisfy himself before submitting his tender as to the nature of the 

structure and substructure (so far as is practicable), the form and nature 

of the site, the stacking and movement of the traffic, the quantities and 

nature of work and materials necessary for the completion of the works 

and the means of access to the site, the accommodation he may require 

and in general, shall himself obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect his 

tender. No extra charges consequent to any wrong assumptions / 

assessment by the tenderer or otherwise shall be allowed. The tenderer 

shall take into account all these aspects before quoting their rates and 

shall not hold the Board responsible for any details that might have been 

omitted to be mentioned in the tender schedule which may affect the 

pricing of the tender and any claim by the tenderer on this account will 

not be entertained by the Board. In case any additional investigations are 

required to be done at site by the tenderer, he may do so at his own cost 

with the prior approval of the Employer’s Engineer. 

4.     The contractor is deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for works and of the rates 

and prices quoted in the priced bill of Quantities and the schedule of 

rates and prices (if any) which rates and prices shall except insofar as 

they are otherwise provided in the contract, cover all his obligations 

under the contract apart from all matters and things necessary for the 

proper completion and maintenance of the work. The rate quoted shall be 

inclusive of all taxes, except GST, levies, duties, cost of insurance etc. 

apart from the cost of materials to be procured by the contractor and also 

labour, tools, plants, fuel, consumables, etc. 
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5.   TAXES:  

i) Tenderers will examine the various provisions of the Central Goods & 

Services Tax Act-2017 (CGST)/ Integrated Goods & Services Tax 

(IGST)/ Union Territory Goods & Services Tax (UGST) respective 

State’s State Goods & Services Tax Act (SGST) also, as notified by 

Central/State Government and as amended from time to time and 

applicable taxes before bidding.  Tenderers will ensure that full benefit 

of Input Tax Credit (ITC) likely to be availed by them is duly 

considered while quoting rates. 

ii) The rate quoted by the Contractor/Supplier shall be inclusive of all 

Taxes and Duties other than GST.  Applicable GST will be paid by 

ChPT based on the Tax Invoice. 

iii) The Financial evaluation will be based on the total base price quoted 

by the Contractor / Supplier excluding GST. 

iv) The firm shall furnish the Tax invoices as per GST Act/Rules in the 

name of the Chennai Port Trust by mentioning the GSTIN of ChPT and 

indicating amounts of GST Separately.  The GSTIN of ChPT is 

33AAALC0025B1Z9. 

v) The contractor /Firm shall remit the GST amount in the invoice to the 

Government within the due dates and also file the returns by 

mentioning the GSTIN of ChPT to enable ChPT to avail eligible Input 

Tax Credit (ITC). 

vi) The contractor/ firm shall indemnify Chennai Port Trust from any loss 

of eligible ITC of GST paid by it to the Contractors/Suppliers based on 

their tax invoice, due to non-payment of GST or non-filing of GST 

returns by the contractor/firm or non compliance of GST 

Act/provisions.  The contractor/firm shall remit such GST amount 

with applicable interest and penalties to the ChPT within 7 days from 

the date of intimation by the ChPT about non-availing of eligible ITC.  

ChPT also reserves its right to deduct such GST amount with interest 
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and penalties from the subsequent bills, Security Deposit or any 

amount due to the contractor by ChPT”. 

vii)    Applicable statutory recoveries including TDS under Income Tax, TDS 

under GST provisions etc., will be deducted/recovered while 

accounting for or making payment to the Contractor/Supplier as per 

the applicable law. 

6.   If any temporary item of work is needed for the execution of the                      

contract, the required details shall be submitted by the tenderer with the 

proposals and connected drawings along with the tender in   Cover I. No 

payment shall be made for any temporary items of work. Before any 

Temporary works are commenced, the contractor shall submit 

sufficiently in advance to the Nodal officer or his representative for 

approval, his proposals for all temporary works including drawings and 

design calculations. The Nodal officer or his representative shall be at 

liberty to make any modifications to the temporary works in accordance 

with the conditions of the contract and the contractor shall carry out 

such modifications. In the event of the contractor considering that such 

modifications  required   the Nodal officer or his representative will affect 

the security of the temporary works, or increase the contractor’s liability 

under the contract, he shall give notice in writing to the Employer’s 

Engineer within seven days of receipt of such communication. The 

Employer’s Engineer will thereupon consider the matter and 

communicate his decision, which shall be final and binding on the 

contractor. Notwithstanding the approval by the Employer’s Engineer or 

his representative of any submitted design for any of the temporary 

works the contractor shall remain entirely responsible for such works in 

all respects. 

7. The description of the item of work given in the schedule of quantities 

should be read along with the specifications, drawings and the conditions 

of contract. 

8. It is to be expressly understood that the measured work is to be taken net 

(notwithstanding any custom or practice otherwise) according to the 

drawing or as may be directed from time to time by the Nodal officer or 
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his representative and that the value of the work done will be calculated 

by the measurement of various items at the respective rates without 

additional charges for any necessary incidental or contingent work 

connected therewith as detailed in specifications and conditions of 

contract. 

9. The quantities given under the Bill of Quantities are those upon which 

the approximate estimated cost of work are based but they are subject to 

alterations, omissions, deduction and additions and not necessarily show 

the actual quantities of work to be done and can be increased or 

decreased at the discretion of the Employer’s Engineer. However, the 

consequent variation in the total contract value will be limited to 20% 

under normal circumstances. The rates quoted shall be firm for such 

variation. In case the variation results in the total contract value 

exceeding the prescribed percentage, the revision of rates, if any, shall be 

applicable only for that portion of contract carried out in excess of the 

permissible percentage.  

10. The work has to be carried out in the Tondiarpet Housing Colony. Hence 

the contractor shall plan his activities and also stock the materials 

without causing any obstructions or blockage to the traffic movements. 

The works once taken shall be completed in all respects wherever 

possible. Further the site will be handed over only in stages depending on 

the progress of work. If there is a delay in handing over the site, the 

period of completion of work shall be suitably adjusted at the discretion 

of the Employer’s Engineer. Depending upon the date of handing over the 

site to the contractor or delay due to port activities, the Employer’s 

Engineer at his discretion may grant extension of time, as he considers 

reasonable for the proper completion of work.  The tenderer has to taken 

into account all the delays due to this kind of port activities. The grant of 

such extension of time however will not bestow on the contractor any 

right to claim compensation / extra payment for idling of plant, labour 

and overhead loss etc., even at a future date for any reasons whatsoever.  

No claim towards idle time charges will be entertained by the Trust for 

any reasons whatsoever.      
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11.1. Drains, pipes, cables, overhead wires and similar services encountered in 

the course of the work shall be guarded from injury by the contractor at 

his own cost, so that they may continue in full and uninterrupted use to 

the satisfaction of the Nodal officer or his representative thereof and the 

contractor shall not store materials or otherwise occupy any part of the 

site in a manner likely to hinder the operation of such services. 

11.2. Should any damage be done by the contractor to any mains, pipes, cables 

or lines (whether above or below structure) whether or not shown in the 

drawing, the contractor must make good or bear the cost of making good 

the same without delay, to the satisfaction of the Nodal officer or his 

representative. 

12. The Board shall not be held liable for any damages or compensation 

payable under the law in respect or in consequence of any accident or 

injury to any workmen or other persons in the employment of the 

contractor or any sub-contractor and the contractor shall indemnify            

and keep indemnified the Board against all such damages and 

compensation and against all claims, demands, proceedings, costs, 

charges, expenses whatsoever in respect thereof or in relation thereto. 

13. Care of works: 

From the commencement to the completion of the works the contractor 

shall take full responsibility for the care thereof and of all temporary 

works and in case any damage, loss or injury shall happen to the works 

or to any part thereof or to any temporary works from any cause 

whatsoever (save and except the excepted Risks as defined in Clause 

14 thereof) shall at his own cost, repair and make good the same so that 

at completion, the works shall be in good order and condition and in 

conformity in every respect with the requirements of the contract and the 

Employer’s Engineer’s instructions.  In the event of any such damage, 

loss or injury happening from any of the excepted Risks, the contact shall 

if and of the extent required by the Employer’s Engineer and subject 

always to the provisions of Clause 23 “Special Risks” hereof repair and 

make good the same as aforesaid at the cost of the Employer.  The 

contractor shall also be liable for any damage to the works occasioned by 
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him in the operation carried out by him for the purpose of complying with 

his obligations under Clause 21 & 22.  

However, if 

a) If the Employer’s Engineer issues a Taking-Over Certificate for any 

Section or part of the works the Contractor shall cease to be liable 

for the care of that section or part from the date of issue of the 

Taking-Over Certificate, when the responsibility for the care of that 

section or part shall pass to the Employer’s Engineer, and 

b) The Contractor shall take full responsibility for the care of any 

outstanding Works and materials and Plant for incorporation 

therein which he undertakes to finish during the Defects Liability 

Period until such outstanding Works have been completed 

pursuant to Clause – 22. 

14. Excepted risks: 

These are risks due to riots (otherwise than among contractor’s 

employees and civil commotion insofar as both these are uninsurable), 

war (whether declared or not), invasion, act of foreign enemies, hostilities, 

civil war, rebellion, revolution, insurrection, military or usurped power, 

any acts of Government, damage from aircraft, acts of God / Forces of 

nature such as earthquake, lightning and unprecedented floods and 

other causes over which the contractor has no control or the contractor 

could not foresee or could not reasonably provide against and accepted as 

such by the Accepting Authority or caused solely due to use or 

occupation by the Employer of the works in respect of which a certificate 

of completion has been issued or a cause solely due to Employer’s faulty 

design of works. 

15.    Insurance of works, etc.,  

Without limiting his obligation and responsibilities under Clause 13 - 

‘Care of works’ and Clause 14 - ‘Excepted Risks’ hereof, the 

contractors shall insure in the joint names of the Employer and the 

contractor against all loss or damage from whatever cause arising (other 

than the Excepted Risks) for which he is responsible under the terms of 

the contract and in such manner that the Employer and contractor are 
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covered during the period of construction or the works are also covered 

during the period of maintenance for loss or damage arising from a cause 

occurring prior to the commencement of the period of maintenance and 

for any loss or damage occasioned by the contractor in the course of any 

operations carried out by him for the purpose of complying with his 

obligations under Clauses 21 & 22. 

i. The works and the temporary works to the full value of such works 

executed from time to time. 

ii. The materials, constructional plant and other things brought on to 

the site by the contractor to the full values of such materials, 

constructional plant and other things. 

iii. As in case of sinking of constructional plant and equipment for the 

cost of salvage of the same as assessed by the Port. 

Such insurance shall be effected with an insurer and in terms approved 

by the Employer’s Engineer. The contractor shall whenever required, 

produce to the Employer’s Engineer or Nodal officer, the policy or policies 

of insurance and the receipts for payment of the current premium 

provided always that without limiting his obligations and responsibilities 

as aforesaid, nothing in the clause contained shall render the contractor 

liable to insure against the necessity for the repair or reconstruction of 

any work with the materials or workmanship not in accordance with the 

requirements of the contract. 

16. Urgent works and / or repairs: 

If by reason of any accident or failure or other event occurring to or in 

connection with the works or any part thereof either during the execution 

of the works or during the period of maintenance and remedial or other 

work, repairs shall in the opinion of the Employer’s Engineer or the Nodal 

officer be urgently necessary for security and the contractor is unable or 

unwilling at once to do such work or repair, then the Employer may by 

his own or other workmen do such work or repair as the Employer’s 

Engineer or the Nodal officer may consider necessary.  If the work or 

repair so done by the Employer is work which in the opinion of the 

Employer’s Engineer, the contractor was liable to do at his own expense 
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under the contract, all costs and charges properly incurred by the 

Employer in so doing shall on demand be paid by the contractor to the 

Employer or may be deducted by the Employer from any moneys due or 

which may become due to the contractor.  Provided always that Nodal 

officer (as the case may be) shall as soon after the occurrence of any such 

emergency as may be reasonably practicable, notify the contractor thereof 

in writing. 

17   Third Party Insurance:  

Before commencing the execution of the works, the contractor                      

but without limiting his obligation and responsibilities under Clause19.2 

hereof shall insure against any damage, loss or injury which may occur to 

any property (including that of the Employer or to any person  

including any employee) if the employer by or arising out of the execution 

of the works in the carrying out of the contract otherwise than due to the 

matter referred in the provision to Clause 19.1. 

18. Minimum amount of the Third Party insurance  

Such insurance shall be effected with an Insurer and in terms approved 

by the Employer and for at least the amount stated in the tender and the 

contractor shall whenever required produce to the Employer’s Engineer or 

the Nodal officer, the policy or policies of insurance and the receipts for 

payment of the current premiums. 

19.1 Accident or injury to workmen: 

The Employer shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident 

or injury to any workmen or other person in the employment of the 

contractor and the contractor shall indemnify and keep indemnified, the 

Employer against all such damages and compensation and against all 

claims, demands, proceedings, costs, charges and expenses whatsoever 

in respect there of or in relation thereto. 

19.2 Damage to persons and property: 

The contractor shall (except if and so far as the specification provided 

otherwise) indemnify and keep indemnified the Employer against all 

losses and claims for injuries or damage to any person or any property 
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whatsoever (other than surface or other damage to land being or crop 

being on the site suffered by tenants or occupiers) which may arise out or 

in consequence of the construction and maintenance of the works and 

against all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect of or in relation thereto.  Provided always 

that nothing herein contained shall be deemed to render the contractor 

liable for or in respect of or to indemnify the Employer against any 

compensation or damages for or with respect to: 

i. The permanent use or occupation of the land by the works or any 

part thereof or (save as hereinafter provided) surface or other 

damages as aforesaid. 

ii. The right of the Employer to construct the works or any part 

thereof on   over, under, in or through any land. 

iii. Interference whether temporary or permanent with any right of 

light, airway or water or other easement or quasi easement which is 

the unavoidable result of the construction of the works in 

accordance with the contract. 

iv. Injuries or damage to persons / property resulting from any act or 

neglect done or committed during the currency of the contract by 

the Employer his agents, servants or other contractors (not being 

employed by the contractor) or for in respect of any claims, 

demands, proceedings, damages, costs, charges and expenses in 

respect thereof or in relation thereto provided further that for the 

purposes of this clause, the expression “the site” shall be deemed to 

be limited to the area defined in the specification or shown in the 

drawings.  

19.3 Insurance against accident etc., to workmen:  

The contractor shall insure against such liability with an Insurer 

approved by the Employer and shall continue such insurance during the 

whole of the time that any person or employed by him on the works and 

shall when required produce to the Employer’s Engineer or the Nodal 

officer such policy of insurance and the receipt for payment of the current 

premium provided always that in respect or any persons employed by any 
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subcontractor, the contractor’s obligation to insure as aforesaid under 

this sub clause, shall be satisfied if the sub contractor shall have insured 

against the liability in respect of such persons in such manner that 

Employer is indemnified under the policy, but the contractor shall require 

such sub contractor to produce to the Employer’s Engineer or Nodal 

officer when required, such policy of insurance and the receipt for 

payment of the current premium. 

20. Remedy of Contractor’s failure to insure: 

If the contractor shall fail to effect and keep in force the insurance 

referred to the Clauses 17,18, 19.2, & 19.3 above hereof or any other 

insurance which he may be required to effect under the terms of the 

contract then, and in any such case, the employer may effect and keep in 

force any such insurance and pay such premium or premium as may be 

necessary for that purpose and from time to time deduct the amount so 

paid by the Employer with interest as stated below from any moneys due 

or which may become due to the contractor or recover the same as a debt 

due from the contractor. At the rate of 3% above the prevailing Bank rate 

of 11% or as announced by the Reserve Bank of India from time to time 

under section 49 of Reserve Bank of India Act, 1934. 

21. Compliance with Rules and Regulations: 

The contractor shall at all times during the currency of the contract 

conform to and comply with the regulations and by-laws of the State or 

Central Government or of the Board and of all other local authorities, the 

provisions, contained in the various labour acts enacted by the State 

Legislature and Central Parliament in force and the rules made there 

under including those under Minimum Wages Act, Factories Acts, the 

Indian Electricity Act and Rules framed under it, Workmen’s 

Compensation Act, Provident Fund Regulation Act, Employees Provident 

Act,1961 and Schemes made under the said act, Health and Sanitary 

arrangements for worker and safety code and the Contract (Regulation 

and Abolition) Central Rules 1971 etc. for welfare and protection of 

workers or for the safety of the public and other insurance provisions. 
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The Board shall not be liable for the failure of the contractor in 

conforming to the provisions of the Acts, Rules and Regulations referred 

to in the above para and in case of any contravention of the provision of 

the Acts, Rules and Regulations etc. the contractor shall keep the Board 

indemnified against any loss, cost and damages in the event of any action 

being taken for contravention. 

22. Defects liability:  

22.1 Defects Liability Period 

This clause not applicable to this contract. 
22.2 Default of the contractor in compliance: 

In case of default on the part of the contractor in carrying out such order, 

the Employer shall be entitled to employ and pay other persons to carry 

out the same and all expenses consequent thereon or incidentals thereto 

shall be borne by the contractor and shall be recoverable from him by the 

Employer or may be deducted by the Employer from any moneys due or 

which may become due to the contractor. 

22.3 Cost of Remedying Defects: 
During the course of the execution of the contract, if the contractor causes 

any damage to the Employer’s properties, the same shall be rectified by 

the Contractor at his own cost to the satisfaction of the Employer’s 

Engineer within a reasonable time as specified by the Employer’s 

Engineer.  

22.4 Contractor’s failure to carry out the rectification of damages caused 

to the Employer’s property 

In case of default on the part of the Contractor in carrying out such 

rectification of damages to the Employer’s properties within a reasonable 

time, the Employer shall be entitled to employ and pay other persons to 

carry out the same and if such Work is Work which, in the opinion of the 

Employer’s Engineer, the Contractor was liable to do at his own cost 

under the Contract, then all costs consequent thereon or incidental 

thereto shall, after due consultation with the Contractor, be determined 

by the Employer’s Engineer and shall be recoverable from the Contractor 

by the Employer’s Engineer, and may be deducted by the Employer from 
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any monies due or to become due to the Contractor and the Employer’s 

Engineer shall notify the Contractor accordingly.  

23   Special Risks: 

No Liability for war, Risks, etc., notwithstanding anything contained in 

the contract  

23.1 The contractor shall be under no liability whatsoever whether by way of 

indemnity or otherwise for or in respect of destruction of or damage to the 

works (Save any work condemned under the provisions of clauses,  

“Removal of improper works and material” and default of contractor in 

compliance with that hereof prior to the occurrence of any special Risks 

hereinafter mentioned) or temporary works or to property whether of the 

Employer or third parties or for in respect of injury or loss of life which is 

the consequence whether direct or indirect of war, hostilities (whether 

war be declared or not) invasion, act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil war or 

(otherwise than among the contractor’s own employees) riot, commotion 

or disorder (hereinafter comprehensively referred to as “the said special 

risks”). 

23.2 Projectile, missile etc.:  

Destruction, damage, injury or loss of life caused by the explosion or 

impact whenever and wherever occurring of any mine, bomb-shell, 

grenades or other projectile, Missile, ammunition or explosive of war shall 

be deemed to be a consequence of the said Special Risks. 

23.3 Increased costs arising from special Risks:  

The Employer shall reimburse to the contractor any increased cost of or 

incidental to the execution of the works (other than such as may be 

attributable to the cost of reconstructing work, condemned under the 

provisions of clauses “Removal of improper works and materials”.  

Default of contractor in compliance to that thereof prior to the occurrence 

of any special risks) which is howsoever attributable to or consequent on 

or the result of or in any way whatsoever connected with Special Risks 

(subject however to the provisions of this clause hereinafter contained in 

regard to outbreak of war) but the contractor shall as soon as such 
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increase of cost shall come to his knowledge forthwith notify the 

Employer’s Engineer thereof in writing. 

23.4 Outbreak of war: 

If during the currency of the contract, there is an outbreak of war 

(whether war is declared or not) in any part of the world which whether 

financially or otherwise materially affects the execution of the works, the 

contractor shall unless and until the contract is terminated under the 

provisions contained in this clause, use his best endeavors to complete 

the execution of the works provided always that the Employer shall be 

entitled at any time after such outbreak of war to terminate this contract 

by giving notice in writing to the contractor and upon such notice being 

given, this contract shall  terminate but without prejudice to the rights of 

either party in respect of any antecedent breach thereof. 

23.5 Removal of plant on termination:  

If the contract shall be terminated under the provisions of the preceding 

clause, the contractor shall with all reasonable despatch remove from the 

site, all constructional plant and shall give similar facilities to his sub 

contractors to do so. 

23.6 Payment if contract terminated: 

If the contract shall be terminated as aforesaid, the contractor shall be 

paid by the Employer (insofar as such amounts or items shall not have 

already been covered by payments on account made to the contractor) for 

all works executed prior to the date of termination at the rates and prices 

provided in the contract and in addition. 

i. The amounts payable in respect of any preliminary items so far as 

the work or service comprised therein has been carried out or 

performed and a proper proportion as certified by the Employer’s 

Engineer of any such items the work or service comprised in which 

has been partially carried out or performed. 

ii. The cost of materials or goods reasonably ordered for the works or 

temporary works which have been delivered to the contractor or of 

which the contractor is legally liable to accept delivery (such 
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materials or goods becomes the property of the Employer upon 

such payment being made by him). 

iii. A sum to be certified by the Employer’s Engineer                       

being the amount of any expenditure reasonably incurred by the 

 contractor in the expectation of completing the whole of the works 

insofar as such expenditure shall not have been covered by the payments 

in this clause before mentioned. 

iv. Any additional sum payable under the provisions of Clause 23.3. 

v. The reasonable cost of removal under this clause and (if required 

by the contractor) return thereof to the contractor’s main plant 

yard in his country of registration or to any other destination at no 

greater cost. 

vi. The reasonable cost of repatriation of all contractors’ staff and 

workmen employed on or in connection with the works at the time 

of such termination. 

Provided always that against any payments due from the Employer under 

this sub-clause, the employer shall be entitled to be credited with any 

outstanding balance due from the contractor in respect of the execution 

of the works. 

24 In case if any materials are rejected, rejected goods or materials shall be 

removed by and at the expense of the contractor after notice shall have 

been given of the rejection.  If not so taken away within the time limit 

prescribed by the Employer’s Engineer, the Employer’s Engineer may 

cause the goods or materials to be removed and charge the contractor 

with all the expenses incurred in such removal. 

25 Date of commencement and completion of work: 

The work shall be taken to have been commenced from the date on which 

the contractor takes over the site or the twenty first day of issue of work 

order whichever is earlier and the contractor shall complete the works 

within 365 days  from this date. 

26.   Taking-Over Certificate:  

26.1 When the whole of the Works have been fully completed                        

and have satisfactorily passed any Tests on Completion prescribed                 
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by the Contract, the Contractor may give a notice to that effect                       

to the Nodal officer. Such notice shall be deemed to be a request                      

by the contractor for the Nodal officer to issue a Taking-Over               

Certificate   in   respect   of   works.  The   Nodal   officer   shall   within  

30 days from the date of delivery of such notice either issue to the 

Contractor a Taking Over Certificate or give instruction in writing to the 

Contractor specifying all the works, which in the Employer’s Engineer’s 

opinion is required to be done by the contractor before the issue of such 

certificate.  The Contractor shall be entitled to receive such Taking-Over 

Certificate within 30 days of completion, to the satisfaction of the Nodal 

officer, of the works so specified and remedying any defect so notified. 

27 Release of Security Deposit: 

The amount deposited by the Contractor, as Security Deposit under this 

Agreement will be refunded to the Contractor only after satisfactory 

completion of the Defects liability period specified in Clause 22. If during 

this Warranty / Maintenance period any defects are noticed, which in the 

opinion of the Employer’s Engineer are due to bad materials used and/or 

defective workmanship, the Contractor shall be required to carry out at 

his cost, such repairs, as the Employer’s Engineer considers necessary or 

in the event of the Contractor failing to do this within the notice period, 

the Employer’s Engineer may arrange for such repairs to be carried out 

and deduct the cost of such rectification of the defects from the amount 

retained, without prejudice to the recovery of any amount that may have 

been spent in excess of the deposit. 

Performance Security Deposit should remain valid for a period of 

sixty days beyond the date of completion of all contractual obligations of 

the supplier including warranty obligations. 

Bid security should be refunded to the successful bidder on receipt 

of Performance security.  

28 Free supply of materials: 

No materials will be supplied free by the Trust and it is the responsibility 

of the contractor to procure and supply all the materials required for the 

work at their cost. 
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29.   SERVICE AVAILABLE AT COST: 

29.1. Supply of water for the works: 

This clause not applicable to this contract. 
       

29.2 Electricity Supply for Works:   

 This clause not applicable to this contract. 
30.    Cement 

        This clause not applicable to this contract  

31. Steel   

        This clause not applicable to this contract  

32    Supply of Drinking Water: 

The contractor has to make his own arrangements and no drinking water 

will be supplied by the Trust either free or at cost. 

33. Water and Fuel for plants and Machinery:   

The contractor shall make his own arrangements for the supply of water, 
fuel, etc., at his own cost for the plants and machinery etc., 

34. Advances: 

  No advance is envisaged in the contract. 

35. Financial Background: 

The work covered under this contract is a time bound work and the work 

will have to be completed within the stipulated period.  The contractor 

shall be financially sound so as to ensure sufficient cash flow for the 

monthly work. 

36.  Payments 
 
36.1 Mode of measurements 
i. Payment shall be made on the recorded measurements and the 

contractor will have to prepare and submit by himself the bills in the 

prescribed form once in a month, Payment will be made ordinarily once in 

a month. The Port shall pay 75% of the net amount of the bill submitted 

within 10 days from the date of receipt of the bill and the balance within 

30 days from the date of receipt of the bill. On completion of the work or 

on the prior termination of the contract final measurement will be taken 

and account adjusted accordingly. The net amount payable means gross 
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amount less all statutory levies such as Income tax, Sales tax on works 

contract and any other amount due to the Trust. 

ii.      Payment for PCC items:  

This clause not applicable to this contract. 

36.2 Payment for RCC & PCC items 

This clause not applicable to this contract. 
 

37.   ECS Payment : 

  The tenderers are advised that all payments related to this subject work 

would be made through ECS ( Electronic Clearing Service) .The tenderer 

would be required to provide particulars of their bank account along with 

their bid. The payment will be made through ECS only. 

  The tenderers to submit the following in their letterhead for ECS procedure. 

Name of the bank, branch with address, MICR No., Account No., type of 

account to be duly endorsed by the Bank Branch Manager. 

  Particulars of the bank A/C 

  Name of the Bank,  

1. Branch name and full address 

2. Phone number 

3. Type of account 

4. Account Number 

5. MICR Number 

6. IFSC Number 

38.    Retention Money:  

Retention Money at 5% will be deducted from each bill. The above sum 

will be refunded to the Contractor on satisfactory of completion of work of 

the Defects liability period specified in Clause 22.  

39. ESCALATION  

The quoted rates shall be firm throughout the tenure of the contract. No 

escalation is payable over and above the rates quoted by the contractor 

for any reasons whatsoever.  
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40. ASSISTANCE FOR ENGINEER 

The contractor shall provide the Employer’s Engineer at all times during 

the contract period sufficient and qualified personnel to assist the 

Employer’s Engineer in this duties to carry out or check any work and / 

or measurement of works. The contractor is also to provide with 

necessary survey instruments, computers and any gadgets, ladders, 

gangways survey launch etc., as directed for inspection or measurement 

of the works by the Nodal officer. 

41.    SAFETY OF ADJACENT STRUCTURES OF WORKS  

In pursuance of the conditions of contract the contractor or his 

representative shall provide and erect to the approval of the Nodal officer 

such supports as may be required to protect efficiently all structures or 

works in the vicinity of working area or otherwise take such permanent 

measures to protect the structures or works.  Any damage to the 

structures, shall be made good by the contractor without delay as 

directed by the Nodal officer at his cost. 

41.1 UNAUTHORIZED PERSONS  

No unauthorized persons are being allowed on the site. The contractor 

shall take steps to prevent trespass and prevent unauthorized persons 

from entering and / or being on the site. All the personnel will be required 

to wear their security passes as per requirements of local / port 

authorities. Access shall be limited to the area they are working in and 

allowed by local / port authorities. Such passes shall be arranged 

sufficiently in advance both for men as well as vehicles and shall be 

renewed as and when required. Non-availability of passes or personnel to 

carry out the job within the stipulated time period shall not be considered 

as a plea for extension of time or extra cost. 

41.2 FIRST AID FACILITIES  

The contractor shall provide and maintain upon the work sufficient 

proper and efficient life saving appliances and first aid equipment to the 

approval of the Employer’s Engineer and in accordance with the 

requirements of International Labour Organization (I.L.O.) Convention 

No.62. The appliances and equipment shall be available for use at all 
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times.  For work carried out within the dock area or in the vicinity of any 

wharf or quay, the contractor shall abide by all the provisions of the Dock 

Workers (Safety, Health and Welfare) Scheme, 1961.  The contractor’s 

particular attention is drawn to Clause-43 of the above said Regulation in 

respect of erection and maintenance of staging.  Contractor shall 

indemnify the Port from the cases booked by the Labour Enforcement 

Officer (L.E.O.) for his negligence.  

41.3 SITE REGISTER. 

For the purpose of quick communication between the Nodal officer and 

the contractor, site register shall be maintained at site in the manner as 

described below:  

Any communication, relating to the works may be conveyed through 

records in the Site Books, such as communication from one party to the 

other shall be deemed to have been adequately served in terms of Clause 

– 52 of the General Conditions of Contract.  Each Site register shall have 

machine numbered pages in triplicate and shall be carefully maintained 

and preserved by the contractor and shall be kept in the office of the 

Nodal officer.  Any instruction or order which the Nodal officer may like to 

issue to the contractor may be recorded by him in the Site Book and two 

copies thereof taken by him for his record. 

41.4 CONSTRUCTION RECORDS  

This clause not applicable to this contract. 
 

41.5 TEMPORARY FENCING  

         This clause not applicable to this contract 

41.6 TEMPORARY ACCESS  

Access shall be provided to the site by the contractor from the main road 

at no extra cost as directed by the Nodal officer. The contractor shall be 

responsible for proper maintenance of this access road and take all care 

to see that the existing services if any, are maintained in working order. 

The contractor shall provide temporary access / approach if necessary, 

otherwise shall maintain the existing roads being used by him. 
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41.7 LICENSE, PERMITS, ETC.,  

The contractor shall make his own arrangements for obtaining all 

necessary licenses, permits etc., for the procurement of any spares that 

he may require during the progress of the works. The contractor shall 

have adequate supply of necessary spares from the very beginning to 

ensure that no serious delay or holdup occurs in the execution of works. 

41.8 EXISTING SERVICES  

The contractor’s attention is drawn to the possibility that there might be 

existing underground or overhead services & service line inside and 

around the port areas i.e., within the site of the proposed works.   It is the 

contractor’s responsibility to work cautiously and carefully so that these 

are not damaged.  Any damage to the services shall be repaired and 

restored immediately as directed by the Employer’s Engineer without any 

extra cost. The contractor is required to ascertain and allow in his cost for 

any rerouting of the services that may be necessary for the due execution 

of the contract and any claim resulting from his failure to do so will not 

be admitted. 

41.9 STANDARDS AND SPECIFICATIONS 

In this and in any other contract document and / or drawings, the letters 

“IS” followed by a number will refer to the edition of the Indian Standard 

current at the time of tendering. The contractor shall keep the following at 

site office, Standard and     codes mentioned in the specifications or as 

required by the Employer’s Engineer. 

41.10  SAFETY AND SECURITY MEASURES   

a) The method of work for successful completion of work shall be at the sole 

discretion of the contractor. The contractor shall take all preventive and 

precautionary measures to ensure complete safety of all site personnel, 

inhabitants of the buildings including any third party, together with all 

buildings on or around the site.  Temporary and permanent including 

adjacent building and buildings completed or partly completed by any 

third party, till satisfactory completion of work in respect to each existing 

building. 
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b) The contractor shall comply with all applicable Laws, Regulations and 

Standards. The contractor shall be responsible for the co-ordination of all 

safety matters and shall promptly comply with any specific safety 

instructions given by the Employer’s Engineer or by the respective 

authorities. 

c) When any work is performed at night or where day light is shut off or 

obscured, the contractor shall, at his cost provide appropriate lighting 

facilities to continue execution and permit inspection. During such 

periods the access to the place of work shall also be clearly illuminated. 

All wiring for electric lights and power shall be installed and maintained, 

securely fastened in a place at the points and shall be kept away as far as 

possible from telephone and signal wires. All wiring shall be subject to 

approval by the Employer’s Engineer. 

d) The contractor shall adequately safeguard the site, products, materials, 

plant and the works from damage and theft. 

The contractor shall provide his and his sub-contractor’s staff and work 

people with permits required for admittance to restricted areas. 

 In relation with this contract the following shall be observed. 

i) Any security procedures as demanded by local authorities / Port 

Trust such as passes, badges interruptions to work, etc., shall be 

strictly adhered to. 

ii) The cost for security measures under this Clause shall be borne by 

the contractor. 

41.11  MAINTAINING UTILITY AND SERVICES  

The contractor shall not damage, close or obstruct any utility areas, 

roads, Port traffic or other property until permits thereof have been 

obtained. If facilities are closed, obstructed, damaged or rendered unsafe 

by contractor’s operation, the contractor shall, at his own cost, make 

such repairs and provide such temporary guards, lights and other signals 

or as necessary or required for safety and as will be acceptable to the 

Employer’s Engineer and / or the Employer of the utility, highway, road 

or other property. 
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41.12 FACILITIES, ATTENDANCE ETC., ON NOMINATED SUB-

CONTRACTORS 

          This clause not applicable to this contract. 
 
41.13 LIMITATION OF OPERATIONS  

The contractor shall refrain entering area of the site not allocated to him 

unless he obtains the written approval of the Employer’s Engineer and 

appropriate authorities. 

Should the contractor wish to make use of any adjoining or property of 

offices or halls, he shall first obtain the written “No Objection” of the 

Employer’s Engineer and then shall apply to the appropriate authority for 

permission to us the area. If such permission is granted, the contractor 

may make use of the area thus permitted to use, but on completion shall 

clear away and make good any damage at his own expense and pay all 

costs and charges in connection therewith. 

The contractor shall be solely responsible to obtain required permits / 

authorization from other agencies Departments for the due performance 

of the contract and delay if any arising thereof shall not be quoted as 

reason for extension of time and consequent additional cost. 

Contractor has to comply with all Port operational procedures set forth by 

Port Authorities as and when required at his own cost. 

41.14  WORK PROGRAMME FOR AREAS WITH RESTRICTED ACCESS 

          This clause not applicable to this contract. 

41.15 STOPPAGE OF WORKS 

Contractor may be instructed to stop the works from time to time due to 

security reason, or any other reasons as per the instruction of Port 

Authorities. 

41.16 NOISES AND DUST CONTROL 

  The contractor shall take all necessary precautions in reducing noise 

and dust caused by Plant and minimum acceptable level by means of 

mufflers, silencers, screens and the like.   
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41.17.WORKING CONDITION 

41.17.1 Access to the Site 

The access of men and materials to the site has to be through any one of 

the designated Gates of the Port.  The contractor has to comply with all 

necessary formalities as per Port rules for movement of men material and 

equipments on to the site and also to communicate with Port Control 

when any movement is required.  

41.17.2 Port Requirement 

The normal port operations will be continued throughout the progress of 

the works and the contractor shall carryout his work without hindrance 

to port traffic and operations. 

The contractor shall obey orders and directions given by the Employer’s 

Engineer or his authorized representative in the course of the discharge of 

his duties.  The contractor shall cease work whenever and for as long as 

the Employer’s Engineer may consider it essential to do so. The contractor 

shall obey orders and directions given by the Employer’s Engineer or his 

authorized representative in the course of the discharges of his duties.   

The Contractor shall cease work whenever and for as long as the 

Employer’s Engineer may consider it essential to do so.  

41.18  Provision of materials, stores and equipments  

 The contractor shall be responsible for the provision of all materials, 

stores, and equipment necessary for satisfactory execution and 

completion of the work.   

41.19  Interruptions of work and idle time charges 
The contractor shall allow in his rates for any loss of working hours due 

to weather, surveying, and shifting of plants and other equipment from 

one area to another area depending upon the traffic operations or for 

maintenance.  

41.20 Clearance of site on completion 

All the completion of the contract the contractor shall remove at his own 

cost all wires and any other equipment, plant or materials introduced by 

him. 
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41.21 Environmental Considerations  

The contractor shall refrain from using plant, which makes excessive 

noise, particularly during the hours of darkness, which shall be limited to 

45dbA at a distance of 100 m from the working area and other plants. 

The information furnished hereinafter and provided elsewhere is given in 

good faith, but the Tenderer shall satisfy himself regarding the weather, 

tides, etc., and no claim will be entertained due to any error in the 

information supplied. 

41.22 ESI Act, 1948 

The clauses related to Implementation of ESI Act, 1948 is furnished 

below: 

(a)  As per the Govt Notification dt 20.7.09, Chennai Port Trust has registered 

under the ESI Act on 26.09.2012 with ESI Corporation and provision of 

ESI Act, 1948 are applicable to Chennai Port Trust, a Social Security Act, 

is applicable to Factories using power and employing 10 or more 

personnel and establishment employing 20 or more persons and drawing 

wages/Salary upto Rs.21,000/- per month.   Workers covered under ESI 

Act, are entitled for full medical care for self and family.  Besides, cash 

benefit in the event of sickness, maternity and employment injury. 

Accordingly, the contractual/casual employees drawing wages upto 

Rs.21,000/- per month employed either directly by Port Trust or through 

contractor are covered under ESI Act, 1948.   It is obligatory on the part 

of the employer to calculate and remit ESI contribution comprising of 

employers’ share of 4.75% plus employees’ share of 1.75% which is 

payable on or before 21st of the following month, to which the salary 

relates. 

(b)  In case of Contractor employs more than 20 employees, they should 

register their name with ESI as per ESI Act, 1948 and obtain ESI Code. 

Both Employers share of 4.75% and Employees contribution of 1.75% 

(recovered from employees), totally 6.5% to be paid as contribution to ESI 

in their Code on or before 21st of following month to which the salary 

relates and acknowledgement for the same shall be submitted to the Port 
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while claiming the bill.  The bill without the acknowledgment of ESI 

contribution will not be entertained.  In case the contractor has not paid 

the ESI contribution same will be recovered in the running bill and paid to 

the ESI Corporation in contractor’s code.  The delay in payment of 

contribution payable under the Act may be recovered as an arrear of Land 

Revenue.  

(c)  In case the contractor employs less than 20 employees, the list                        

of employees’ names, their father’s name, identification proof, one   

passport photo shall be submitted to the Port Trust.  The contribution              

of ESI amount, both Employers share of 4.75% and Employees                        

of 1.75% (recovered from Employees salary), totally 6.5% shall be paid by  

the contractor in the Chennai Port Trust Code on or before 21st of the 

following month to which the salary relates or otherwise payment to the 

contractor will be withheld.  If the contractor fails to comply with the above 

instruction, then the Principal Employer (Chennai Port Trust) will make 

payment to the ESI Corporation.  Such amount will be deducted from any 

amount due to the contractor. The delay in payment of contribution 

payable under the Act may be recovered as an arrear of Land Revenue. 

(d) As per the above Government Notification i) All intending tenderer at the 

time of tender shall disclose all necessary documents as to whether they 

are covered under ESI Act or not. 

        ii) In case they are covered under ESI Act, they have to furnish the details 

of registration. 

        iii) In case the tenderer does not possess ESI Registration at the time of 

Participation in the Tender, then they should obtain registration under ESI 

Regulations before award of the work by Chennai Port Trust and submit 

the same within 30 days from the date of issue of work order.  Any 

payment towards the work order will be made only after compliance of the 

ESI Regulation. 

        iv) The tenderer shall submit his first bill together with evidence of having 

obtained registration under ESI Regulations and only then the bill will be 

processed for payment.  Subsequently, the tenderer should periodically 

submit to Chennai Port the Form 6 prescribed under ESI Regulations along 
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with the proof for having remitted the dues under ESI Regulations in 

respect of the workers/labours employed for the work awarded by Chennai 

Port to facilitate making payment for the bills of the contractor. 

        v) In case the tenderer are not covered under ESI Act, or exempted, they 

would furnish necessary documents along with an affidavit in original 

affirming before a first class Judicial Magistrate in a Non-Judicial Stamp 

paper worth Rs. 20/- to that effect. 

 vi) In case they are not covered under ESI Act, they must additionally 

indemnify ChPT against all damages & accident occurring to his labour in 

a Non-judicial Stamp Paper worth Rs.100/-. 

41.24 Cess For TNCWWB 
        As per G.O. (MS) No.295, Dt 17.12.2013 of Labour and 

Employment(12)Department, 1% of Cess will be claimed on the total estimate 

cost of the building or other construction works and the same will be 

remitted Tamilnadu Construction Workers Welfare Board (TNCWWB) for 

benefit of the manual workers in the employment in construction or 

maintenance of dam, bridges, roads or in any building operations. 

  Considering the above G.O, Chennai Port impose the Cess of 1% for the 

building or other construction works undertaken as per the  provisions of  

the  Tamil  Nadu  Manual  Works  (Regulation  of employment  and  

conditions  of  work)  Act,  1982  and  Tamil Nadu Manual Workers 

(construction Workers) Welfare Schemes, 1994, in the following manner : 

1.    A provision, for Tamil Nadu Construction Workers Welfare Cess @ 

1% in each item at the end of analysis of rate after adding water charges 

and contractor’s profit and overhead charges shall be added in the 

estimate prepared for civil works involving building and other 

constructions works. 

2. A recovery @ 1% of the billed amount shall be effected progressively 

from each running bill as well as the final bill of the contractor for the 

works which are covered under cess act and remit/deposit the same to 

TNCWWB.  
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42.  SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 

CONSTRUCTION WORK.  

a) Workmen Compensation Act 1923: The Act provides for 

compensation in case of injury by accident arising out of and during the 

course of employment. 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 

under the Act on satisfaction of certain conditions on separation if an 

employee has completed 5 years service or more or on death the rate of 15 

days wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act 

Provides for monthly contributions by the employer plus workers @ 10% 

or 8.33%.  The benefits payable under the Act are: 

(i) Pension or family pension on retirement or death, as the case 

may be. 

(ii) Deposit linked insurance on the death in harness of the 

worker. 

 (iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: The Act provides for leave and some 

other benefits to women/employees in case of confinement or miscarriage 

etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: The Act 

provides for certain welfare measures to be provided by the  

Contractor to contract labour and in case the Contractor fails to provide, 

the same are required to be provided, by the Principal Employer by Law. 

The Principal Employer is required to take Certificate of Registration and 

the Contractor is required to take license from the designated Officer. The 

Act is applicable to the establishments or Contractor of Principal 

Employer if they employ 20 or more contract labour. 

f) Minimum Wages Act 1948: The Employer is supposed to pay not 

less than the Minimum Wages fixed by appropriate Government as per 
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provisions of the Act if the employment is a scheduled employment.  

Construction of Buildings, Roads, and Runways are scheduled 

employments. 

g) Payment of Wages Act 1936: It lays down as to by what date the 

wages are to be paid, when it will be paid and what deductions can be 

made from the wages of the workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of 

equal wages for work of equal nature to Male and Female workers and for 

not making discrimination against Female employees in the matters of 

transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: The Act is applicable to all 

establishments employing 20 or more employees. The Act provides for 

payments of annual bonus subject to a minimum of 8.33% of wages and 

maximum of 20% of wages to employees drawing Rs.3500/-per month or 

less. The bonus to be paid to employees getting Rs.2500/- per month or 

above up to Rs.3500/- per month shall be worked out by taking wages as 

Rs.2500/-per month only.  The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five 

years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act.  

j) Industrial Disputes Act 1947: The Act lays down the machinery 

and procedure for resolution of Industrial disputes, in what situations a 

strike or lock-out becomes illegal and what are the requirements for 

laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: It is 

applicable to all establishments employing 100 or more workmen 

(employment size reduced by some of the States and Central Government 

to 50). The Act provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get the 

same certified by the designated Authority. 
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l) Trade Unions Act 1926: The Act lays down the procedure for 

registration of trade unions of workmen and employers. The Trade Unions 

registered under the Act have been given certain immunities from civil 

and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: The Act 

prohibits employment of children below 14 years of age in certain 

occupations and processes and provides for regulation of employment of 

children in all other occupations and processes. Employment of Child 

Labour is prohibited in Building and Construction Industry.   

n) Inter-State Migrant workmen’s (Regulation of Employment & 

Conditions of Service) Act 1979: The Act is applicable to an 

establishment which employs 5 or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-

State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home up to the establishment and 

back, etc. 

o) The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess Act of 

1996: All the establishments who carry on any building or other 

construction work and employs 10 or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide 

safety measures at the Building or construction work and other welfare 

measures, such as Canteens, First-Aid facilities, Ambulance, Housing 

accommodations for workers near the work place etc.  The Employer to 

whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  

p) Factories Act 1948: The Act lays down the procedure for approval 

at plans before setting up a factory, health and safety provisions, welfare 

provisions, working hours, annual earned leave and rendering 
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information regarding accidents or dangerous occurrences to designated 

authorities.  It is applicable to premises employing 10 persons or more 

with aid of power or 20 or more persons without the aid of power engaged 

in manufacturing process. 

q) Employees State Insurance ESI Act, 1948: The ESI Act, 1948, is 

applicable to Factories using power and employing 10 or more personnel 

and establishment employing 20 or more persons and drawing 

wages/Salary upto Rs.21,000/- per month. Workers covered under ESI 

Act, are entitled for full medical care for self and family.  Besides, cash 

benefit in the event of sickness, maternity and employment injury. 

Accordingly, the contractual/casual employees drawing wages upto 

Rs.21,000/- per month employed either directly by Port Trust or through 

contractor are covered under ESI Act, 1948.   It is obligatory on the part 

of the employer to calculate and remit ESI contribution comprising of 

employers’ share of 4.75% plus employees’ share of 1.75% which is 

payable on or before 21st of the following month, to which the salary 

relates. 

                                                  *********** 
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CHENNAI PORT TRUST 

TENDER FOR COLLECTING,LOADING,TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

 

SECTION  - III – Specification of Materials and Works 

Part I – Material and workmanship. 

All the works shall be carried out as per the Civil Engineering Works 

Manual of Chennai Port Trust with latest amendments. 
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CHENNAI PORT TRUST 

TENDER FOR COLLECTING,LOADING,TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

SECTION-IV    GENERAL CONDITIONS OF CONTRACT 

1. Definitions and Interpretations: 

In the contract (as hereinafter defined) the following words and 

expressions shall have the meaning hereby respectively assigned to them 

except where the context otherwise required: 

1.1 “Board” - The Board means the Board of Trustees of the Port of Chennai, 

a body corporate as constituted under the Major Port Trusts Act of 1963, 

represented by its Chairman and as amended from time to time. 

1.2 “Employer” means the Board of Trustees of the Port of Chennai a body 

constituted under Section (3) of the Major Port Trusts Act of 1963 acting 

through its Chairman, Deputy Chairman, Employer’s Engineer or any 

other officer nominated by the board and legal successors in title to such 

person but not (except with the consent of the contractor) any assignee of 

such person. 

1.3 “Chief Engineer / Employer’s Engineer” means the Chief Engineer of the 

Chennai Port Trust and his successors. 

1.4 “Nodal officer” means the Dy. Chief Engineer or Superinding Engineer 

an officer appointed by the Chief Engineer in writing who shall direct and 

supervise and to perform the duties set forth in sub - Clause 3.2 hereof 

and be in-charge of the works. 

1.5  “Constructional Plant” means all appliances or things of whatsoever 

nature required in or about the execution, completion or maintenance of 

the “works” or “temporary works” (as hereinafter defined) but do not 

include materials or other things intended to form or forming part of the 

Permanent work. 

1.6 “Tender” means the contractor’s priced offer to the Employer for the 

execution and completion of the works and the remedying of any     
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defects therein in all accordance with the provisions of the contract, as 

accepted by the Letter of Acceptance – Work order. 

1.7 “Letter of Acceptance”, “Work Order” means the formal acceptance by 

the Employer. 

1.8 “Contract” means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the Port Trust and 

contractor together with the documents referred to therein including the 

General conditions, Special conditions of contract, specifications, designs, 

Drawings, Priced Bill of quantities and instructions issued from time to 

time by the Nodal officer and all these documents taken together shall be 

deemed to form one contract and shall be complementary to one another. 

1.9 “Contractor” means the persons or firm or company whose tender has 

been accepted by the Board and the legal personnel, representatives or 

the successors of such firm or company and the permitted assigns of 

such persons or firm company. 

1.10 “Sub-Contractor” means any person named in the contract as a sub-

contractor for a part of the works or any person to whom a part of the 

works has been sub-contracted with the consent of the Employer’s 

Engineer and the legal successors in title to such person, but not any 

assignee of any such person.  

1.11 “Contract price” means the sum named in the tender subject to such 

additions, thereto or deductions there from as may be made under the 

provisions hereinafter contained. 

1.12 “Specification” means the specification of the works included in the 

contract and any modification thereof or addition thereto made or 

submitted by the contractor and approved by the Employer’s Engineer. 

1.14 “Drawings” means the drawings referred to in the contract agreement 

and any modifications of such drawings approved in writing by the Chief 

Engineer and such other drawings as may from time to time be furnished 

or approved in writing by the Chief Engineer. 

1.15 “Bill of Quantities” means the priced and completed Bill of Quantities 

forming part of the tender. 
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1.16 “Site” means the lands and other places on / under / in / or through 

which the “works” are to be executed or carried out and any other lands 

or places provided by the Board for the purposes of the contract. 

1.17 “Works” or “Work” means the work by virtue of the contract to be 

executed in accordance with the contract under the relevant schedule 

whether temporary or permanent and whether original, altered, 

substituted or additional. 

1.18 “Temporary works,” means temporary works of every kind required in 

the execution, completion or maintenance of the works and which do not 

form an item of the work or works. 

1.19 “Trust’s Stores” means the storage yards for materials of the Trust 

anywhere in the Harbour premises. 

1.20 “Schedule(s)” referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers issued by Employer. 

1.21 “Approved” means approved in writing including subsequent written 

confirmation of previous verbal approval and “Approval” means approval 

in writing including as aforesaid. 

1.22 “Market Price” means the rate as decided by the Employer’s Engineer on 

the basis of the cost of materials and labour to the contractor at the site 

where the works are to be executed plus the percentage mentioned in 

Schedule to cover all overheads and profit. 

1.23 “Nominated sub Contractor” means all specialists, merchants, 

tradesmen and others executing any special work or supplying any 

materials for which provisional or prime cost sums are included in the 

contract, who may have been or be nominated or selected or approved by 

the Employer / Employer’s Engineer and shall be deemed to be employed 

by the contractor. 

1.24 “Prime costs” and “Prime cost sum” means the amount actually paid 

by the contractor for any article, commodity or special work and shall 

include all proper charges for packing, carriage and delivery to site, after 

deduction of all trade documents, rebates and allowances and the 

discount obtainable for cash insofar as such discount for cash exceeds 

2½%. 
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1.25 “Provisional sum” or “Provisional Lump sum” means a lump sum 

included by the Employer in the tender documents and shall represent 

the estimated value of work for which details are not available at the time 

of issue of tender. 

1.26 “A day” means a day 24 hours from midnight to the next midnight 

irrespective of the number of hours worked in that day. 

1.27 “A week” means seven days without regard to the number of hours 

worked in any day in that week. 

1.28 “A month” means a month according to Gregorian calendar. 

1.29 “Commencement Date” means the deemed date of commencement of 

the work pursuant to Clause – 25 of Section II. 

1.30 “Time for Completion” means the time for completing the execution and 

complying with and fulfilling the requirements on completion of the works 

or any section or part thereof as stated in the contract (or as extended 

under Clause – 25 of Section II calculated from the commencement 

date. 

1.31 “Requirements on completion” means the requirements specified in the 

contract or otherwise agreed by the Employer’s Engineer and the 

contractor which are to be done and complied by the contractor before the 

works or any section or part thereof are taken over by the Employer’s 

Engineer. 

1.32 “Taking-over Certificate” means a certificate issued pursuant to    

Clause – 26 of Section II. 

1.33 “Retention Money” means the aggregate of all monies retained by the 

Employer pursuant to Clause – 38 of Section II. 

1.34 “Provisional Items” shall mean items for which approximate quantities 

have been included in the tender documents. 

1.35 “Urgent works” shall means any urgent measures which in the opinion 

of the Nodal officer become necessary during the progress of the works to 

obviate any risk of accident or failure or which become necessary for 

security. 
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2.1 Singular & Plural: 

Words importing the singular only also include the plural and vice versa 

where the context so requires. 

2.2 Interpretation: 

Words importing persons or parties shall include firms and corporations 

and any organization having legal capacity. 

2.3 Marginal headings or Notes: 

The marginal headings or notes in these General conditions shall not be 

deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof of the contract. 

3.1 Engineer’s Authority to Delegate: 

The Employer’s Engineer or Nodal officer may from time to time delegate 

any of the duties and representative to other people and he may at any 

time revoke such delegation.  Any such delegation or revocation shall be 

in writing and shall not take effect until a copy thereof has been delivered 

to the contractor.  

3.2 Duties & powers of Nodal officer: 

The duties of the Nodal officer are to watch and supervise the works and 

to test and examine any materials to be used or workmanship employed 

in connection with the works.  He shall have no authority to relieve the 

contractor of any of his duties or obligations under the contract not 

except as expressly provided hereunder or elsewhere in the contract to 

order any work involving delay or any extra payment by the employer or 

to make any variation of or in the works.  The Employer’s Engineer or 

Nodal officer may from time to time in writing delegate to any of the 

powers and responsibilities  vested in the Employer’s Engineer and shall 

furnish to the contractor, a copy of all such written delegations of powers 

and authorities.  Any written instruction or approvals given by the Nodal 

officer to the contractor within the terms of such delegation (but not 

otherwise) shall bind the contractor and the employer as though it had 

been gives by the Employer’s Engineer, provided as follows. 

i. Failure of the Nodal officer to disapprove any work or materials 

shall not prejudice the power of the Employer’s Engineer thereafter 
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to disapprove such work or materials and to order the pulling down 

or removal or breaking up thereof; 

ii. If the contractor shall be dissatisfied by reason of any decision of 

the Nodal officer he shall be entitled to refer the matter to the 

Employer’s Engineer who shall thereupon confirm / reverse or vary 

the contents of such decisions. 

3.3 Appointment of Assistants 

The Employer’s Engineer or the Nodal officer may appoint any number of 

persons to assist the Nodal officer in carrying out his duties under Sub-

Clause 1.4.  He shall notify to the contractor the names, duties and scope 

of authority of such persons.  Such assistants shall have no authority to 

issue any instructions to the contractor other than  such instructions 

which may be necessary to enable them to carry out their duties and to 

secure their acceptance of materials, plant or workmanship as being in 

accordance with the contract, and any instructions given by any of them 

for those purposes shall be deemed to have been given by the Nodal 

officer. 

3.4 Instructions in Writing 

Instructions given by the Employer’s Engineer shall be in writing, 

provided that if for any reason the Employer’s Engineer considers it 

necessary to give any such instruction orally, the contractor shall comply 

with such instruction.  Confirmation in writing of such oral instruction 

given by the Employer’s Engineer, whether before or after carryout of the 

instruction, shall be deemed to be an instruction within the meaning of 

this Clause.  Provided further that if the contractor, within 7 days, 

confirms in writing to the Employer’s Engineer any oral instruction of the 

Employer’s Engineer and such confirmation is not contradicted in writing 

within 7 days by the Employer’s Engineer, it shall be deemed to be an 

instruction of the Employer’s Engineer. 

The provisions of this Clause shall equally apply to instructions given by 

the Nodal officer and any assistants of the Employer’s Engineer or the 

Nodal officer appointed pursuant to Sub-Clause 3.3. 
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3.5 Employer’s Engineer to Act Impartially 

Wherever, under the contract, the Employer’s Engineer is required to 

exercise his discretion by: 

a) giving his decision, opinion or consent, or 

b) expressing his satisfaction or approval, or 

c) determining value, or 

d) otherwise taking action which may affect the rights and obligations 

of the Employer or the contractor. 

He shall exercise such discretion impartially within the terms of the 

contract and having regard to all the circumstances.  Any such decisions, 

opinion, consent, expressing of satisfaction, or approval, determination of 

value or action may be opened up, reviewed or revised. 

4 Assignment and subletting: 

4.1 Assignment: 

The contractor shall not assign the contract or any part thereof or any 

benefits or interest there in or there under without the prior written 

consent of the Employer. 

4.2 Subletting:  

The Contractor shall not sublet the whole of the works, except where 

otherwise provided by the contract. The contractor shall not sublet any 

part of the works without the prior written consent of the Employer’s 

Engineer (which shall not be unreasonably withheld) and such consent, if 

given shall not relieve the contractor of any liability or obligation under 

the contract and he shall be responsible for the acts, defaults and 

neglects of any subcontractor, his agents, servants or workmen as fully as 

if they were the acts, defaults or neglects of the contractor, his agents, 

servants or workmen, Provided always that the provision of labour on 

piece work basis shall not be deemed to be sub-letting or assignment of 

benefit or interest under this clause. 

5. Extent of contract: 

The contract comprises the manufacture, supply,                          

construction, completion and maintenance of the works and                 

excepting so far as the contract otherwise the provisions of all labour, 
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materials, constructional plant, temporary or permanent nature required 

in and for such construction, completion and maintenance so far as the  

necessity for providing the same in specified in or reasonably to be 

inferred from the contract. 

The entire site over which the works are to be executed will be given 

possession immediately after the work order.  In such cases where it is 

possible to give possession in piece meal or in parts in a phased manner, 

the period of completion of work shall vary depending upon the date of 

handing over the site to the contractor. 

6 Contract documents: 

6.1 Language(s) and Law 

The Language, in which the contract documents shall be drawn up, shall 

be in English. 

The Law of India shall apply to the contract and the contract shall be 

construed according to the said Law.  Any litigation arising out of this 

agreement shall only be adjudicated before the competent court of law 

within the jurisdiction of the Hon’ble High court of Madras  

6.2 Priority of Contract Documents 

The several documents forming the contract are to be taken as mutually 

explanatory of one another, but in case of ambiguities or discrepancies 

the same shall be explained and adjusted by the Employer’s Engineer who 

shall thereupon issue to the contractor instructions thereon and in such 

event, unless otherwise provided in the contract, the priority of the 

documents forming the contract shall as follows: 

a) The Contract Agreement (if completed); 

b) The Letter of Acceptance – Work Order; 

c) The tender form with Appendices 

d) General Conditions 

e) General information and Particular specifications 

f) The Drawings 

g) The Priced Bill of Quantities 
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6.3 Documents mutually Explanatory:  

Except if and to the extent otherwise provided by the contract,                       

the provisions of the General conditions and conditions of particular 

application shall prevail over those of any other document forming  

part of the contract.  Subject to the foregoing, the several documents 

forming part of the contract are to be taken as mutually explanatory of 

one another, but in case of ambiguities or discrepancies, the same shall 

be explained and adjusted by the Employer’s Engineer who shall 

thereupon issue to the contractor, instructions directing in what manner 

the work is to be carried out. 

If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Employer’s Engineer shall be the 

deciding authority with regard to the intention of the document. 

Any error in description and quantity or rates in schedule or rates in 

schedule of works / items or bill of quantities or any omission there from 

shall not vitiate the contract or release the contractor from the execution 

of the whole or any part of the works comprised therein according to 

drawings and specifications or from any of the obligations under the 

contract. 

6.4 Custody of Drawings:  

           This clause not applicable to this contract 

 
6.5 One copy of Drawings to be kept on Site  

           This clause not applicable to this contract 

 
6.6 Disruption of Progress 

           This clause not applicable to this contract  

 
6.7 Delays and Cost of Delay of Drawings 

          This clause not applicable to this contract 
 
6.8 Failure by contractor to submit Drawings 

          This clause not applicable to this contract  
 
6.9 Supplementary Drawings and Instructions  
          This clause not applicable to this contract  
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6.10 Works Designed by Contractor 
 
           This clause not applicable to this contract  

 
6.11 Responsibility Unaffected by Approval 

         This clause not applicable to this contract 

 
7.1 Work to be to the satisfaction of the Employer’s Engineer: 

The contractor shall with the due care and diligent, designs (to the extend 

provided for by the contract), execute, complete and maintain the works 

in strict accordance with the contract to the satisfaction of the Employer’s 

Engineer and shall comply with and adhere strictly to the Employer’s 

Engineer’s instructions and directions on any matter (whether mentioned 

in the contract or not) touching or concerning the works.  The contractor 

shall take instructions and directions only from the Employer’s Engineer 

and from the Nodal officer (subject to the limitations referred to in clause 

3 hereof). 

7.2 Work to be in accordance with Contract 

7.2.1 Unless it is legally impossible, the contractor shall execute and complete 

the works and remedy any defects therein in strict accordance with the 

contract to the satisfaction of the Employer’s Engineer.  The contractor 

shall comply with and adhere strictly to the Employer’s Engineer’s 

instructions on any matter, whether mentioned in the contract or not, 

touching or concerning the works. 

7.2.2 The contractor shall take instructions only from the Employer’s Engineer, 

or subject to the provisions of Clause - 3, from the Nodal officer. 

8. Contractor’s Superintendence: 

The contractor shall give or provide all necessary superintendence to the 

complete satisfaction of the Employer’s Engineer during the execution of 

the works, and as long thereafter as the Employer’s Engineer may 

consider necessary. The contractor or a competent and authorized agent 

or representative approved in Writing by the Employer’s Engineer (which 

approval may at any time be withdrawn) is to be constantly on the work 

and shall give his whole time to the superintendence of the same.  Such 
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authorized agent or representative shall receive on behalf of the 

contractor, directions and instructions from the Employer’s Engineer or 

the Nodal officer (Subject to the limitations of Clause 3 hereof). 

The contractor’s Agent and Senior site staff shall be capable of receiving 

and giving instructions, understanding specifications, drawings and other 

instructions and carrying out all their business in English language. 

Orders given to the contractor’s agent shall be considered to have the 

same force as if they had been given to the contractor himself. 

9.1 Contractor’s Labour:  

  The contractor shall employ labour in sufficient numbers either directly or 

through sub contractors to maintain the required rate of progress and of 

quality to ensure workmanship of the degree specified in the contract and 

to the satisfaction of the Nodal officer.  The contractor shall not employ in 

connection with the works any person who has not completed fifteen-

years of age.  The contractor shall obtain a valid license under the Central 

Labour (R&A) Act, 1970 and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971 before the commencement of the work and 

continue to have a valid license until the completion of the work. Any 

failure to fulfill this requirement shall attract the penal provisions of the 

contract arising out of the resultant non-execution of the work. 

 The Contractor / Firm shall submit antecedent verification certificate for 

contract labourers & workers employed for the work and produce the 

same for verification of the Nodal officer. 

9.2 Housing for Labour 

         This clause not applicable to this contract 
9.3 Entry of Labour in Port premises: 

9.3.1 Only vehicles licensed by the Board will be allowed inside the Port 

premises. 

9.3.2 Admission into the Harbour is regulated by issue of passes                       

(valid for one week) for the contractor and his staff. These passes shall be 

accompanied by identity cards valid for the entire period of contract. In 

addition to the above, passes valid for only one day will be issued for 

emergency use without their being accompanied by the identity card. All 
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the above entry passes and identity cards will be issued free of cost to the 

contractor. The contractor is solely responsible for all the details 

incorporated in the passes and the identity cards and the Trust is 

indemnified against their misuse. 

             The entry passes shall be produced at the time of entry and any 

other time when demanded by the CISF personnel or department officials. 

  Further, in the event of loss of entry passes or identity card issued 

to the contractor or their labour, Rs.20/- will be imposed as penalty in 

each case.  

The contractor should register with the pass section and get a code 

number for the firm from the pass section and should produce authorized 

signature of two persons per firm who will sign the pass application. Any 

changes in the authorized signatories, both of the firms officials should be 

intimated to this section immediately.  

The firms should be recommended by respective departments. 

Applicants should apply in the prescribed format. 

Provision for Individual and vehicle Harbour Entry Permits are alone 

available in the Pass Section Module and not for the materials. 

As per ISPS requirements all the Port users should submit antecedent 

verification / police verification or Pass port copy of their employees / 

contract workers, since it is a pre-requisite for issuing all Port Entry 

Passes. 

9.4 Customs and security arrangements: 

The contractor shall comply with all the regulations imposed by the 

customs and Port Security Authorities in respect of the passage of plant, 

vehicles, materials and personal through customs barriers. 

9.5  Fair Wages:  

The contractor shall pay the labour engaged by him on the work                   

not less than fair wages which expression shall mean whether for the time 

of piece work, the labour rates of wages as fixed by the Central Public 

Works Department as fair wages of the state payable to the different 

categories of labourers of those as notified under the Minimum Wages Act 
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for the district for corresponding employees of the Employer whichever 

may be higher. 

“Nodal officer will make necessary arrangements for witnessing the 

payment by the contractor to his labourers.  The contractor should 

arrange for that and get the certificate from the department as required in 

terms of the CPWD contract labour regulations”. 

9.6 Festival and Religious Customs:  

The contractor shall allow his labourers to avail the Government notified 

national and local festival holiday and also such closed holidays for the 

Port declared by the Employer and also have due regard to local religious 

and social customs in respect of labour employed by him. 

9.7  Wage Records:  

The contractor shall, maintain records of wages and other remuneration 

paid to his employees in such forms as may be convenient and to the 

requirement of the Engineer and Conciliation Officer, Central Ministry of 

Labour, Government of India or such other authorized persons appointed 

by the State Government.  The Contractor shall also exhibit the different 

notices as required under the Minimum Wages Act, 1949, Payment of 

Wages Act, 1936 and other Act / Rules and Regulation made there under 

from time to time. 

9.8  Returns of Labour:  

The contractor shall, if required by the Employer’s Engineer, deliver to the 

Nodal officer or at his office, a return in detail in such form and at such 

intervals as the Employer’s Engineer may prescribe showing the 

supervisory staff and the numbers of the various classes of labour from 

time to time employed by the contractor on the site and such information 

respecting constructional plant as the Nodal officer  may require. 

9.9 Removal of workmen:  

The contractor shall employ in and about the execution of the                

work only such persons as are careful, skilled and experienced in their  

several trades and calling to the approval of the Employer’s Engineer.  

The Employer’s Engineer shall be at liberty to object to and to require the 

contractor to remove from the above works any person employed by the 
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contractor in or about the execution of the works who in the opinion of 

the Employer’s Engineer misconducts himself or is incompetent or is 

negligent in the proper performance of his duties and such persons shall 

not be again employed in the works without permission of the Employer’s 

Engineer. 

9.10 Contractor’s temporary structures:  

The contractor may at his own expenses and subject to the approval of 

the Engineer, construct temporary offices, stores, workshops in the area 

allotted to him and remove the same as per the order of the Engineer on 

completion of the contract.  No hire charges are payable for the area 

allotted during the contract period or such extended time as granted by 

the Engineer.  However, the hire charges for the land area utilized by the 

contractor after completion of the contract period or such extended time 

shall be recovered from the contractor at the rate fixed by the Board from 

time to time. 

9.11 Employment of the Government Retired persons:  

No Employer’s Engineer of gazetted rank or other class I & II officers 

employed in Engineering or administrative duties in an Engineering 

department of the Government of India / Port is allowed to work as a 

contractor for a period of 2 years of his retirement from Government / 

Port service without the previous permission of Government of India or by 

the Port as the case my be.  The contract is liable to be cancelled if either 

the contractor or any of his employee is found at any time to be such a 

person who had not obtained the permission of Government of India  / 

Port as the case may be as aforesaid before submission of the tender or 

engagement in the contractor’s service as the case may be. 

9.12 Regarding employment of the foreigner: 

          This clause not applicable to this contract  
10.     Setting out the works: 
 
          This clause not applicable to this contract 
11. Watching and lighting: 

The contractor shall in connection with the works provide and maintain 

at his own cost all lights, guards, fencing and watching when and where 
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necessary as required by the Employer’s Engineer or by any competent 

statutory or other authority for the protection of the works, materials, 

etc., or for the safety and convenience of the public or others. 

All lights provided by the contractor shall be placed or screened so as not 

to interfere with any signal lights on the Employer’s Railway or with any 

navigational lights or with any traffic or signal lights of any local or other 

authority. 

12.1 Dismantled Materials: 

         Not Relevant to this work. 
12.2 Contractor to keep site clean: 

During the execution of the works the Contractor shall keep the Site 

reasonably free from all unnecessary obstruction and shall store or 

dispose of any Contractor’s Equipment and surplus materials and clear 

away and remove from the Site any wreckage, rubbish or Temporary 

Works no longer required. 

13.1 Extraordinary Traffic: 

The contractor shall use every reasonable means to prevent any of the 

access road communicating with or on routes to the site from being 

damaged or injured by any traffic of the contractor or any of his sub 

contractors and in particular shall select routes, choose and use vehicles 

and also restrict and distribute loads so that any such extraordinary 

traffic as will inevitable access from the moving of plant and materials 

from and to the site shall be limited as far as reasonably and so that no 

unnecessary damage or injury may be occasioned to such approach. 

The contractor’s attention is drawn to the fact that the other contractors 

employed by the Employer will be working in the vicinity of the 

construction of structures.  Hence, the contractors shall allow other 

agencies for work if any and shall allow such agencies the use of 

scaffolding the similar conveniences which any building contractor might 

have put up and shall further give such agencies facilities to carry out 

their trades.  Works like punching the walls, floors and making them 

good, required during the electrification shall be done by the building 

contractors for which they may not be made any special payment by the 
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Trust.  The contractor’s working arrangements should be in such a 

manner as to cause no hindrance to the other contractors working nearby 

or to the functions of the Harbour and to enable other contractors / 

department / other agencies to work contemporaneously on separate 

contracts. 

13.2 Interference with Traffic and adjoining properties: 

All operations necessary for the execution and completion of the Works 

and the remedying of any defects therein shall, so far as compliance with 

the requirements of the Contract permits, be carried on so as not to 

interfere unnecessarily or improperly with: 

a) the convenience of the public, or 

b) the access to, use and occupation of public or private roads and 

footpaths to or of properties whether in the possession of the 

Employer or of any other person. 

The Contractor shall save harmless and indemnify the Employer in 

respect of all claims, proceedings, damages, costs, charges and expenses 

whatsoever arising out of, or in relation to any such matters in so far as 

the Contractor is responsible there for. 

14.1 Opportunities for other Contractor  

The Contractor shall, in accordance with the requirements of the 

Employer’s Engineer, afford all reasonable opportunities for carrying out 

their work to: 

a) any other Contractors employed by the Employer’s Engineer and 

their workmen. 

b) the workmen of the Employer, and 

c) the workmen of any duly constituted authorities who may be 

employed in the execution on or near the Site of any work not 

included in the Contract or of any Contract which the Engineer may 

enter into in connection with or ancillary to the Works.  

14.2 Facilities for other Contractors 

If, however, pursuant to Sub-Clause - 14.1 the Contractor shall, on the 

written request of the Employer’s Engineer: 
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a) permit the use, by any such, of Temporary works or Contractor’s 

Equipment on the Site, or 

b) provide any other service of whatsoever nature for any such, 

          the Employer’s Engineer shall determine an addition to the 

Contract Price. 

15. Supply of plant, materials and labour: 

15.1 Except where otherwise specified in the contract, the contractor shall at 

his own expenses supply and provide all the constructional plant, 

temporary works, materials both for temporary and permanent works 

under the contract, labour (including the supervision thereof) transport to 

or from site and in and about the works and other things of every kind 

required for the construction, completion and maintenance of the works. 

15.2 The contractor shall not hire out any item of plant or equipment brought 

by him, in connection with the execution of the work under the contract 

to any other party in connection with any work of the latter in the Port 

without the written permission of the Employer’s Engineer and such 

permission may or may not be granted by the Employer’s Engineer. 

15.3 The contractor shall at his own costs make due arrangements for the 

proper watch and safety of all materials and plant supplied to him by the 

Board/or brought by him for use on this work. He shall not remove such 

constructional plant or materials from the site without the permission of 

the Employer’s Engineer. 

If any of the materials supplied or constructional plant hired out by the 

department are lost or damaged in any way due to negligence or 

carelessness on the part of the contractor or his employees, the cost 

thereof determined by the Employer’s Engineer shall be recovered from 

the contractor from any moneys due to him or to become due to him. 

15.4 Avoidance of Damage to Roads 

The Contractor shall use every reasonable means to prevent                  

any of the roads or bridges communicating with or on the                  

routes to the Site from being damaged or injured by any traffic                  

of the Contractor or any of his Sub-Contractor and, in particular, shall 

select routes, choose and use vehicles and restrict and distribute loads so 
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that any such extraordinary traffic as will inevitably arise from the  

moving of materials, Plant, Contractor’s Equipment or Temporary works 

from and to the Site shall be limited, as far as reasonable possible, and so  

that no unnecessary damage or injury may be occasioned to such road 

and bridges. 

15.5 Transport of Contractor’s Equipment or Temporary Works 

           This clause not applicable to this contract 

15.6 Transport of Materials or Plant 

           This clause not applicable to this contract 

16. Clearance of site on completion: 

Upon completion of works, the contractor shall clear away and remove 

from the site all the constructional plant, temporary works remaining 

thereon, any unused materials provided by the contractor, and surplus 

materials and rubbish of every kind and leave the site and works clean 

and in a workman-like condition to the satisfaction of the Nodal officer. 

If the contractor fails to remove any such constructional plant,          

temporary works or unused materials within such reasonable                   

time after completion of works as may be allowed by the                  

Employer’s Engineer, then the Employer may sell the same and shall after  

deduction from the proceeds, cost, charges and expenses of and in 

connection with such sale, pay the balance if any, to the contractor. 

The Employer shall not at any time be liable for the loss or injury to any 

of the said constructional plant, temporary works or materials. 

17. Bribes, Commission and Corrupt Gifts: 

Any bribe, commission, gift or advantage given, promised or offered by or 

on behalf of the contractor or his partner, agent or servant or any one of 

his or their behalf to any officer, servant, representative or agent of the 

Employer’s Engineer or to any person on his behalf in relation to the 

obtaining or to the execution of this or any other contract with the 

Employer shall in addition to any criminal liability which he may incur 

subject the contractor to the cancellation of this and all other contracts 

with Employer and also to the payment of any loss or amounts resulting 

from any such cancellation.  Further, the employer shall be entitled to 
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deduct the amounts so payable from any money otherwise due to the 

contractor during this or any other contract.  Any question or dispute as 

to the commission of any offence under the present clause shall be settled 

by the Employer’s Engineer, in such manner and on such evidence or 

information as he shall think fit and consider sufficient and his decision 

shall be final and binding on the contractor. 

The tender involves an obligation of secrecy and the commission by the 

contractor, his agents, servants of sub-contractors or their agents or 

servants of any offence under the Indian Official Secrets Act, 1923, or any 

statutory modification or re-enactment thereof will apart from any 

criminal liability constitute a breach of the contract. 

18. Use of explosives: 

Except as may be provided in the specification or approved by the 

Employer’s Engineer, the contractor shall not use explosives.  The 

contractor shall only permit handling and use of explosives to be carried 

by men fully qualified and experienced in the storage, handling and 

issues of the types of explosives to be used.  He shall comply with the 

provisions of Indian Explosives Act. 

19. Level 

          Not Relevant to this work. 

20. Inflammable stores: 

The contractor shall comply with all Central and Local regulations in 

respect of storage of all inflammable stores or other materials safe 

involving risk to third parties and shall take all special precautions 

required in the transport and use of such materials.  The contractors 

shall submit to the Employer’s Engineer for approval, all drawings and 

documents required for the construction of storage sheds to the proper 

requirements. 

21. Nuisance, disorderly conduct etc.: 

The contractor shall at all times take all reasonable precautions or 

prevent any unlawful, riotous or disorderly conduct by or amongst his 

employees and for the preservation of peace and protection of persons 

and property in the neighborhood of the works against the same. 
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22. Accidents - Reporting of: 

The contractor shall within 24 hours of the occurrence of any accident at 

or about the site or in connection with the execution of the work, report 

such accident to the Nodal officer.  The contractor shall also report such 

accidents to the competent authorities to whom such report is required by 

laws. 

23. Materials brought to site: 

Materials required for the works, whether brought by the Contractor or 

supplied by the Employer shall be stored by the contractor only at a place 

approved by the Employer’s Engineer.  The storage and safe custody of 

materials shall be the responsibility of the contractor. All materials 

brought to the site shall become and remain the property of the            

Employer and shall not be removed off the site without the prior             

written approval of the Employer’s Engineer.  But whenever the               

works are finally completed and advance, if any, in respect of any              

such materials is fully recovered, the contractor shall at his own expense  

forthwith remove from the site all surplus materials originally supplied by 

him and upon such removal, the same shall revert to and become the 

property of the contractor. 

24.1 Cost of the Tests:  

           This clause not applicable to this contract 

24.2 Cost of Tests not provided for: 

           This clause not applicable to this contract 

25. Access to site:  

The Employer’s Engineer and any person authorised by him shall at all 

times have access to the works and to the site and to all workshops and 

places where work is being prepared or when materials, manufactured 

articles, or machinery are being obtained for the works and the 

Contractor shall afford every facility for every assistance in or in obtaining 

the right to such access. 

26. Inspection register:  

An inspection register is required to be maintained at the site of work, 

duly issued by the Nodal officer and docketed by from the Nodal officer  
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office.  Which must be produced whenever called upon to do so by the 

Engineer or his representative during their inspection of the work. It will 

be the responsibility of the Nodal officer or his nominee to ensure that the 

observations of the inspection officers for each and every visit are 

available in the inspection register either through recorded notes or 

through pasting the inspection notes. The Nodal officer or his nominee 

shall carry over such observation and defects, on which action is to be 

taken by the contractor, to the site order book with cross-reference in the 

inspection register. The observations recorded in the inspection register 

by Employer’s Engineer or Nodal officer is reviewed during subsequent 

inspections to ensure their compliance. 

27.1 Removal of improper works & material:  

           This clause not applicable to this contract 

27.2 Default of the contractor in compliance:  

In case of the default on the part of the contractor in carrying out such 

order, the employer shall be entitled to employ and pay other persons to 

carry out the same and all expenses consequent thereon or incidental 

thereto shall be borne by the contractor and recoverable from him by the 

Employer from any moneys due or which may become due to the 

contractor. 

28. In the event of unsatisfactory progress:  

The progress of the work at each stage shall be subject to the approval of 

the Employer’s Engineer, whose decision as to the rate of progress at each 

stage shall be final and binding on the contractor.  In case of delay in the 

progress of work, the Employer’s Engineer shall issue to the contractor, a 

memo in writing pointing out the delay in the progress and calling upon 

the contractor to explain the causes for the delay within 3 days of the 

receipt of the memo.  If the Employer’s Engineer is not satisfied with the 

explanation offered, the Employer’s Engineer may take further action 

against the contractor including withholding payment of pending bills in 

whole or in part and also reserves to himself the right to cancel the 

contract for unsatisfactory progress in the work at any stage. 
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In the event of the contract being terminated at any stage due to 

unsatisfactory progress of work, as per clause aforementioned, the 

Employer’s Engineer shall have right to execute the portion of works left 

incomplete using the Board’s labour or any other agency.  The contractor 

will be liable to make good any loss incurred by the Board on this 

account.  Such amounts will be recovered from any moneys due to or to 

become due to the contractor. 

29. Suspension of work:  

The contractor shall on the written order of the Employer’s Engineer 

suspend the progress of the work or any part thereof for such time or 

times and in such manner as the Employer’s Engineer may consider 

necessary and shall during such suspension properly protect and secure 

the work so far as is necessary in the opinion of the Employer’s Engineer. 

The extra cost including all running wages to be paid on the site, salaries, 

depreciation and maintenance of plant on site at cost and general over 

head cost of the contract incurred by the contractor in giving effect to the 

Employer’s Engineer’s instructions under this clause shall be borne and 

paid by the employer unless such suspension is: 

i. otherwise provided for in the contract  

or 

ii. necessary for the proper execution of the work or by reason or 
weather conditions affecting the safety or quality of the work or by 
some default on the part of the contractor 
or 

iii. necessary for the safety of the works or any part thereof 

Provided that the contractor shall not be entitled to recover any such 

extra cost unless he gives notice in writing of his intention to claim to the 

Employer’s Engineer within 28 days of the Employer’s Engineer’s order.  

The Employer’s Engineer shall settle and determine such extra payment 

to be made to the contractor in respect of such claim as shall in the 

opinion of the Employer’s Engineer be fair and reasonable. 

30. Extension of time: 

30.1 The contractor shall commence the works on site within the period named 

in the tender after the receipt by him of on order in writing to this effect 
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from the Employer’s Engineer and shall proceed with the same with due 

expedition and without delay except as may be expressly sanctioned or 

ordered by the Employer’s Engineer or be wholly beyond the control of the 

contractor. 

30.2 The contractor shall maintain the rate of progress required as per 

schedule.  If the progress of work is held up owing to circumstances, 

which in the opinion of the Employer’s Engineer are beyond the control of 

the contractor, such as war, stormy weather and for other reasonable 

causes in the opinion of the Employer’s Engineer, the Employer’s 

Engineer may at his discretion grant to the Contractor such extension of 

time as he considers reasonable for the completion of the work.  In such 

circumstances, the contractor shall apply for extension of time within 

fifteen days of the hindrance on account of which he desires such 

extension as a foresaid.   

30.3 The execution of the work during the extended period also, shall be only 

under the conditions and at the rate specified in the contract. 

30.4 The grant of such extension of time will not bestow on them any right to 

claim compensation or extra payment at a future date whatsoever.  

 No claim shall be made by the Contractor on the grounds of executing 

the work beyond the completion period stipulated in the contract. 

31. Way leaves etc.,  

The contractor shall bear all expenses and charges for special or 

temporary way leaves required by him in connection with access to the 

site.  The contractor shall also provide at his own cost any additional 

accommodation outside the site required by him for purpose of the works. 

32. Work during Night or on Sundays and authorised Holidays: 

Subject to any provisions to the contrary contained in the contract, none 

of the permanent works shall be carried out during night or authorised 

holidays without prior permission in writing of the Nodal officer.  Except 

when the work is unavoidable or absolutely necessary for the safety of 

life, property or works in which case the contractor shall immediately 

advise the Nodal officer accordingly.  
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33.1 Execution of works of Repair etc.:  

To the extent that the works shall at or as soon as practicable after the 

expiration of the period of maintenance to be delivered up to the Employer 

in as good and perfect a condition (normal, wear & tear excepted) to the 

satisfaction of the Employer’s Engineer as that in which they were at the 

commencement of the period of maintenance, the contractor shall execute 

all such work of other repair, amendment, reconstruction, rectification 

and making good of defects, imperfections, shrinkages or other faults as 

may be required of the contractor in writing by the Employer’s Engineer 

during the period of maintenance or within fourteen days after its 

expiration as a result of an inspection made by or on behalf of the 

Employer’s Engineer prior to its expiration. 

33.2 Cost of execution of works, Repair etc.:  

All such work shall be carried out by contractor at his own expense                

if the necessity thereof shall in the opinion of the Employer’s Engineer           

be due to the use of materials or workmanship not in accordance               

with the contract or to neglect or failure on the part of the contractor             

to comply with any obligation expressed or implied on the contractor’s  

part under the contract.  If in the opinion of the Employer’s Engineer 

such necessity shall be due to any other cause, the value of such work 

shall be ascertained and paid for as if it were additional work. 

33.3 Remedy on contractor’s failure to carry out work required:  

If the contractor shall fail to do any such work as aforesaid required by 

the Employer’s Engineer, the Employer shall be entitled to carry out such 

work by his own workmen or by any other contractor.  If such work is a 

work which the contractor should have carried out at the contractor’s 

own costs the Employer shall be entitled to recover from the contractor 

the cost thereon and may deduct the same from any moneys due or that 

may become due to the contractor. 

34.    Compensation for delay:  

If the contractor fails to complete the work in all respects within the time 

specified or within the extended time that may be allowed by the 

Employer’s Engineer as per clause 30, the contractor shall pay or allow 
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to the Board a sum of contract as liquidated and ascertained damages 

and not by way of penalty, for every day/week or part thereof beyond the 

said period or extended period as the case may be during which the work 

shall remain unfinished.  Such damages will be deducted from any 

Amount payable to or to be payable to the contractor including 

encashment of Bank Guarantee or any Securities/ Guarantees, if any 

available with the Port Trust. The maximum Amount of Liquidated 

Damages will be worked out based on the Total Contract value inclusive 

of all Taxes and Duties thereon. 

 In case of part / portions of the contract work/ Supply order completed 

and taken possession by the Trust and the Trust operates/ can be made 

for operation of the part portion/ supply order, the calculation of 

Liquidated damages will be restricted to the uncompleted/ undelivered 

value of the work/ supply order subject to the amount of the maximum 

percentage prescribed for the Liquidated Damages/ Late Delivery charges 

of the total value of the contract/supply. 

 The Liquidated Damages/ Late Delivery charges will be worked out as 

follows; 

 i). The Liquidated Damages/ Late Delivery charges whose period of 

contract / delivery is less than four weeks, Liquidated Damages/ Late 

Delivery charges will be 1% per day on the contract value subject to 

maximum of 10% of the contract value. 

 ii). The Liquidated Damages/ Late Delivery charges whose period of 

contract / delivery is above four weeks, Liquidated Damages/ Late 

Delivery charges will be ½% (half percent) per week ( a week is defined as 

7 days inclusive of holidays) or part thereof of the total value of the 

contract subject to a maximum of 5% of the total value of contract. 

 The payment of such damages does not relieve the contractor of his 

obligations to complete the works or from any other of his obligations or 

liabilities under this contract. 

35. Remedy on contractor’s failure to carryout the work required 

The progress of the work at each stage will be subject to the approval of 

the Employer’s Engineer whose decision as to the rate of progress at each 
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stage shall be final and binding on the contractor.  The Employer’s 

Engineer reserves to himself the right to cancel the contract for 

unsatisfactory progress in the work at any stage. 

In such an event the Employer’s Engineer also has the right to execute 

the portion of works left incomplete using the Ports own labour or with 

any other agency and the contractor will be liable to make good an loss 

incurred by the Port on this account.  Such amounts will be recovered 

from any moneys due to or to become due to the contractor. 

36. Employment of Technical Staff:  

36.1 The contractor shall employ following technical staff during the execution 

of this work: - 

One Graduate Engineer with two years experience or one  Diploma 

Engineer with five years experience will act as principal Technical 

Representative (Project Planning/site/billing Engineer).  

36.2 The technical staff should be available at site, at all times during the 

course of execution of work. He will take instructions from the Nodal 

officer as and when required by him. 

36.3 In case the contractor fails to employ the technical staff as aforesaid he 

shall be liable to pay to the Board a reasonable amount not exceeding the 

sum of Rs.15000/- (Rupees Fifteen thousand only) per month for 

Principal Technical Representative (Project Planning/site/billing 

Engineer). 

36.4 The decision of the Nodal officer as to the period for which the required 

technical staff was not employed by the contractor and as to the 

reasonableness of the amount to be deducted on this account shall be 

final and binding on the contractor as to the amount and the contractor’s 

liability to pay the amount. 

37. Change in constitution:  

Where the contractor is a partnership firm, prior approval in writing of 

the Nodal officer shall be obtained before any change is made in the 

constitution of firm.  Where the contractor is an individual or a Hindu 

undivided family business concern, such approval as aforesaid shall 

likewise be obtained before the contractor enters into any partnership 
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agreement where under the partnership, the firm would have the right to 

carry out the work hereby undertaken by the contractor. 

38. Termination of contract in the event of death, insanity etc.:  

In the event of death insanity or insolvency of the contractor or in the 

case of contractor being a partnership on dissolution of the firm of the 

contractor or in case of the contractor being a company governed by the 

Companies Act, 1956, the winding up of the company, the contract shall 

be terminated on the happening of the event above said and all acceptable 

work shall be measured and paid for to the person or person legally 

entitled to receive payment for the work done and on his or their 

executing a bond indemnifying the Board against any claims that may be 

made in respect of payments made by Board by persons claiming from the 

contractor or others in respect of work done by the contractor prior to the 

termination of the contract. 

39. i)    If in the opinion of Engineer the contractor  

a. has abandoned the contract (or ) 

b. without reasonable excuse has failed to commence the works or 

proceed with the works with due diligence or has suspended the  

progress of work for 20 days after receiving from the Employer’s 

Engineer written notice to proceed (or) 

c. has failed to remove materials from the site or to pull down and 

replace work for 28 days after receiving from the Engineer written 

notice that the said materials or work has been condemned and 

rejected by the Employer’s Engineer under these conditions. 

d. is not executing the works in accordance with the contract or 

persistently or flagrantly neglecting to carry out his obligations 

under the contract (or) 

e. has to the detriment of good workmanship or in defiance of the 

Employer’s Engineer’s instructions to the contrary sublet any part 

of the contract.  Then, the Board may after giving 14 days’ notice in 

writing to the Contractor enter upon the site and the works and 

expel the contractor there from without thereby avoiding the 

contract of releasing the contractor from any of his obligations or 



 104 

liabilities under the contract or effecting the rights and powers 

conferred on the Board or the Employer’s Engineer by the contract 

and may himself complete the works or may employ any other 

contractor to complete the works and the Board or other contractor 

may use for such completion so much of the constructional plant, 

temporary works or may employ any other contractor  to complete 

the work and materials which have been deemed to be reserved 

exclusively for the construction and completion of the works under 

the provisions of the contract as he or they may think proper and 

the Board may at any time sell any of the  said constructional 

plant, temporary works and unused materials and apply the 

proceeds of sale in or towards the satisfaction of any sums due or 

which may become due to the Board from the contractor under the 

contract. 

ii) The Employer’s Engineer shall as soon as may be practicable after 

any such entry and expulsion by the Board fix and determine 

exparte or by or after reference to the parties or after such 

investigations or enquiries as he may think fit to make or institute 

and shall certify the amount (if any) had at the time of such en try 

and expulsion been reasonable earned by or would reasonably 

accrue to the contractor in respect of work then actually done by 

him under the contract and what was the value of any of the said 

unused or partially used materials any constructional plant and 

any temporary works. 

iii) If the Board shall enter and expel the contractor under this clause, 

they shall not be liable to pay to the contractor any money on 

account of the contract until the expiration of the period of 

maintenance and thereafter until the costs of completion and 

maintenance damages for delay, in completion (if any) and all other 

expenses incurred by the Board have been ascertained and amount 

there for certified by the Employer’s Engineer. The contractor shall 

then be entitled to receive only such sum or sums (if any) as the 

Employer’s Engineer may certify would have been due to him upon 
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the completion by him after deducting the said amount.  But, if 

such amount shall exceed the sum, which would have been payable 

to the contractor on due completion by him then the contractor 

shall upon demand pay to the Board the amount of such excess 

and it shall be deemed a debt due by the contractor to the Board 

and shall be recoverable accordingly. 

40. Alterations in specifications and designs, Additions and Omissions:  

            The Employer’s Engineer shall have the power to make any                     

           alterations in, omissions from, additions to or substitutions for the 

original specification, drawings, designs and instructions that may  

appear to him to be necessary during the progress of the work                     

and the contractor shall carry out the work in accordance with any 

instruction which may be given to him in writing signed by the    

Employer’s Engineer and such alteration, omissions, additions or 

substitutions shall not invalidate the contract and any altered, additional 

or substituted work which the contractor may be directed to do in the 

manner above specified as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to 

do the main work.  The time for the completion of the work shall be 

extended in the proportion that the altered, additional or substituted 

work bears to the original contract work and the certificate of the 

Employer’s Engineer shall be conclusive as to such proportion.  The rates 

for such additional, altered or substituted work under this clause shall be 

worked out in accordance with the following provisions in their respective 

order: 

i. If the rates for the additional, altered or substituted work are 

specified in the contract for the work, the contractor is bound to 

carry out the additional, altered or substituted work at the same 

rates as are specified in the contract for the work. 

ii. If the rates for the additional altered or substituted work are not 

specifically provided in the contract for the work, the rates will be 

derived from the rates for a similar class of work as are specified in 

the contract for the work. 
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iii. If the altered, additional or substituted work includes any work for 

which no rate is specified in the contract for the work and which 

cannot be derived from the similar class of work in the contract, 

then such work shall, be carried out at the rates entered by the 

department taking into account the Port’s own schedule of rates on 

which the estimated value of work put to Tender was worked out, 

with minus / plus percentage which the total tendered amount 

bears to the estimated cost of the entire work put to tender. 

iv. If the rates for altered, additional or substituted work cannot be 

determined in the manner specified in the sub-clauses 40.1(i) to 

40.1(iii) above, then the rates / for such work shall be                  

worked out on the basis of the Schedule of rates of the Port 

specified above, minus/ plus the percentage which the                     

total tendered amounts bears to the estimated cost of the entire 

work put to tender provided always that if the rate for a particular 

part or parts of the item is not in the Schedule of rate, the rate  

for such part or parts will be determined by the Nodal officer on 

the basis of the prevailing market rates when the work was done. 

v. If the rates for the altered, additional of substituted work cannot be 

determined in the manner specified in the sub-clause 40.1(i) to 

40.1(iv) above, then the contractor shall within 7 days of the date 

of receipt of order to carry out the work, inform the Employer’s 

Engineer of the rate which is his intention to charge for such class 

of work, supported by the analysis of the rate or rates claimed and 

the Employer’s Engineer shall determine the rate or rates, on the 

basis of the prevailing market rates and pay the contractor 

accordingly.  However, the Employer’s Engineer by notice in writing, 

will be at liberty to cancel his order to carry out such class of work 

and arrange to carry it out in such manner as he may consider 

advisable, but under no circumstances, the contractor shall 

suspend the work on the plea of non-settlement of rates of items 

falling under the clause.  In the event of any disagreement, the 

Employer’s Engineer shall fix such rate or price as shall in his 
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opinion be reasonable and proper having regard to the 

circumstances and such decision of the Employer’s Engineer shall 

be final. 

42. No compensation for alteration in or restriction of work to be carried 

out: 

If at any time after the commencement of work, the Employer’s Engineer 

shall for any reason whatsoever not require the whole work as specified in 

the tender to be carried out, the Employer’s Engineer shall give notice in 

writing of the fact to the contractor who shall have no claim to any 

payment of compensation whatsoever on account of any profit or 

advantage which he might have derived from the execution of the work in 

full, but which he did not derive in consequence of the full amount of the 

work not having been carried out; neither shall he have any claim for 

compensation by reason of any alterations having been made in the 

original specifications, drawings, designs and instructions, which shall 

involve any curtailment of the work as originally contemplated; 

Provided that the contractor shall be paid the charges on the cartage only 

of materials actually and bona fide brought to the site of the work by the 

contractor and rendered surplus as a result of the abandonment or 

curtailment of the work or any portion thereof and then taken back by the 

contractor provided however, that the Employer’s Engineer shall have in 

all such situations, the option of taking over all or any such materials at 

their purchase price or at local current rates whichever may be less.  In 

the case of such stores having been issued from the department stores, 

supervision charges and storage charges shall be refunded in addition to 

the issue rates of materials. 

43.  Payment Certificates 
 
43.1 The Contractor shall submit to the Nodal Officer or his nominee monthly 

statements of the estimated value of the work completed less the 

cumulative amount certified previously. 

43.2  The Nodal Officer or his nominee shall check the Contractor's monthly 

statement within 14 days and certify the net amount to be paid to the 

Contractor.  The net amount payable means gross amount less all 
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statutory levies such as Income Tax, Sales Tax on work contract and any 

other amount due to the Trust. 

43.3 The value of work executed shall be determined by the Nodal Officer or 

his nominee. 

43.4   The value of work executed shall comprise the value of the quantities    

of the items in the Bill of Quantities completed. 

43.5    The value of work executed shall include the valuation of Variations.  
 
43.6   The Nodal Officer or his nominee may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of later information. 

44.  Certificate and payments  
44.1 Monthly payments:  

The contractor shall submit to the Engineer on or before the 10th of each 

month, a statement on the standard printed form to be had on 

application, showing the estimated contract value of the permanent work 

executed up to the end of the month (if such) value shall justify the issue 

of an interim certificate and the contractor will be paid monthly on the 

certificate of the Engineer, the amount due to him on account of the 

estimated contract value of the permanent work executed up to the end of 

the previous month together with such amount (if any) as the Engineer 

may consider proper on account of materials for permanent works 

delivered by the contractor, on the site subject to a retention of the 

percentage named in the tender until the amount retained shall reach the 

Limit of Retention money / Security Deposit named in the tender.  All 

amount due to the Board by the contractor if outstanding on account of 

supply of any materials, electricity, water, services rendered in connection 

with the contract, repairs or rectifications to work etc., shall be adjusted 

from the bills or any amount due to the contractor by the Board by way of 

outstanding deposits etc.  

44.2 75 % of the net amount of interim or running bill shall be paid by the 

employer within ten days from the date of submission of interim or 

running bill certificate and the balance within thirty days from the date of 

submission of interim certificate or running bill. 
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44.3 The date on which a Cheque of payment is handed over to the contractor 

by the Employer will be considered as the date of payment for all 

purposes.  Delay in making such payments by the Employer due to 

exceptional circumstances shall not nullify or vitiate in any way or other, 

the conditions of the contract and the contractor shall have no claim on 

this account. 

44.4 The Engineer may by any certificate make any correction or modification 

in any previous certificate, which shall have been issued by him and shall 

have the power to withhold any certificate if the work or any part thereof 

is not being carried out to his satisfaction. 

44.11  Final Statement 

Not later than 60 days after the issue of the ‘Taking Over Certificate’ 

pursuant to Clause – 26 of Section II, the Contractor shall submit to the 

Employer’s Engineer for consideration a draft final statement with 

supporting documents showing in detail, in the form approved by the 

Employer’s Engineer. 

a) the value of all Work done in accordance with the Contract and 

b) any further sums which the Contractor considers to be due to him 

under the Contract. 

If the Employer’s Engineer disagrees with or cannot verify any part of the 

draft final statement, Contractor shall submit such further information 

as the Employer’s Engineer may reasonably require and shall make such 

changes in the draft as may be agreed between them.  The Contractor 

shall then prepare and submit to the Employer’s Engineer the final 

statement as agreed (for the purposes of these conditions referred to as 

the “Final Statement”) 

44.12 Discharge 

Upon submission of the Final Statement, the Contractor shall                      

give to the Employer’s Engineer, a written discharge confirming                   

that the total of the Final Statement represents full and final settlement of 

all monies due to the Contractor arising out of or in respect of the 

Contract.  Provided that such discharge shall become effective only               

after payment due under the Final Certificate issued pursuant to Sub- 



 110 

Clause – 44.7, has been made and the performance security referred to in 

Sub-Clause - 22 of Section I, if any has been returned to the Contractor. 

44.13  Within 30 days after receipt of the Final Statement, and the written 

discharge, the Employer’s Engineer shall issue to the Contractor a Final 

Certificate stating: 

a) the amount which, in the opinion of the Employer’s Engineer, is 

finally due under the Contract, and 

b) after giving credit to the Employer for all amounts previously paid 

by the Employer and for all sums to which the Employer is entitled 

under the Contract, other than Clause – 34, the balance, if any, 

due from the Employer to the Contractor or from the Contractor to 

the Employer as the case may be. 

45. Time limit for payment of final bill:  

The contractor’s final bill shall be passed for payment within three 

months after the issue of Taking over certificate by the Employer’s 

Engineer provided the contractor has fully complied with the 

requirements under the contract.  If the amount payable under any 

running bill is not sufficient to cover deductions to be made under the 

contract, the balance outstanding shall be paid by the contractor in cash 

within fifteen working days from the date of receipt of the written notice 

issued in this regard by the Employer’s Engineer.  After the payment of 

the amount of the final bill payable as aforesaid has been made, the 

contractor may, if he so desires, reconsider his position in respect of the 

disputed portion of the final bill and if he fails to do so within 90 days, his 

disputed claim shall be dealt with as provided in the contract. 

46. Set off clause:  

Any sum of money due and payable to the contractor (including security 

deposit returnable to him) under this contract may be appropriated by the 

Port and set off against any claim of the Port for the payment of a sum of 

money arising out of or under any other contract made by the contractor 

with the port. 
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47. Cessation of Employer’s liability:  

The Employer shall not be liable to the contractor for any matter or thing 

arising out of or in connection with the contract or the execution of the 

works unless the contractor shall have made a claim in writing in respect 

thereof before the issue of the maintenance certificate under this clause. 

48. SAFETY CODE 

The Contractor shall scrupulously adhere to and observe the following 

safety codes: 

i. Hoisting machines and tackles used in the Works including their 

attachments, anchorage and supports shall be in perfect condition 

as per stipulations of the relevant Rules.  The ropes used in 

hoisting or lowering materials or as means or suspension shall be of 

durable quality and adequate strength and free from defects. 

ii. Workers employed shall be provided with protective footwear and 

rubber hand gloves and other gears.  Those engaged in welding 

Work shall be provided with welder’s protective eye shield and 

gloves.  

iii. No paint containing lead or lead products shall be used except in 

the form of paste or ready-made paint.  Suitable facemasks should 

be supplied for use by the Workers when the paint is applied in the 

form of spray or surface having lead paint dry rubbed and 

scrapped.  Necessary and adequate facilities shall be provided by 

the Contractor to enable the Working painters to wash during the 

period of cessation of Work. 

All Safety Rules shall be strictly followed while Working on live electrical 

systems or installations as stipulated in the relevant Rules. 

49. LIFE SAVING APPLIANCES AND FIRST AID 

The Contractor shall provide and maintain upon the Works, sufficient, 

proper and efficient life saving appliances and first aid equipment to the 

approval of the Employer’s Engineer.  The appliances and equipment shall 

be available for use at all times. 
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50. PORT TRUST RULES 

50.1 The Contractor shall observe the conservancy rules relating to the 

Harbour and shall always take such necessary additional steps to keep 

the Harbour waters free of noxious or unhygienic matters coming from his 

Works as are required by the Employer’s Engineer.  Under no 

circumstances shall inflammable materials be allowed to spill into the 

Harbour waters.  

50.2 The Contractor shall always observe and comply with the Working Rules 

and Regulations of the Port Trust in force or as issued from time to time. 

51. DETAILS TO BE CONFIDENTIAL, DRAWINGS AND PHOTOGRAPHS 

51.1 The Contractor shall treat the details of the Contract as private and 

confidential, save in so far as may be necessary for the purpose thereof, 

and shall not publish or disclose the same or any particulars thereof in 

any trade or technical paper or elsewhere without the previous consent in 

writing of the Employer’s Engineer. 

51.2 No photograph of the Works or any part thereof or plant employed thereon 

shall be taken or permitted by the Contractor to be taken by any of his 

employees or any employees of his Sub-Contractors unless otherwise 

specifically mentioned in the Contract without the approval of the 

Employer’s Engineer. 

52. NOTICE 

52.1 Notice to Contractor 

All certificates, notices or instructions to be given to the Contractor by the 

Employer’s Engineer under the terms of the Contract shall be sent by 

post, cable, telex or facsimile transmission to or left at the Contractor’s 

principal place of business or such other address as the Contractor shall 

nominate for that purpose and or the Local office at Site of Work. 

52.2 Notice to Employer and Employer’s Engineer 

Any notice to be given to the Employer or to the Employer’s Engineer 

under terms of the Contract shall be sent by post or left at their following 

address:CHAIRMAN / CHIEF ENGINEER, 

CHENNAI PORT TRUST, 

CHENNAI – 600 001. 
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52.3 Change of Address 

Either party may change a nominated address to another address in the 

country where the Works are being executed by prior notice to the other 

party, with a copy to the Employer’s Engineer, and the Employer’s 

Engineer may do so by prior notice to both parties. 

*******
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CHENNAI PORT TRUST 
 

TENDER FOR COLLECTING,LOADING,TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 
SECTION – V 
 

Schedule of Drawings 

 
 

1.  No.CE/6613/2017/E - COLLECTING, LOADING, TRANSPORTING THE    

GARBAGE IN AND AROUND TONDIARPET 

HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

 Supplementary drawings if any, which the Employer’s Engineer may issue 

from, time to time or approve during the currency of contract will also form part 

of the contract. 
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FORM OF CONTRACT AGREEMENT 

(To be executed on Rs.100/--non-judicial Stamp Paper) 

[The successful Tenderer shall fill in this form in accordance with the 

instructions indicated] 

This CONTRACT AGREEMENT is made 

This ___________day of _________(month) TWO THOUSAND AND NINETEEN.  

BETWEEN 

1. The Board of Trustees of the Port of Chennai, a body corporate under 

Major Port Trusts Act 1963, as Amended thereafter, under the Laws of India 

and having its principal place of business at No.1 Rajaji Salai, Chennai – 600 

001. (hereinafter called “the Employer”)  and 

 

2. ________________ [incorporated under] the laws of [country of contractor] 

and having its principal place of business at [address of contractor] (hereinafter 

called “the (contractor”). 

 

Whereas the Employer invited Tenders against Tender no.                          

T/WMA7/ 22 / 2019/E for execution of TENDER FOR COLLECTING, 

LOADING,TRANSPORTING THE GARBAGE IN AND AROUND TONDIARPET 

HOUSING COLONY AREA AND UNLOADING AT CORPORATION ROAD IRON 

DUST BINS and has accepted a Tender by the Contractor in accordance with the 

tender conditions, in the sum of _____________ [Contract Price in words and figures, 

expressed in the Contract currency(ies) [hereinafter called “the Contract Price”] 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 

1. In this Agreement words and expressions shall have the same  meanings 

as are respectively assigned to them in the conditions of contract referred 

to. 

2.   The following documents shall constitute the contract between the 

Employer/Board and the contractor, and each shall be read and 

construed as an integral part of the contract: 

i. This contract Agreement 

ii.  General conditions of contract 
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iii. Technical requirement (including schedule of requirements and   

Technical specification, drawings) 

iv. Notice Inviting Tender 

v. The contractors bid and original price schedule 

vi. The employer/Board’s notifications of award  

vii.  Other relevant documents 

AND WHEREAS 

CHENNAI PORT TRUST accepted the Bid of CONTRACTOR for the 

provision and the execution of WORK at the CONTRACT PRICE as 

indicated in CONTRACT upon the terms and subject to the conditions of 

Contract.  Now this CONTRACT AGREEMENT witnesseth and it is hereby 

agreed and declared as follows: 

3.  In consideration of the payment to be made to CONTRACTOR for WORK 

to be executed by him.  CONTRACTOR hereby Covenants with CHENNAI 

PORT TRUST that CONTRACTOR shall and will duly provide, execute and 

complete work and things in CONTRACT, mentioned or described or 

which are to be implied there from or may be reasonably necessary for 

completion of work and at the times and in the manner and subject to the 

terms and conditions or stipulations mentioned in CONTRACT. 

4.  In consideration of the due provision, execution and completion of WORK 

by the CONTRACTOR in accordance with the terms of the CONTRACT, the 

CHENNAI PORT TRUST does hereby agree with CONTRACTOR that 

CHENNAI PORT TRUST will pay to contractor the respective amounts for 

the work actually done by him and approved by EMPLOYER as per 

payment Terms accepted in CONTRACT and payable to CONTRACTOR 

under provision of Contract at such time and at such manner as provided 

for in the CONTRACT. 

AND 

In consideration of the due provision, execution and completion of WORK, 

CONTRACTOR does hereby agree to pay such sums as may be due to 

CHENNAI PORT TRUST for the services rendered by CHENNAI PORT 

TRUST to Contractor as set forth in CONTRACT and such other sums as 

may become payable to CHENNAI PORT TRUST towards loss, damage to 
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the CHENNAI PORT TRUST’s equipment, materials etc. and such 

payments to be made at such time and in such manner as is provided in 

the CONTRACT. 

IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed in accordance with the laws of [name of the contract governing law 

country] on the day, month and year indicated above. 

 

For and on behalf of and by authority from the Chairman of the Board of 

Trustees, under section 34(1) of the Major Port Trust Act 1963. 

 

Signed: 

in the capacity of Chief Engineer, Chennai Port Trust, Chennai 

In the presence of  

Witness: 

1. 

2. 

 

For and on behalf of the Contractor 

Signed: 

Designation: 

 

In the presence of 

Witness: 

1. 

2.  
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CHENNAI PORT TRUST 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

CONTENTS OF QUALIFICATION QUESTIONNAIRE 

Form I : Letter of application  

Form II : Annual Turnover Data 

Form III : Summary of current contract 

Commitments / works in progress 

Form IV : Experience in similar nature in 

Transportation of materials like 

Garbage/excess earth/ debris in the last 7 

years. 

Form V : Equipment proposed for the work 

Form VI : Personnel / Staff proposed for the work 

Form VII : Proposed Site Organization 

Form VIII : Additional Information 

Form IX : E- payment 

Annexure-1 : Form of Declaration 

Annexure-2 : Indemnity bond undertaking proforma for 

‘PF’. 

Annexure-3 : Indemnity bond undertaking proforma for 

‘ESI’. 
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                                                                           (To be uploaded online) 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

FORM – I 

FROM 

 

 

TO  

THE BOARD OF TRUSTEES, 

Chennai Port Trust.  

Rajaji Salai, Chennai 600 001   

Sirs, 

 

 Being duly authorised to represent and act on behalf of 

………………………………………………………..  hereinafter called  “The tenderer” 

and having reviewed and fully understood all the qualifying information 

provided, the undersigned hereby applies to be qualified under Cover-I for the 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

2. Attached to this letter are copies of  documents defining 

(i) The tenderer’s legal status 

(ii) The place of incorporation or the place of Registration. 
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Form – I                                          Page – 2 

3.   (i) This tender (Under Cover-I and Cover-II) is made in the full 

understanding that contents of Cover-I will be subject to verification 

of all information submitted therein along with the tender and 

authorise Chennai Port or its authorised representative to verify the 

statements, documents and information submitted and to clarify 

the financial and technical aspects of this application. 

(ii) We understand that the Employer reserves the right to: 

(a)  amend the scope of the tender and value of contract under 

this work.  

(b) reject or accept any tender, cancel the tendering process and 

reject all tenders 

(iii)  We agree that the Employer will not be liable for any such action 

and will be under no obligation to inform the tenderer of the 

grounds for such action. 

4. The undersigned declare that the statements made and the information 

provided in the duly completed Cover-I details are complete, true and 

correct in every detail. 

 

 

Signature 
(Authorised Signatory) 
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(To be uploaded online) 

 

CHENNAI PORT TRUST 
 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

                                          FORM – II 
 

TURNOVER OF THE FIRM 

(FINANCIAL CAPABILITY) 

(A)  Average Annual Turnover of the Bidder 
 

Turnover 

Year 1 
(FY -2015-16) 

Year 2 
(FY -2016-17) 

Year 3 
(FY- 2017-18) 

Average 

    

 
Instructions:  
 
Year 1 will be the Financial Year 2015-16.  Year 2 shall be the year immediately 
following Year 1 and Year 3 shall be the year immediately following Year 2.  
The Bidder shall provide audited Annual Reports for the last three years 
(Balance sheet, Profit and Loss statements, auditors reports(incase of 
companies / corporation) etc. to be issued by CA for the company) as required 
under this Bid Document. 
 
Annual turnover of the bidder shall be submitted duly verified by Charted 
Accountant or Competent Authority. 
 
(B) (Here specify proposed sources of credit line to meet the Cash flow 

demand for the work) 
 

Source of Credit line Amount 

  

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 

specifically for this work/contract. 
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NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 

through their internal resources without availing the loan of credit, a 

specific mention to be made to this effect and proof for such resources 

shall be enclosed. 

 
Certified by C.A 

 
 

                                                                      Signature 
                                                                          (Authorised Signatory) 
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(To be uploaded online) 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

FORM – III 

Summary of Current Contract commitments / Works in Progress. 

Completion Date Name of 

Contract and 

client 

Value of 

work 

Value of 

pending 

Work 
Scheduled Estimated 

     

     

     

     

     

 

NOTE : 

Tenderer shall provide information on their current commitment on all 

contracts that have been awarded or for which a letter of intent or 

acceptance has been received or for contracts approaching completion but 

for which, full completion certificate has yet to be issued. 

 

Signature 
(Authorised Signatory) 
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                                                                           (To be uploaded online) 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

FORM –IV           

Experience in  Transportation of materials like Garbage /excess earth/debris in 

the last 7 years.  

Contract period Name of the 

work 

Name of 

the 

Employer 

Value of 

work on 

completion 
Date of 
commencement 

Date of 

Actual 

completion 

Scheduled 

completion 

period 

      

      

      

Note:  Each item / contract listed under the above columns shall be supported by 

documentary evidence / Performance certificate issued by the competent 

authority  to be notarized or self attested copy to be scanned and uploaded. In 

case of self attested document, the Tenderer has to produce the original 

documents for verification before awarding of work. 

                                               
 
 

                          Signature 
(Authorised Signatory) 

 

 

 

 

                                                           



 126 

                                                                            

(To be uploaded online) 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

FORM V 

Equipment proposed for the work 

 The tenderer will provide adequate information to demonstrate clearly 

that it has the capability to meet the requirements for each and all items of 

equipment listed below. 

A. Construction equipment 

List of equipment Nos. Owned Proposed to be hired  

(i) Bamboo basket    

(ii) Pickaxe      

(iii) Fork sticks    

(iii) Other equipments 

 

   

 

Note: If the contractor is not owning the equipments, he should attach the 

concern letter from the owner of the equipment for hiring it. 

 

Signature 
(Authorised Signatory) 
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 (To be uploaded online) 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

FORM – VI 

Personnel / Staff proposed for the Project 

(Here specify the experience summary of the Key Personnel proposed to be employed 

for the work) 

 

 

 

 

 

 

 

 

 

 

 

Signature 
(Authorised Signatory) 
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                                                                              (To be uploaded online) 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

FORM – VII 

Proposed Site Organisation 

(Here narrate Description of the Site Organisation Chart shall be provided) 

 

 

 

 

 

 

 

 

 

Signature 
(Authorised Signatory) 
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                                                                       (To be uploaded online) 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

FORM VIII 

 

Additional Information 

Please add any further information that you consider to be relevant to the 

evaluation of your application for qualification.  If you wish to attach any other 

documents, please list below. 

 

 

 

 

 

 

 

Tenderers should not upload the testimonials, certificates and publicity material 

with their applications. They will not be taken into account in the evaluation of 

qualifications and will be discarded. 
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(To be uploaded online) 
CHENNAI PORT TRUST 

TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

FORM – IX 

FORMAT FOR FURNISHING BANK INFORMATION FOR  e-PAYMENT 

   1 Name of the Bank, Branch and 

full address  

 

2 Account Number.  

3 

4 

5 

6  

7 

8 

9 

10 

MICR Number 

Type of Account  

 IFSC Number 

GST Registration Number 

Copy of PAN Card 

Tin Number 

Service Tax Regn.No 

ESI Regn.No 

 

 

Place: 

Date: 

 

 

 

                                                                           
Signature 

(Authorised Signatory)  
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                                                                (To be uploaded online) 
 

CHENNAI PORT TRUST                             
FORM – X 

As required under the GST Act, Chennai Port Trust has obtained GSTIN Provisional 

ID No. 33AAALC0025B1Z9, All the venders of CHPT including contractors, 
suppliers, consultants and other service providers shall furnish the GSTIN ID of 
CHPT in the invoices/ bills raised on CHPT with effect from 01.07.17. The tenderer 

shall furnish the following details  along with a photocopy of the registered GSTIN 
No.  while submitting the quotation document. 

 
 

S.No GSTIN Details Data to be filled up 

 

1 Name of the Firm  

 
2 

Type of  Vender  whether 
registered under GSTIN or not 

 

Supplier of Goods/ 
Supplier of service/ Both 

(Tick relevant) 

3.  Whether registered under  YES/ NO 

4 Name & Address 
as registered in GSTIN 

 

 

5 GSTIN No.  

[copy should enclose]  
 

 

6 State of registration of GSTIN 
 

 

7  Status of GSTIN Registered 
customer 

whether SEZ/ EOU/DTA/ Govt/ 
Local Authority 
 

 

8  PAN No 
[ copy should enclose] * 

 

 

9 Mobile No/ Fax No. 

 

 

10 e-mail id 

 

 

11 Contact person 

 

 

12. Contact Landline NO. 

 

 

 

 
 

                                                                      Seal and Signature 
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 (To be uploaded online) 

        Annexure-1 

SPECIMEN FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 

To 

The Chief Engineer 

Chennai Port Trust 

No. Rajaji Salai 

Chennai -1 

    Tender For “COLLECTING, LOADING, TRANSPORTING  THE         

    GARBAGE  IN AND AROUND  TONDIARPET  HOUSING  COLONY       

    AREA  AND UNLOADING  AT  CORPORATION  ROAD  IRON DUST     

    BINS”  

Ref:   Tender No. T / WMA7/22 / 2019 / E  

The undersigned, having studies the pre-qualification submission for 

the above mentioned project, hereby states: 

(a)  The information furnished in our bid is true and accurate to the 

best of my knowledge. 

(b)  That in case of being pre-qualified, we acknowledge that the 

Employer may invite us to participate in due time for the submission of 

a tender on the basis of provisions made in the tender documents to 

follow. 

(c)  When the call for tenders is issued, if the legal, technical or 

financial conditions, or the contractual capacity of the firm or joint 

venture changes, we commit ourselves to inform you and acknowledge 

your sole right to review the pre-qualification made. 

 

(d)  We enclose all the required pre-qualification data format and all 

other documents and supplementary information required for the pre-

qualification evaluation. 

(e)  We also state that no changes have been made by us in the 

downloaded tender documents and also understand that in the event of 

any discrepancies observed, the printed tender document 

No.______________ is full and final for all legal / contractual obligations 

[delete if not required]. 

Date: 

Place: 

Name of the applicant: 

Represented by (Name & capacity): 

 



 133 

                                                                                     Annexure-2 

(on Rs.100/- Stamp paper to be typed in double spacing) 

INDEMNITY BOND UNDERTAKING PROFORMA FOR ‘PF’ 

(To be executed if applicable on obtaining work order) 

 

From: 

M/s.     ……………………………………………………………………………. 

(Contractor) 

To 

 Board of Trustees of Chennai Port Trust 

Sub:  1. Work order No.________________________ dt:_________ 

 2. Agreement No.________________________ dt:_________ 

This INDEMNITY BOND/UNDERTAKING executed at Chennai, this …….day 

……….of……..20… by Messers ________________herein after called ‘The 

contractors’ (which expression shall mean and include, if the context so admits, 

the partners or partner for the time being of the firm and their or his respective 

heirs, executors and administrations its successors and assigns in law) in 

favour of  “The Board of Trustees of Chennai Port Trust”, a body corporate 

under Major Port Trusts Act 1963, as amended by Major Port Trust 

(Amendment) Act 1974 and having its principal place of business at No.1 Rajaji 

Salai, Chennai – 600001. hereinafter called “Employer” (which expression shall 

include its successors and assigns in law) 

Whereas the Employer, desirous of having executed certain work specified in 

the work order no. ________dt._________ issued by the Employer  on the 

contractors: has caused drawings, specifications and bill of quantity showing 

and describing the work to be done prepared and the same have been signed by 

or on behalf of the parties hereto AND WHEREAS the contractors have agreed 

with the Employer to execute and perform the said work specified in the said 

work order upon certain terms and conditions provided in the agreement 

executed between the contractors  and the Employer and also contained in the 

General Conditions of contract attached thereto   
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AND WHEREAS the controactors are bound by law to comply with the 

provisions of various Labour Laws like  

State Migrant Workmen(Regulation of Employement and conditions of service) 

Act 1979, 

Contract labour (Regulation and Abolition) Act 1970, 

Workmen’s Compensation Act 1923, 

Employees State Insurance Act 

As also th Provident Fund Act  

By the contractors but in the event of violation of the provisions of various 

amenities and facilities to the workers under the different labour laws, not only 

the contractors but also the Employer as the principal employer becomes liable 

for the acts of omissions and commission by the Contractors. 

 IT IS THEREFORE THE INTENT OF THIS OF THIS INDEMNITY BOND 

UNDERTAKING BY THE CONTRACTORS to indemnify and keep indemnified the 

Employer as stated hereinafter. 

1. The contractors hereby undertake to furnish a certificate with regard to the 

number of labourers employed by them in Chennai Port/in other places belongs 

to Chennai Port  where the work is undertaking by the Contractors. 

2. The contractors hereby confirm and state that they are duly registered under 

contract Labour (Regulation and Abolition) Act 1970 as amended from time to 

time and that they undertake to furnish a certified copy of the License obtained 

by the Contractors from the competent authority to the Employer’s 

representative  

3. The Contractors hereby undertake to keep proper record of attendance of his 

labourers and will give opportunity to the officers of the Employer to supervise 

the same and confer upon the Employer representative the right to countersign 

the said register if so required by the Employer. The Contractor shall provide a 

copy of the pay sheets to the location or his nominee of the Employer nominated 

by the Employer for supervision of the payment of wages made to the labourers 

by the contractors and also confer the right on the payment of wages made to 

the labourers by the contractors and also confer the right on the Employer’s 

representative to supervise the payment of wages to the laboureres on the spot 

whenever required by the Employer. 
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4. The contractors states that they are fully aware of the provisions of the 

Provident Fund Act, and the rules made thereunder. The contractors hereby 

confirm that the said act and the rules made thereunder applicable/ not 

applicable to them since they have employed labourers exceeding_________ at 

any time and that the labourers so far employed were also on continuous basis 

or the contractors further confirm in this regard that no worker employed by 

them is in service for circumstances none of the workers  employed by them is 

in service for circumstances none of the workers employed by them is eligible 

for P.F benefits under the said act. The contractors therefore state that they 

are exempted from the purview of the said act and the rules made thereunder 

and they are therefore not required to obtain in separate code.no from the 

R.P.F.C 

* Strike out whichever is not applicable 

5. The contractors hereby undertake and agree that they will comply to ESI Act 

for this contract and in event of any claim on account of P.F liabilities arising in 

future, they shall keep the Employer duly indemnified against all losses, 

damages, charges, expenses, penalties, suites or proceedings which the 

Employer may incur, suffer or be put to on that account. 

6. The contractor hereby agree, confirm and declare that they have fully 

complied and will comply with the provisions of various labour laws, 

particularly  those referred herein above and that no violation of the provisions 

of various amenities and facilities to the workers under different laws has been 

done by them and in the events of any past or future violation of the various 

labour laws, the contractors shall indemnify and keep the Employer  duly 

indemnified against all losses, damages, costs, expenses, penalties, suits or 

proceedings which the Employer may incur, suffer or be put to. 

7. The contractor hereby agree that the aforesaid indemnify undertaking are in 

addition to and not in substation of the terms and conditions in the tender 

documents and the work order and also the agreement executed by the 

contractors with the Employer. 

8. The contractor hereby confirm, agree and record that these terms of 

undertaking and indemnify shall be irrevocable and unconditional and shall be 

binding on their heirs, executors, administrators and legal representatives and 
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shall ensure for the Employer’s benefit and for the benefit of its successors and 

assigns. 

9. That all questions, issues dispute and differences between the contractor and 

the Employer   arising under this indemnity bond/undertaking shall be referred 

to arbitration in the same manner as indicated in the contract dt______ 

executed between the Contractors and the Employer. 

 

Date:  

 

Yours faithfully  

Contractors Name and Signature 

Company seal 

 

In the presence of 

Witness: 1      ………………… 

(Full address) ………………… 

                      ………………… 

 

Witness: 2      ………………… 

(Full address) ………………… 

                      ………………… 
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 Annexure-3 

(on Rs.100/- Stamp paper to be typed in double spacing) 

INDEMNITY BOND UNDERTAKING PROFORMA FOR ‘ESI’ 

(To be executed if applicable on obtaining work order) 

 

From: 

M/s.     ……………………………………………………………………………. 

(Contractor) 

To 

 Board of Trustees of Chennai Port Trust 
Sub:  1. Work order No.________________________ dt:_________ 
 2. Agreement No.________________________ dt:_________ 
This INDEMNITY BOND/UNDERTAKING executed at Chennai, this …….day 

……….of……..20… by Messers ________________herein after called ‘The 

contractors’ (which expression shall mean and include, if the context so admits, 

the partners or partner for the time being of the firm and their or his respective 

heirs, executors and administrations its successors and assigns in law) in 

favour of  “The Board of Trustees of Chennai Port Trust”, a body corporate 

under Major Port Trusts Act 1963, as amended by Major Port Trust 

(Amendment) Act 1974 and having its principal place of business at No.1 Rajaji 

Salai, Chennai – 600001. hereinafter called “Employer” (which expression shall 

include its successors and assigns in law) 

Whereas the Employer, desirous of having executed certain work specified in 

the work order no. ________dt._________ issued by the Employer  on the 

contractors: has caused drawings, specifications and bill of quantity showing 

and describing the work to be done prepared and the same have been signed by 

or on behalf of the parties hereto AND WHEREAS the contractors have agreed 

with the Employer to execute and perform the said work specified in the said 

work order upon certain terms and conditions provided in the agreement 

executed between the contractors  and the Employer and also contained in the 

General Conditions of contract attached thereto   

AND WHEREAS the controactors are bound by law to comply with the 

provisions of various Labour Laws like  
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State Migrant Workmen(Regulation of Employement and conditions of service) 

Act 1979, 

Contract labour (Regulation and Abolition) Act 1970, 

Workmen’s Compensation Act 1923, 

Provident Fund Act  

As also Employees State Insurance Act 

By the contractors but in the event of violation of the provisions of various 

amenities and facilities to the workers under the different labour laws, not only 

the contractors but also the Employer as the principal employer becomes liable 

for the acts of omissions and commission by the Contractors. 

IT IS THEREFORE THE INTENT OF THIS INDEMNITY BOND UNDERTAKING 

BY THE CONTRACTORS to indemnify and keep indemnified the Employer as 

stated hereinafter. 

1. The contractors hereby undertake to furnish a certificate with regard to the 

number of labourers employed by them in Chennai Port/in other places belongs 

to Chennai Port  where the work is undertaking by the Contractors. 

2. The contractors hereby confirm and state that they are duly registered under 

contract Labour (Regulation and Abolition) Act 1970 as amended from time to 

time and that they undertake to furnish a certified copy of the License obtained 

by the Contractors from the competent authority to the Employer’s 

representative  

3. The Contractors hereby undertake to keep proper record of attendance of his 

labourers and will give opportunity to the officers of the Employer to supervise 

the same and confer upon the Employer representative the right to countersign 

the said register if so required by the Employer. The Contractor shall provide a 

copy of the pay sheets to the location in charge of the Employer nominated by 

the Employer for supervision of the payment of wages made to the labourers by 

the contractors and also confer the right on the payment of wages made to the 

labourers by the contractors and also confer the right on the Employer’s 

representative to supervise the payment of wages to the laboureres on the spot 

whenever required by the Employer. 

4. The contractors states that they are fully aware of the provisions of the ESI 

Act, and the rules made thereunder. The contractors hereby confirm that the 
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said act and the rules made thereunder applicable / not applicable to them 

since they have employed labourers exceeding_________ at any time and that the 

labourers so far employed were also on continuous basis or the contractors 

further confirm in this regard that no worker employed by them is in service for 

circumstances none of the workers employed by them is eligible for ESI 

benefits under the said act. The contractors therefore state that they are 

exempted from the purview of the said act and the rules made thereunder and 

they are therefore not required to obtain in separate code.no from the ESI 

Corporation  

* Strike out which ever is not applicable. 

5. The contractors hereby undertake and agree that they will comply to ESI Act 

for this contract and in event of any claim on account of ESI liabilities arising in 

future, they shall keep the Employer duly indemnified against all losses, 

damages, charges, expenses, penalties, suites or proceedings which the 

Employer may incur, suffer or be put to on that account. 

6. The contractor hereby agree, confirm and declare that they have fully 

complied and will comply with the provisions of various labour laws, 

particularly  those referred herein above and that no violation of the provisions 

of various amenities and facilities to the workers under different laws has been 

done by them and in the events of any past or future violation of the various 

labour laws, the contractors shall indemnify and keep the Employer  duly 

indemnified against all losses, damages, costs, expenses, penalties, suits or 

proceedings which the Employer may incur, suffer or be put to. 

7. The contractor hereby agree that the aforesaid indemnify undertaking are in 

addition to and not in substation of the terms and conditions in the tender 

documents and the work order and also the agreement executed by the 

contractors with the Employer. 

8. The contractor hereby confirm, agree and record that these terms of 

undertaking and indemnify shall be irrevocable and unconditional and shall be 

binding on their heirs, executors, administrators and legal representatives and 

shall ensure for the Employer’s benefit and for the benefit of its successors and 

assigns. 
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9. That all questions, issues dispute and differences between the contractor and 

the Employer   arising under this indemnity bond/undertaking shall be referred 

to arbitration in the same manner as indicated in the contract dt______ 

executed between the Contractors and the Employer. 

 

Date:  

 

Yours faithfully  

Contractors Name and Signature 

Company seal 

 

In the presence of 

Witness: 1      ………………… 

(Full address) ………………… 

                      ………………… 

 

Witness: 2      ………………… 

(Full address) ………………… 

                      ………………… 
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TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

PREAMBLE TO BILL OF QUANTITIES 

1.  General 

The contractor’s attention is drawn to the conditions of contract, the 

specifications and the drawings all of which are to be read in conjunction with 

the Bill of Quantities hereinafter. Directions and descriptions of work and 

material given in the other parts of the Contract Documents are not necessarily 

repeated in the Bill of Quantities. 

The total cost of complying with all the provisions, conditions, obligations and 

liabilities etc. described in the contract and of carrying out the works as 

specified including, but not by way of limitation, all charges and the rates and 

prices inserted in the Bill of Quantities hereinafter unless expressly otherwise 

provided for in the contract.  Consequently, the contractor shall have no claim 

for further or extra payment in respect of any work or rates and prices set 

against each item are to be for full and / or described in the specification which 

can reasonably be inferred there from and are to cover the cost of provision of 

all labour, materials, tools, tackles, plants, equipment, fuel etc. all as per 

conditions stipulated elsewhere.  The rates shall also include all contingent cost 

and charges whatsoever including all taxes except GST and all the contractor’s 

obligations under the contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

The quantities given in the Bill of Quantities are estimated and provisional with 

the exception of lump sum items, the basis of payment shall be the actual 

quantities of work ordered and carried out as measured by the contractor and 

verified by the Engineer or his representative and valued at the rates and prices 

specified in the Bill of Quantities, where acceptable and otherwise at such rates 

and prices as the Engineer may fix within the terms of the contract. 

The quantities of work and materials stated in the Bill of Quantities shall not be 

considered as limiting of extending the amount of work to be done or material to 

be supplied by the contractor. 
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The contractor is deemed to be familiar with all site conditions at the Port Site, 

weather all site investigation records, available means of access and the locality 

of any existing services and working restrictions due to testing site features or 

other contractor’s works in order to execute the works. 

General directions and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities.  The contractor is deemed to 

have referred to the relevant sections of the contract documentation and prices 

incorporated against each item in the Bill of Quantities. 

The method of measurement is described in the following preambles and / or is 

demonstrated in the measured items included in the Bill of Quantities 

Provisional Sums included and so designated in the Bill of Quantities shall be 

expanded in whole or in part at the direction and discretion of the Engineer. 

Unless separate items are measured, rates and prices must include for all 

testing in accordance with the specification. 

The following abbreviations have been used: 

LS   - Lump Sum 

M /m   - metre 

M2/ m2          - square metre 

M3/ m3                -        cubic metre 

T/t /Te/ te/MT - tonne 

wk   - week 

No./Nos  - Number/ Numbers 

 Rs.                  - Indian Rupee 

KG   - Kilogram 

RM/Rm  - Running metre 

2.  MEASUREMENT 

2.1 Unless stated or billed otherwise, quantities shall be measured in 

accordance with IS: 1200 and are net as they are finished and fixed in the 

works.  The rates and prices shall include whatever allowance is considered by 

the contractor to be necessary for waste, working area, construction slopes, 

batter etc.  The method of measurement shall comply with the provision 

hereafter. 
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2.2 For all works where specific mention is not made in this preamble, rates 

entered shall include providing all equipment, supply of all materials and 

performing all operations in accordance with the specification, applicable 

drawings and instructions of the Engineer or his representative. 

                        --- 
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CHENNAI PORT TRUST 
No.1 Rajaji Salai 
Chennai – 600 001 

 
 
 

 

Tender No. T/WMA7/ 22  /2019/ E 

 

 
TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS 

 

THROUGH E-PROCUREMENT MODE 

 
 

   Volume – II 
                             (Price Bid) 

 
Due Date of online submission        :   15.00 Hrs. on 18.03.2019 
Due Date & Time of bid opening    :  Intimated Later 
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     CHENNAI PORT TRUST 
TENDER FOR COLLECTING,LOADING,TRANSPORTING THE GARBAGE IN 

AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT 

CORPORATION ROAD IRON DUST BINS. 

                                            PART - II 
                                BILL OF QUANTITIES 

(Price should be quoted in a spread sheet file (.xls format) available in e-procurement 
Portal) 
 

Tender Inviting Authority : CHIEF ENGINEER, Chennai Port Trust  

 
 

Nature of work: TENDER FOR COLLECTING, LOADING, TRANSPORTING THE GARBAGE IN  
 AND AROUND TONDIARPET HOUSING COLONY AREA AND UNLOADING AT  
 CORPORATION ROAD IRON DUST BINS  
 

Contract No:  T / WMA7 /22 / 2019 /E 
 
Bidder 
Name :  

  
 

PRICE SCHEDULE  

This BOQ template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only. The subject tender is a 
deemed contract as defined in sec.2(119) of CGST ACT 2017 and attracts applicable GST on 

the total value of contracts. 
The tenderers shall examine the various provisions of the CGST/IGST/UGST/SGST ACT 2017 as 

notified by the Central/State Government and as amended from time to time before bidding. 
Tenderers shall ensure that full benefit of ITC likely to be availed by them is duly considered 
while quoting rates. The quoted rate shall be exclusive of GST and the GST as applicable for 

the work will be paid by ChPT. ) 
 Sl.No Item Description Quantity Unit Basic 

RATE 
In 
Figure
s To 
be 
entere
d by 
the 
Bidder  
Rs.      
P 

Total 
Amount 

Total 
AMOUNT  
in Words 

1.00 1.Collecting, loading, 

transporting  and  unloading the 

accumulated garbage generated 

through sweeping and including 

the garbage collected in the dust 

1600  1M3 

(One  

cubic 
metre)    
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bins and other swept materials in 

the designated locations of T.H. 

Colony and dumping in the 

Corporation Road dust bins near 

to the loading location of T.H 

Colony premises  all as directed at 

site, including all labour, tools, 

equipments, transport, etc., 

complete. 

Note:-  

1. The hand cart/ tri-cycle for 

collecting the garbages will be 

supplied free of cost by the 

department. 

2. The total quantity of garbages 

to be cleared daily 5.5 M3 or as 

directed at site. 

3. All bamboo baskets, pickaxe, 

rack (fork sticks) and other 

cleaning tools required are to be 

mobilised and used in the work by 

the contractor at his own cost. 

4. Necessary trip sheets has to be 

maintained by the contractor. 

Total in Figures  

Total in Words  

 


