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BUDGETARY OFFER FOR SUPPLY AND LAYING OF 3 ½ CORE 185 SQ.MM. 

1.1KV GRADE, LT, XLPE, ALU. CABLE FROM ‘CB’ SUBSTATION L.T. PANEL 

TO OLD ADMINISTRATIVE OFFICE L.T. PANEL AND AMF PANEL IN CHENNAI 

PORT TRUST 

 
 

CHENNAI PORT TRUST 
 

TECHNICAL SPECIFICATION 
SCHEDULE – ‘A’ 

 
1.0 GENERAL 
 
 Chennai Port Trust proposes to supply and laying of 3 1/2 core x 185 
sq.mm1.1kV grade, L.T., XLPE, UG, Alu. cable from ‘CB’ substation L.T. panel to old 
administrative office L.T. panel and AMF panel in Chennai Port Trust. 
 
2.0 SCOPE OF WORK 

 
1)  Supply and Laying of 3 1/2 core x 185 sq.mm,1.1kV, L.T., XLPE, Alu. 
Cable from ‘CB’ substation L.T. panel to old administrative office L.T. panel 
and AMF panel. 
 
2) Excavation of Earth / Cutting of cement concrete / Cutting of concrete road 

/ Cutting of Tar road and re-close as per original after completion of work.  
 
3) Supply and Installation of suitable size Precast concrete underground utility 
trench for laying up to 8 run of 3 1/2 core x 185 sq.mm,1.1kV, L.T., XLPE, Alu. 
Cables with RCC cover in Earth and cement concrete surface.    
 
4)  Removal of RCC slab from the cable trench & re - closing as per  

      original after completion of work. 
 
5) Supply and making Heat shrink straight through joints and end terminations 
of L.T. cables with accessories. The heat  shrink joints and end 
termination of the cables shall be installed by highly skilled personnel.   

 
   6) Disconnection the Existing connected cables from the L.T. panels and           
reconnect the same after laying new cables with end terminations, suitable size of 
cable glands, Lugs and other accessories.  

 
  7) Testing and commissioning of L.T. cables.             
 
8) The work shall be executed as per the direction of EIC (Engineer In Charge)             

 
 
 



Note:-  
(i) Supply and Installation of cable gland, lugs, Heat resin straight though joint 

kits, other accessories and transport arrangement at own cost of the 
contractor. 

 
(ii) The measurements are tentative it varies according to the site          
conditions. 

 
(iii)  Test certificates from the manufacturers for the cable shall be    

 submitted along with the supply of cable. 
 

3.0. STANDARD APPLICABLE: 
  
 The design, manufacturer supply, installation and testing of the various equipments 

covered in this specification shall comply as per relevant IS standards with latest 
amendments. 

 
4.0 TECHNICAL SPECIFICATION: 
 
4.1 SUPPLY AND LAYING OF 3 ½ Core 185 sq.mm L.T. UNDER GROUND        
CABLES: 
      
The cable measurements are tentative and may vary as per site condition. Supply of 3 ½ 
core 185 Sq.mm, Aluminium XLPE L.T. underground cable of 1.1KV voltage grade 
having stranded compacted aluminium conductor with XLPE insulation, R,Y & B colour 
for phases and Black colour for Neutral core, extruded PVC inner sheathed, single layer 
of galvanized steel wire / strip armoured, over all PVC sheathed conforming to IS 7098 
Part I 1985 with latest amendments with ISI mark. 
 
Laying of 3 ½ core 185 Sq.mm, Aluminium XLPE L.T. underground cable through 
Excavation of Earth / Cutting of cement concrete / Cutting of concrete road / Cutting 
of Tar road of size 60 cms. width x 60 cms. depth to lay each run of the cable and re-
closing the same and make the surface as original.    
 
Laying of cables inside the substation / building shall be done after removing the trench 
covers carefully. After laying the cable inside the trench, the trench shall be closed 
properly with the same cover which was removed already.  If any damage is the 
responsibility of the contractor. The damaged slab should be replaced as original. Any 
hole or breaking the wall etc. if required for laying cable it shall be done by the contractor. 
After completing the cable laying work the hole or breaking in the wall shall be closed as 
per original with civil materials by the contractor. 

 
  Laying of underground cables outside the substation / building though Earth / 
cement concrete with pre cast cable trench and Cutting of concrete road / Cutting of 
Tar road and railway crossing the cable shall be laid through RCC Hume pipe. The size 
of RCC Hume pipe shall not be less than 16 cms. in diameter for each cable. The RCC 
Hume pipe shall be supplied by the contractor. If the cables laid across the road / railway 
crossing the cables shall be laid through separate RCC Hume pipe for each run of the 
cable.  
 



4.2  L.T Cable Straight through joint: 

Supply and making Heat shrink straight through joints of L.T. cables with 
accessories. The heat shrink joints of the cables shall be installed by highly 
skilled personnel.   

 
The 3 ½ core 185 Sq.mm, Aluminium XLPE L.T. underground cable L.T. straight 

through joint of cable shall be done with heat shrink joint kits of approved make. All 
jointing accessories and other material shall confirm to IS Specifications wherever 
available. On both sides of joint a loop of sufficient length of 3 to 5 Mtrs shall be kept for 
future requirement. 

The work includes all labour and material required and shall be done as required 
by E.I.C.  

 4.3 End termination of  L.T. cables: 
 

Supply and making end termination of L.T. cables with cable glands, materials, 
lugs of all other accessories including labour etc. 

 The work includes all labour and material of approved make & shall be done as 
directed by E.I.C. The complete work shall be carried out as per standards.  

All the tests shall be carried out as per relevant IS specifications and IER 1956 
before charging the feeder.  

    
5.0 PRE CAST CABLE TRENCH  

 It is proposed to design, supply and installation suitable size of pre cast cable trench 
is not less than 2 feet depth and 3 feet width as per IS standard for up to 8 Run for future 
requirements of 3 ½ core 185 Sq.mm, Aluminium XLPE L.T. underground cable of 1.1KV 
voltage grade L.T. cables from ‘CB’ substation L.T. panel to old administrative office L.T. 
panel. The excavation of the earth is not less than 60 cms. from the ground level for 
installation of pre cast cable trench. 

Laying of cables through pre cast cable trench are uniformly and maintain distance 
between the cable as per IS standard and shall be done after removing the trench 
covers carefully. After laying the cable inside the pre cast cable trench, the trench shall 
be closed properly with the same cover which was removed already If any damage is 
the responsibility of the contractor. The damaged slab should be replaced as original. 

 
 
6.0 LIST OF APPROVED MAKES                                                          
        

S.No. ITEM Name of Manufacturers 

1  Cable lug & Cable Gland DOWELLS / JHONSON / RAYCHEM 

2  
LT Cable (XLPE and 
FRLS ) 

 UNISTAR / FINOLEX/ NICCO / HAVELLS / RPG 
/ UNIFLEX 

3  Termination Kit BIRLA 3M / RAYCHEM /DENSON 

 
7.0 COMPLETION PERIOD: 

 Completion period 60 days from the 7th day of issue of order. 



 

PAYMENT TERMS: 
 

i) (a)  70% payment on basic cost will be made on entire supply items on 
delivery at site in good condition and acceptance of the same. 

 
(b)  Balance 30% payment for the supply items and along with 100% taxes & 

duties payment for all other Items will be paid after taken over. 
 

ii) Income tax @ 2% shall be levied U/S 194 (c) of Income Tax Act 1961.  
Similarly Tamil Nadu Value Added Tax as per Section 13 of T.N.VAT Act 2006 
shall also be deducted.  In case of exemption from the above levy necessary 
non-deduction certificate shall be produced by the tenderer from Income Tax / 
Commercial Tax office respectively. 

 
 The tenderer shall quote the Bank Account details for the payment through 

ECS along with GST Regn. No. & PAN. Copies of the Pan Card, ESI regn No. 
and GST Regn No. shall be furnished. 

 

8.0 GENERAL TERMS AND CONDITIONS: 
 
 1) The Contractor shall inspect the site before quoting to acquaint 
themselves to know the constraints, works involved etc. 
 
 2) The technical specification – “Schedule-A” and Price Schedule – A1” to 
be read in conjunction to make sure of the supply and works involved. 
 
 3) The Contractor is required to offer rates as per Trust’s format 
“Schedule-A1” without fail and mention taxes and duties. 
 
 4) The Contracting firm shall not do any damage to the existing service / 
live of cables/ pipe lines/ RCC slab and if any damages happened on the above the 
actual charges incurred for rectification to restore as normal shall be re-covered from 
the firm or it shall be rectified by their own cost. 
 
 5) Necessary precautions shall be taken by the contractor or his labors 
while working near the Road, Railway Track, Power supply cables, etc. 
 
 6) Safety and safe custody of materials tools and plants that are required 
by the firm during works, testing, commissioning and till handing over to the Trust 
shall entirely be the responsibility of the Contractor. 
 
 7) The Trust shall not be responsible for any damage or loss of any of the 
firm’s men and materials and for any damage / accident to the firm’s personnel. 
   
 8) The loading, transporting and unloading of the cables and other 
items shall be the responsibility of the contractor. 
 
 9) The entire work shall be completed within 60 days from the 7th day of issue 
of order and the payment shall be made as per actuals at site. 



 
 10) The clarifications, if any and site inspection the firm may contact Dy. 
CME(ES&CH) at II floor of Old Administrative Office, Chennai Port Trust.  Telephone 
Nos. 25362542. 
 
Note: The Contractor should submit the GST Registration Number and Pan 

Card Number along with the offer without fail failing which your offer will 
not be considered for evaluation. 

 
 
 
 
 

CHIEF MECHANICAL ENGINEER 
CHENNAI PORT TRUST 

 
 
 
 
 
 
 
 
 
 
 
 
 



BUDGETARY OFFER FOR SUPPLY AND LAYING OF 3 ½ CORE 185 SQ.MM. 
1.1KV GRADE, LT, XLPE, ALU. CABLE FROM ‘CB’ SUBSTATION L.T. PANEL 
TO OLD ADMINISTRATIVE OFFICE L.T. PANEL AND AMF PANEL IN CHENNAI 
PORT TRUST 

SCHEDULE ‘A1’ 
 

Sl. 
No 

Description of Item / Work Unit Qty. 
Rate/Unit 

(Rs.) 
Amount 

(Rs.) 
1. Supply of L.T. 1100 volt,  3 ½ X 185  

Sq. mm  XLPE Aluminum cable as per 
Technical specification of schedule ‘A’ 

 
Mtr. 
 

 
1170 

  

2. Laying of L.T. 1100 volt, 3 ½ X 185 Sq. 
mm XLPE Aluminum cable as per 
Technical specification of schedule ‘A’ 
a) Through existing cable trench 
b) Through pre cast cable trench in the  
 cement concrete surface  
c) Through Earth with pre cast cable 
trench  
d) Through cement concrete    with 16 
cms. RCC Hume pipe for each run of 
the cable. 

 
 
 
Mtr. 
Mtr. 
 
Mtr. 
 
Mtr. 
 
 

 
 
 
 160 
 160 
 
 800 
 
   50 
 

  

3. Supply and installation of pre cast cable 
trench for 3 ½ X 185 Sq. mm L.T cables 
as per schedule “A” 
Supply 
Installation 

 
 
 
Mtr. 
Mtr. 

 
 
 
190 
190 

  

4. Supply and installation of Heat 
shrinkable Straight through joint kit for 
L.T. 1.1KV, 3 ½ X 185 Sq. mm XLPE  
Aluminum cable as per Technical 
specification of schedule ‘A’ 
a) Supply  
b) Installation 

 
 
 
 
 
No. 
No. 

 
 
 
 
 
05 
05 

  

5. Disconnection of the Existing connected 
cables from the L.T. panels       and 
reconnect the same after laying new 
cables with end  terminations, 
 suitable size of cable glands, Lugs and 
other accessories.  

 
 
 
 
 L.S. 

 
 
 
 
 L.S. 

  

 GST          %     
Total   
 
(Rupees __________________________________________only inclusive of all 
taxes and duties) 
 
 
   
                                        FIRM’S SIGN AND SEAL 



SPECIAL CONDITIONS OF CONTRACT 
SCHEDULE - `B' 

1. The Tenderer shall examine carefully the General Rules and Directions, General and 
Special Conditions of Contract, Technical Specifications and Drawing and Shall 
inspect the site to acquaint himself with the nature of work local working conditions 
etc., for the purpose of making his offer on his own responsibility. 

2.     It shall be open to the Chief Mechanical Engineer to nominate one or more of his 
representatives to supervise the work and to satisfy about the quality of materials and 
workmanship as required by the relevant regulation and as mentioned in technical 
specifications.  The decision of the Chief Mechanical Engineer shall be final as 
regards the quality of materials and workmanship shall be binding on the contractor. 

3.     The prices shall be firm and not subject to fluctuation at any stage till the completion 
of the contract.  The prices quoted must be filled in ink both in figures and words in 
the Schedule of prices attached with the Tender Document the prices quoted shall be 
inclusive off taxes, duties, freight, insurance, unloading etc. and any correction shall 
be supported by the Tenderer's signature there  against. 

4. The offers with specifications very near to those stated in the Technical 
Specifications may also be given consideration as alternate besides the main offer 
with full specification. The Tenderer shall give clear indication in his tender of the 
items he does not propose to include in the tender. Where such clear mention is not 
given it will be construed that the tender covers all parts required for completion of 
work. 

5. The Tenderer shall quote separately for any items which have not been specifically 
mentioned in the specification but which are found necessary for completion, efficient 
installation and operation of electrification system other than those items which are 
not covered under 'works not included'. 

6. The tender shall be accompanied by sufficient details of materials included in the 
offer with catalogue and sketches wherever if necessary for comprehensive 
assessment of its merits and performance 

7.     It will be entirely the Tenderer's responsibility to take required steps to adequately 
safeguard the personnel carrying out the work and to ensure that the work is carried 
out in such a manner that maximum safety to the personnel is assured. 

8. All materials and components included in the contract shall conform to the relevant 
Indian Standard Specification wherever they exist. 

 

9.  The decision of the Chief Mechanical Engineer or his representative regarding the 
quality of any materials used on the work will be final and binding on the Tenderer.  
The Tenderer shall remove from the site of work any material rejected as unfit for use 
on the work at his own cost as soon as he  is ordered to do so, failing which the Chief 
Mechanical Engineer or his representative shall remove such material from the site of 
work and shall deduct the cost incurred by such removal by the Board from any 
money due to the Tenderer. 



10.    The Tenderer shall co-ordinate his work with that of other Tenderers executing other 
works in the site and plan his work as to minimise inconvenience to others in the 
work site. 

11. The watch and ward and storage of materials will be Tenderer's responsibility and the 
Board shall not be held responsible for any loss of the material. 

12. The Tenderer shall be deemed to have satisfied himself before submitting the tender 
as to the correctness and sufficiency of his tender for the work and of his price stated 
in the schedule as to cover his entire obligation under the contract for completion of 
the work. 

13. For Harbour entry pass and direction to site of work for inspection for the purpose of 
making the offer, the Tenderer shall contact the “SE.E (ES&CH), 7th floor of the 
Centenary Building, Chennai Port Trust.  Telephone Nos. 25362542. 

       

 
CHIEF MECHANICAL ENGINEER 

CHENNAI PORT TRUST 



GENERAL CONDITIONS OF CONTRACT 

SCHEDULE - `C' 
 
1.  DEFINITIONS AND INTERPRETATIONS 
 
 In the contract (as hereinafter defined) the following words and expressions shall 

have the meanings hereby assigned to them except where the context otherwise 
requires: 

 
 (a) "BOARD" means the Board of Trustees of the Port of Chennai as constituted 

under the Major Port Trusts' Act, 1963 as amended from time to time. 
 
 (b) "CHIEF MECHANICAL ENGINEER' means the Chief Mechanical Engineer of 

the Chennai Port Trust. 
 
 (c) "CHIEF MECHANICAL ENGINEER'S REPRESENTATIVE" means any 

Resident Engineer or Assistant of the Chief Mechanical Engineer or any clerk 
of works detailed from time to time by the Chief Mechanical Engineer to 
perform the duties as may be specified in the contract. 

 
 (d) "CONSTRUCTIONAL WORKS" means all appliances or things or whatsoever 

nature required in or about the execution, completion or maintenance of the 
`Works' or `Temporary Works' (as hereinafter defined) but does not include 
materials or other things intended to form or forming part of the permanent 
work. 

 
 (e) "CONTRACT" means the General Conditions, Specifications, Drawings, 

Priced Bill or Quantities. Schedule of Rates, Prices if any) tender and contract 
agreement. 

 
 (f) "CONTRACTOR" means the person or persons, firm or company whose 

tender has been accepted by the Board and Tenderer's permitted assigns.  
 

(g) "CONTRACT PRICE" means the sum named in the tender subject to such 
conditions thereto or deductions there from as may be made under provisions 
hereinafter contained. 

 
(h) "DRAWINGS” means the drawings referred to in the contract agreement and 

any modifications of such drawings approved in writing by the Chief 
Mechanical Engineer and such other drawings as may from to time be 
furnished or approved in writing by the Chief Mechanical Engineer. 
 

(i) "SITE" means the lands and other places on/under/in/of, through which the  
'work ' are to be executed or carried out and any other lands or places 
provided by the Board for the purposes of the contract. 

  
 (j) "TEMPORARY WORKS" means temporary works of every kind required in 

the execution, completion or maintenance of the works and which do not form 
an item of the `work' or `works'. 

 



 (k) "WORKS" means the works to be executed in accordance with the contract 
under the relevant schedules. 

 
 (l) "TRUST'S STORES" means the storage yards for materials of the Trust 

anywhere in the Harbour premises. 
 
2.   EXTENT OF CONTRACT 
 
 The contract comprises, the construction, completion and maintenance of the 'works' 

and the provision of all labour, materials constructional Generator, temporary works 
and every thing whether of a temporary or permanent nature required in and for such 
construction, completion and maintenance so for as the necessity for providing the 
same is specified in or reasonably to be inferred from the contract. 

 
3.  COMPLETION PERIOD 
   

The entire work shall be completed with in 120 days from the 7th day of issue 
order. 

 
 a) In case of delay in the progress of work, the Chief Mechanical Engineer shall 

issue to the Tenderer a memo in writing pointing out the delay in the progress 
and calling upon the Tenderer to explain the causes for the delay within three 
days of the receipt of the memo.  If the Chief Mechanical Engineer is not 
satisfied with the explanation offered, he may forfeit the security deposit 
and/or withhold payment of pending bills in whole or in part. The Tenderer 
may appeal to the Chairman against the order of the Chief Mechanical 
Engineer forfeiting the Security Deposit and withholding of bills within a week 
of the said order and the decision of the Chairman shall be final and binding 
on the Tenderer. 

       
  b) If the security deposit or any part thereof is forfeited by an order of the Chief 

Mechanical Engineer and such order become final, the Tenderer shall make 
good the security deposit or part of such deposit so forfeited within a fortnight 
thereafter or such further time as the Chief Mechanical Engineer may grant 
failing which the Chief Mechanical Engineer may determine the Contract.  

4. GUARANTEE PERIOD 
 
 (a) The contractor shall ensure no damage to the  Trust Properties during 

contract period. If any, the same shall be rectified and / or replaced at free 
of cost by the Tenderer. 

 
 (b) If during this twelve months guarantee period any defects are noticed, which 

in the opinion of the Chief Mechanical Engineer are due to bad materials used 
and/or defective workmanship the Tenderer shall be required to carryout at 
the Tenderer's cost, such repairs, as the Chief Mechanical Engineer considers 
necessary or in the event of the Tenderer failing to do this within a notified 
time the Chief Mechanical Engineer may arrange for such repairs to be carried 
out and deduct the cost of such rectification of the defects from the amount 
retained, without prejudice to the recovery of any amount that may have been 
spent in excess of the deposit.   For purposes, the period of 12 months shall 



count from the date of handing over of the completed part or whole of works 
by the Tenderer to the Chief Mechanical Engineer.   

 
5. (a) The Chief Mechanical Engineer reserves to himself the right to cancel the 

contract for unsatisfactory progress in the work at any stage. 
 
 (b)   CONTRACTOR'S SUPERINTENDENCE 
 
     The Tenderer shall give or provide all necessary superintendence to the 

complete satisfaction of the Chief Mechanical Engineer during the execution 
of the works and as long thereafter as the Chief Mechanical Engineer may 
consider necessary. The Tenderer or a competent and authorised agent or 
representative approved in writing by the Chief Mechanical Engineer which 
approval may at any time be withdrawn is to be constantly on the work and 
shall give his whole time to the superintendence of the same.  Such 
authorised agent or representative shall receive on behalf of the Tenderer 
directions and instructions from the Chief Mechanical Engineer or (subject to 
the limitations of Clause 9 hereof) the Chief Mechanical Engineer's 
representative. 

 
 
6. PROGRAMME TO BE FURNISHED 
 
 As soon as practicable, after the acceptance of his tender, the Contractor shall, if 

required, submit to the Chief Mechanical Engineer for his approval a detailed 
programme showing the order of procedure and method in which  he proposes to 
carry out the works and shall whenever required by the Chief Mechanical  Engineer 
furnish for his information particulars in writing  of  the Contractor's arrangements for 
carrying out the works and of the constructional plant and temporary works which the 
Contractor intends to supply, use or construct, as the case may be. Submission to 
and approval by the Chief Mechanical Engineer of such programme or furnishing of 
such particulars shall not relieve the Contractor of any of his duties or responsibilities 
under the contract. 

 
7. If the progress of work is held up owing to circumstances which, in the opinion of the 

Chief Mechanical Engineer are beyond the control of the Tenderer, such as war, 
stormy weather etc., the Chief Mechanical Engineer may at his discretion, grant to 
the Tenderer such extension of time as he considers reasonable for the completion 
of the works.  The grant of such extension of time shall not bestow on them for any 
claim or compensation/extra payment at a future date whatsoever. 

 
8. The materials used on the work must be of first class variety corresponding to 

relevant ISS and other specifications laid in the contract.  The work must be carried 
out in a workmanlike and expeditious manner and quality of work at each stage shall 
be subject to approval of the Chief Mechanical Engineer.  The Chief Mechanical 
Engineer's decision as to the quality of such materials and work shall be final and 
binding on the Tenderer. 

 
9.   The Tenderer shall maintain at the site or work an Inspection Register, which must be 

produced by the Tenderer or his agent whenever called upon to do so by the Chief 
Mechanical Engineer or his representative during their inspection of the work.  If the 



rectifications ordered to be done are not carried out within the time specified by the 
Chief Mechanical Engineer, the Chief Mechanical Engineer shall have the right to get 
such work done by any other agency and to recover the cost thereof from the 
Tenderer.  This inspection register shall be the duplicate copying type so that one 
copy of the entries get recorded in the Chief Mechanical Engineer's Office.  The 
Tenderer shall not make any entry of any kind in this register. 

 
10. CHIEF MECHANICAL ENGINEER’S REPRESENTATIVE 
 
 The duties of the Chief Mechanical Engineer’s Representative are to watch and 

supervise the works and to test and examine any materials to be used or 
workmanship employed in connection with the works.  He shall have no authority to 
relieve the Contractor of any of his duties or obligations under the contract or except 
as expressively provided hereunder to order any work involving delay or any extra 
payment by the Board or to make any variation or of in the works. 

 
11.   WORK TO BE TO THE SATISFACTION OF THE CHIEF MECHANICAL 

ENGINEER: 
 
       The Tenderer  shall  execute,  complete  and  maintain  the  works  strictly in 

accordance with the contract to the satisfaction of the Chief Mechanical Engineer and 
shall comply with and adhere strictly to the Chief Mechanical Engineer's instructions 
and directions on any matter (whether mentioned in the contract or not).  The 
Tenderer shall take instructions and directions only from the Chief Mechanical 
Engineer or his representatives. 

 
12. LIQUIDATED DAMAGES/LATE DELIVEY CHARGES:  
 
 The Liquidated Damages/Late Delivery Charges shall be deducted from any amount 

payable to or to be payable to the contractor/supplier including encashment of Bank 
Guarantee or any securities/guarantees, if any available with the Port Trust. 

 The maximum amount of Liquidated Damages/Late Delivery Charges shall be 
worked out based on the total contract/supply order value inclusive of all taxes and 
duties.  

 In case of part/portions of the contract work/supply order completed and taken 
possession by the Trust and the Trust operates/can be made for operation of the part 
portion/supply order, the calculation of Liquidated Damages will be restricted to the 
uncompleted/undelivered value of the work/supply order subject to the amount of the 
maximum percentage prescribed for the Liquidated Damages/Late Delivery Charges 
of the total value of the contract/supply. 

 The Liquidated Damages/Late Delivery Charges shall be ½% of the contract value 
per week or part thereof (a week is defined as 7 days inclusive of holidays) subject to 
a maximum of 10% of the contract value. 

 If the contract/supply order is delayed after giving due notice, the contract/supply 
order may be cancelled by the competent authority with the condition that any 
additional expenditure incurred by the Port Trust in completing the work/supply order 
will be recovered from the contractor/supplier of the cancelled contract/supply order 
for non-performance/delay in the execution of the contract/supply.       

 



13. SUPPLY OF MATERIALS AND LABOUR 

       Except where otherwise specified in the contract the Tenderer shall at his own 
expense supply and provide all the temporary works, materials both for temporary 
and for works under the contract, labour (including the supervision thereof) transport 
to or from the site and in  and about the works and other things of every kind required 
for the construction, completion and maintenance of the works.  The Tenderer shall 
not hire out any item or equipment brought by him in connection with the execution of 
the work under the contract to any other party in connection with any work of the 
latter in the Port, without the written permission of the Chairman.  Such permission 
may or may not be granted by the Chairman. 

 
14.   The Tenderer shall at his own cost make due arrangements for the proper watch and 

safety of all materials and supplied to him by the Board for the use on this work.  He 
shall not remove such constructional or materials from the site without the permission 
of the Chief Mechanical Engineer. If any of these materials are lost or damaged in 
any way due to negligence or carelessness on the part of the Tenderers or any of his 
employees, the cost for the materials lost or damaged and penalty for such 
negligence or carelessness of the Tenderer as determined by the Chief Mechanical 
Engineer shall be recovered from the Tenderer from any moneys due to him or to 
become due to him.      

 
15.   ASSIGNMENT AND SUB-LETTING 
 
       The Tenderer shall not assign the contract or any part thereof or any benefit or 

interest therein or there under without the written consent of the Board.  The 
Tenderer shall not sublet the whole of the works.  The Tenderer shall not sublet any 
part of the works without the written consent of the Board and such   consent   if   
given   shall   not   relieve   the  Tenderer of any liability or obligation under the 
contract and he shall be responsible for the acts, defaults and neglects of any 
Sub-Tenderer and his agents, servants or workmen as if they were the acts, defaults, 
or neglects of the Tenderer, his agents, servants or workmen provided always that 
the provision of labour on a piece work basis shall not be deemed to be a subletting 
of assignment of benefit or interest under this clause. 

   
16.    The Tenderer shall be solely responsible for any accident, damage or injury caused 

to any of his employees or the Board's employees in the execution of the works and 
shall hold the Board blameless in respect thereof and also in respect of any claims 
made by any person in the employment of the Tenderer for any reason whatsoever. 

 
17. (a) The Tenderer shall be responsible for all structural or decorative damage to 

Board's or his own property and injury caused by the works or workmen in his 
employment to persons, animals or things and shall indemnify the Board 
against any claims or actions arising there from.  He shall also be responsible 
for any injuries or damage caused to the works by inclemency of weather 
outbreak of fire and shall rectify at his own cost all such damage and 
thoroughly complete the works. 

 
 (b) The Tenderer shall be solely responsible for reporting the Board and Police 

Department immediately any serious or fatal accidents at any place belonging 
to the Board including premises leased to the Board to any of his employees/ 
workmen engaged by him. 



 
18. The Tenderer shall not house any of his workmen at or near the site.  He shall not 

construct any structure even of a temporary nature for any other purpose on Board's 
premises except with the written permission of the Chief Mechanical Engineer and 
any such construction so put up shall be removed by the Tenderer whenever the 
Chief Mechanical Engineer calls upon the Tenderer to remove. 

 
19. The Tenderer shall not operate the workshop at the site for the purpose of this 

contract beyond what is absolutely necessary for the execution of this contract, the 
necessity for and extent of which the Chief Mechanical Engineer's decision shall be 
final. Such necessary structures shall be non-inflammable materials as approved by 
the Chief Mechanical Engineer. 

 Only vehicles licensed by the Board will be allowed inside the Harbour premises. 
    
20.  Measurements taken by the person authorised by the Chief Mechanical Engineer to 

take them will be binding on the Tenderer who will always be given the opportunity of 
witnessing the measurements. The contractor should submit a bill in the Trust’s 
prescribed billing format.   

 
21. PAYMENT TERMS:  
 

i) (a)  70% payment on basic cost will be made on entire supply items on   
delivery at site in good condition and acceptance of the same. 

 
(b)  Balance 30% payment for the supply items and along with 100% taxes & 

duties payment for all other Items will be paid after taken over. 
 

ii) Income tax @ 2% shall be levied U/S 194 (c) of Income Tax Act 1961.  
Similarly Tamil Nadu Value Added Tax as per Section 13 of T.N.VAT Act 2006 
shall also be deducted.  In case of exemption from the above levy necessary 
non-deduction certificate shall be produced by the tenderer from Income Tax / 
Commercial Tax office respectively. 

 
 The tenderer shall quote the Bank Account details for the payment through 

ECS along with GST Regn. No. & PAN. A copies of the Pan Card, ESI regn 
No. and GST Regn No. shall be furnished. 

 
22. TAXES AND DUTIES 
 
 All prices shall be firm inclusive of all taxes and duties. 
  
 Any new and variation in Taxes & Duties shall be  applicable only during the 

scheduled  completion period and new/variation in Taxes & Duties will not be allowed 
during the extended delivery/ completion  period. 

 
 Any penal interest, penalty or fine payable / paid by the contractor to the Tax 

Authorities on the Taxes & duties shall not be paid / reimbursed by the Trust under 
any circumstances. 

 
 In the event, the Contractor not indicating the rate of Taxes  and Duties included in 

the price separately in the Bid, the port shall not pay any change in the rate of Taxes 



and Duties including any newly levied Taxes and Duties during the entire currency of 
the contract under any circumstances. 

 
23.     In the event of the death, insanity or insolvency of the Tenderer or in the case of the 

Tenderer being a partnership on a dissolution of the firm of Tenderer or in the case of 
the Tenderer being a company governed by Companies' Act 1956, the winding up of 
the company the contract shall be terminated on the happening of the event above 
said  and  all accepted and acceptable work shall be measured up and paid for, to 
the person or persons legally entitled to receive payment for work done and on his or 
their executing a bond indemnifying the Board against all claims that may be made in 
respect of payments made by the Board by persons claiming from the Tenderer or 
others, in respect of work done by the Tenderer prior to the termination of the 
contract.  

 
24.  In the event of the contract being terminated at any stage due to unsatisfactory 

progress of work as per Tender Specification, the Chief Mechanical Engineer shall 
have the right to execute the portions of works left incomplete using the Board's 
labour or any other agency and the Tenderer shall be liable to make good any loss 
incurred by the Board on this account.  Such amounts shall be recovered from any 
moneys due to or to become due to the Tenderer.   

 
25. (i) If the Tenderer claims that the decisions or the instructions of the Chief 

Mechanical Engineer are unjustified and that accordingly he is entitled to extra 
payments on account thereof, he shall forthwith notify this to the Chief 
Mechanical Engineer to record his decisions and the reasons therefore in 
writing and shall within two weeks state his claims in writing to the Chief 
Mechanical Engineer thereafter. The Chief Mechanical Engineer shall 
thereafter within four weeks of the receipt of the claim reply negotiations or 
discussions immediately thereafter within a further four weeks, the question of 
liability for such payments will be treated as one of disputes. 

  (ii) In the Contract whenever there is a discretion or exercise or will by the Chief 
Mechanical Engineer during the progress of work, the mode or manner of the 
exercise or discretion shall not be a matter of legal adjudication. 

 
  (iii) Wherever the Board is given discretion to do any act under the contract, the 

exercise of the discretion by the Board shall be final, conclusive and binding 
on all parties and the manner of exercise of such discretion shall not be called 
in question and the matter cannot be referred to court of law. 

       
  (iv) The decision of the Chief Mechanical Engineer shall be final, conclusive and 

binding on all parties to the contract upon all questions relating to the meaning 
of the specifications, designs, drawings and instructions and as to the quality 
of workmanship or material used on the work or any matter arising out of or 
relating to the specifications, designs   and   drawings  and  instructions 
concerning the works or the execution of or failure to execute the same arising 
during the course of works. The above shall not be the subject or Legal 
adjudication and in no case shall the work be stopped consequent on such a 
dispute arising and the work shall also be carried out by the Tenderer strictly 
in accordance with the instructions of the Chief Mechanical Engineer. 

 



 (v) Any litigation arising out of this agreement, shall only be adjudicated before 
the competent court of law within the jurisdiction of the Hon’ble High Court of 
Madras. 

 
26.   REMOVAL OF WORKMEN 
 
 The Tenderer shall employ in and about the execution of the works only such 

persons as are careful, skilled and experience, in their several trades and callings to 
the approval of the Chief Mechanical Engineer.  The Chief Mechanical Engineer shall 
be at liberty to object to and require the Tenderer to remove from the works any 
persons employed by the Tenderer in or about the execution of the works who in the 
opinion of the Chief Mechanical Engineer, misconducts himself or incompetent or 
negligent in the proper performance of his duties and such persons shall not be again 
employed upon the works without the written permission of the Chief Mechanical 
Engineer. 

 
27. (i) The Tenderer shall confirm to and comply with the regulations and byelaws of 

the State or Central Government or of the Board and of all other local 
authorities such as Corporation of Madras, the Tamil Nadu Electricity System, 
the Chief Electrical Inspector to the Government of Tamil Nadu, the 
Government Customs and Police Departments, Fire Services, the provisions 
contained in the various Labour Acts enacted by the State Legislature and 
Central Parliament in force and the rules made thereunder including those 
under Minimum Wages Act, Factories Act, the Indian Electricity Act and rules 
framed under it, Workmen Compensation Act, Provident Fund Regulations 
Act, Employees Provident Fund Act, 1961 and scheme made under the said 
Act, Health and Sanitary arrangements for workers etc. and Contract Labour 
(Regulation and Abolition) Act, 1970 and the Contract (Regulation and 
Abolition) Central Rules, 1971 etc. for welfare and protection of works, 
workers or for the safety of the public and other insurance provisions.  

   
 (ii) The Board shall not be liable for the failure of the contractor in confirming  to  

the  provision  of  the  Acts,  Rules  and regulations etc., referred to in the 
above para and in case of any contravention of the provisions of the Acts, 
Rules regulations etc. the contractor shall keep the Board indemnified against 
any loss, cost and damage in the event of any action being taken for 
contravention. 

 
(iii)     If any enhancement in the rates of wages becomes payable as a result  of the 

implementation of the Chief Labour Commissioner's interpretation of the 
Contract Labour (Regulation and Abolition) Central Rules, 1971 upto and 
including an increase of 10% of the wages shall be borne by the Tenderer and 
enhancement in excess of 10% would be borne by the Port Trust.  

 
 (iv)  ESI CLAUSE: 
 

The details of employees proposed to be engaged shall be furnished to this office 
before the commencement of the work.   

 
(a) As per the Govt. Notification dated 20.07.2009, Chennai Port Trust has registered 
under the ESI Act on 26.09.2012 with ESI Corporation and provision of ESI Act, 1948 



are applicable to Chennai Port Trust, a Social Security Act, is applicable to Factories 
using power and employing 10 or more personnel and establishment employing 20 
or more persons and drawing wages/salary upto Rs.15,000/- per month.  Workers 
covered under ESI Act, are entitled for full medical care for self and family.  Besides, 
cash benefit in the event of sickness, maternity and employment injury.  Accordingly, 
the contractual/casual employees drawing wages upto Rs.15,000/- per month 
employed either directly by Port Trust or through contractor are covered under ESI 
Act, 1948.  It is obligatory on the part of the employer to calculate and remit ESI 
contribution comprising of employers’ share of 4.75% plus employees’ share of 
1.75% which is payable on or before 21st of the following month, to which the salary 
relates. 

 
(b) In case of Contractor employs more than 20 employees, they should register their 
name with ESI as per ESI Act, 1948 and obtain ESI Code.  Both Employers share of 
4.75% and Employees contribution of 1.75% (recovered from employees), totally 
6.5% to be paid as contribution to ESI in their Code on or before 21st of following 
month to which the salary relates and acknowledgement for the same shall be 
submitted to the Port while claiming the bill.  The bill without the acknowledgment of 
ESI contribution will not be entertained.  In case the contractor has not paid the ESI 
contribution same will be recovered in the running bill and paid to the ESI Corporation 
in contractor’s code.  The delay in payment of contribution payable under the Act may 
be recovered as an arrear of Land Revenue. 

 
(c) In case the contractor employs less than 20 employees, the list of employees’ 
names, their father’s name, identification proof, one passport photo shall be 
submitted to the Port Trust.  The contribution of ESI amount, both Employers share of 
4.75% and Employees contribution of 1.75% (recovered from Employees salary), 
totally 6.5% shall be paid by the Contractor in the Chennai Port Trust Code on or 
before 21st of the following month to which the salary relates or otherwise payment to 
the contractor will be withheld.  If the contractor fails to comply with the above 
instruction, then the Principal Employer (Chennai Port Trust) will make payment to 
the ESI Corporation.  Such amount will be deducted from any amount due to the 
contractor.  The delay in payment of contribution payable under the Act may be 
recovered as an arrear of Land Revenue. 
 

(d)  As per the above government Notification i) All intending tenderer at the time of Tender 
shall disclose all necessary documents as to whether they are covered under ESI Act 
or not. 

 ii) In case they are covered under ESI Act, they have to furnish the details of 
registration. 

 iii) In case the tenderer does not possess ESI Registration at the time of participation in 
the Tender, then they should obtain registration under ESI Regulations before award of 
the work by Chennai Port Trust and submit the same within 30 days from the date of 
issue of work order. Any payment towards the work order will be made only after the 
ESI registration. 

 iv) The Tenderer shall submit his first bill together with evidence of having obtained 
registration under ESI regulations and only then the bill will be processed for payment. 
Subsequently, the Tenderer should periodically submit to Chennai Port the Form 6 
prescribed under ESI Regulations along with the proof for having remitted his dues 
under ESI Regulations in respect of the workers / labours employed for the work 
awarded by Chennai Port to facilitate making payment for the bills of the Contractor. 



 
v) In case, the Tenderer is not covered under ESI Act or exempted, they would furnish 
necessary documents along with an affidavit in original affirming before a first class 
Judicial Magistrate in a Non Judicial Stamp Paper worth Rs.20.00 to that effect. 
 
vi) In case they are not covered under ESI Act, they must additionally indemnify ChPT 
against all damages & accident occurring to his labour in a Non – Judicial Stamp paper 
worth Rs.100/-. 
 

 (v) Insurance 
 

The Tenderer advised to take necessary insurance at his cost for his 
employees, materials and machineries etc. 

 
28. Foreclosure of Contract: 
 
 I. Not withstanding anything in the contract agreement the contractor agrees that the 

Trust (on its won or acting on behalf of the Government of India) or the Government 
of India shall be entitles to foreclose the contract on occurrence of the following 
events: 

 
  i. In the event of breach of contract by the Contractor 
  ii. An emergency or 

iii. for national security and /or national interest and /or public reasons. 
 

 II.  Upon the occurrence of the events specified in the above I (i),(ii) and (iii)  
above the Trust or Government of India reserve the right to fore close the contract at 
any point of time during  the contract period on the issue of the termination notice 
under provision of the termination clause , the Trust shall not be liable to compensate 
the contractor  or any other person for any losses or estimated loss of profits during 
such period. 

 
29. The Chief Mechanical Engineer reserves to himself the right to alter the specification 

or design of the works at any stage of the work and also to make additions or 
omissions or alterations.  

 
30. Further Instructions 
 
 The Chief Mechanical Engineer shall have full power and authority to supply to the 

Contractor from time to time during the progress of the works such instructions as 
necessary for the purpose of the proper and adequate execution and maintenance of 
the works and the Contractor shall carry out and be bound by the same. 

 
31.     Any notice to the Tenderer shall be deemed to be sufficiently served if given or left in 

writing at his usual or last known place of abode or business or at site. 
 
32.   All payments made by the Board to the Tenderer under this contract shall be rounded 

off to the nearest paise. 
   
33.  (i)  The contract is liable for cancellation if either the Tenderer himself or any of 

his employee is found to be a person who has held a Class I post under the 



Board immediately before retirement and has, within two years of such 
retirements, accepted without obtaining the previous permission of the Board 
of the Chairman as the case may be an employment as Tenderer for, or in 
connection with the execution of public works, as an employee of such 
Tenderer. 

 
    (ii) If any contract is terminated on account of the failure of the Tenderer to 

comply with the above clause the Board shall be entitled to recover from him 
such damages as may be determined by the Chief Mechanical Engineer with 
due regard to the inconvenience caused to the Trust on account of such 
termination without prejudice to the Trust's right to proceed against such 
officer. 

 
34. It must be clearly understood that the rates mentioned in Schedule `A1' are inclusive 

of  everything  required to be done by the conditions of the contract and 
specifications or by the drawings therein referred to and also all such work as is 
necessary for the proper completion of the Tenderer although special mention 
thereof may have been omitted in the specification or drawings. 

 
35. In these conditions unless there is something in this subject or context inconsistent 

therewith words importing the singular shall include the plural and vice versa words 
importing the masculine gender shall include feminine and words importing persons 
shall include bodies corporate. 

 
36.    The technical specification – “Schedule-A” and Price Schedule – A1” to  be read in 

conjunction to make sure of the supply and works involved. 
 
37.    The contractor is required to offer rates as per Trust’s format “Schedule-  A1” without 

fail and mention taxes and duties. 
 

38. Necessary paid entry passes to be obtained by the contractor at their own  cost. 
39.  The contractor is advised to visit the site if required. 
 
40. The Trust will not be responsible for any loss or damage of  Men/materials/plants 
engaged during the work.  
 
41.    The Contractor shall arrange their own tools and plants and other materials  and  

components required for the above work. 
 
42. All transport required for the work shall be arranged by the contractor at their own 

cost. 
 
43.  TERMINATION: 
 
 a)  The employer, without prejudice to any other remedy for breach of  
 contract, by written notice of default sent to the contractor,             may 
terminate the contract.     

 
 i) If the contractor fails to deliver any or all of the Goods with in the period 

specified in the contract, or with in any extension thereof granted by the 
Employer. 



 
 ii) If the contractor fails to perform any other obligation under the contract (or) 
 
 iii) If the contractor, in the judgement of the Employer has engaged in fraud 

and corruption.  
 
b)  In the event the Employer terminates the Contract in whole or in part, the 

Employer may procure, upon such terms and in such manner as it deems 
appropriate, goods or related services similar to those undelivered or not 
performed, and the contractor shall be liable to the Employer for any additional 
cost for such similar goods or related services. However, the contractor shall 
continue performance of the contract to the extent not terminate. In such 
terminations Security deposit will be forfeited.  

 
44. VARIATION: 
 

 Variation means variation in quantities of items ie. Where there is increase of 
quantities of items of work in the agreement. On other words, the nomenclature of 
work remains the same, but the quantity of variation is maximum 30 % against the 
Tender cost shown in the agreement. The said variation shall be executed after 
approval of the competent authority.  
 
 

 
CHIEF MECHANICAL ENGINEER 

 CHENNAI PORT TRUST 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


